1. SOLICITATION NUMBER 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
SOLI(EJSTASVNAF?DFFER' DACAG67-02-B-0202 4 Jan 2002
{Construction, Alteration, or Repair) [ZI SEALED BID (IF5) o 1 4
[ ] NecoTiaTeD (aFP)
IMPORTANT - The "offer” section on the reverse must be fully completed by the offeror.
4. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER 6. PROJECT NUMBER
DACA67-02-C-0208 W68MD9-1323-7889
7. ISSUED BY CODE W68MD9 8. ADDRESS OFFER TO
Seattle District, Corps of Engineers Seattle Distric, Corps of Engineers
ATTN: CENWS-CT-PR PO Box 3755 ATTN: CENWS-CT-MU
PO Box 3755 Seattle, WA 98124-3755
Seattle, WA 98124-3755
HAND CARRY: Preston Conference Room
4735 East Marginal Way South
Seattle, WA 98134-2385
BID OPENING ROOM: Preston Conference Room
A. NAME B. TELEPHONE NUMBER (include area code) (NO COLLECT CALLS)
9. FOR INFORMATION CALL | See Information Page inside Front Cover See Information Page inside Front Cover

SOLICITATION

NOTE: In sealed bid solicitations "offer” and "offeror” mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, datej:

Furnish all labor, materials, and equipment and perform all work for Tactical Equipment Complex, Fort Lewis, Washington in
accordance with the attached Contract Clauses, Special Clauses, Technical Specifications, and Drawings.

1. Solicitation No. DACA67-02-B-0202 dated 4 January 2002 with (5) amendments thereto.
2. Wage Determination No. WA010001 with 21 modifications and WA010002 with 19 modifications thereto.
3. Drawings as listed in Section 00800.

4. See page 00010-3 for alteration(s) to the contract.

11. The Contractor shall begin performance within 10 calendar days and complete it within * calendar days after receiving
D award, [X, notice to proceed. This performance period is IX, mandatory, D negotiable. (See Paragraph SC-1, 00800 .)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES, " indicate within how many calendar days after award in Item 128B.) 10
X] ves [J~o
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 p.m. (hour)
local time February 21,2002 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee IX' is, D is not required.
C. Al offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will

be rejected.

NSN 7640-01-155-3212 1442-103 STANDARD FORM 1442 (REV. 4-85) (EG)
Designed using Perform Pro, WHS/DIOR, Oct 96 Prescribed by GSA - FAR (48 CFR) 53.236-1(d)

00010-1



OFFER (Must be fully completed by offeror)

a. NAME AND ADDRESS OF OFFEROR finclude ZIP Cade}

LAS KAl Tvet Boredoe Tec dba M ) Shd

Con
({10 |0)F a e
K lklan, w A 18035
Tax ID No: q/-/7344£2S DUNS No:
eMail: . vael Qla (! @, A0 L. Lo

o

DACAG7-02-C-0208
15. TELEPHONE NUMBER (/nclude area code)

‘_\_2_9_ 8 Z%’ 435&] Fax No.: 4’25_’8 24~ bSal}

16. REMITTANCE ADDRESS (Include only if different than ftern 14}

SAVVE

CODE FACILITY CODE

1G7RB0

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this

accepted by the Government in writing within

calendar days after the date offers are due. (lnsert any number equal or greater than

minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in ftem 13D.)

AMOUNTS ’ See Page 00010-5

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
{The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO. | 00| ooz | 903 | oo ..l_ 0SS
DATE
‘/ao/o;, ’/biloz. 1/5//02, 4/2/91, ZA‘/O?./
20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 208B. SIGNATU 20C. OFFER DATE

22l oz.

Mictnel \. S\%L\&q\ ?ru.s\ OW{T/H:«MT‘

AWARD {" 0 be completed By Government)

21.ITEMS ACCEPTED

0001, 0002, 0003, 0004, 0005, 0006, 0007, and 0008

22. AMOUNT

$4,498,517.00 :

23. ACCOUNTING AND APPROPRIATION DATA

See alterations to contract page 00010-3

24.SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

{4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
D 10 US.C. 2304(c} { ) 41 U.S.C. 253(c) ( )

26. ADMINISTERED BY CODE

27. PAYMENT WILL BE MADE BY

United States Army Corps of Engineers, Seattle District
Northwest Area Office

PO Box 92146

Tillicom, WA 98492-0146

US Army Corps of Engineers Finance Center
CEFC-AO-P

5722 Integrity Drive

Millington, TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

Dza. NEGOTIATED AGREEMENT (Contractor is required to sign

document and return capies to the issuing office.)
Contractor agrees to furnish and deliver all items or perform all work
requirements identified on this form and any continuation sheets for the
consideration stated in this contract. The rights and obligations of the
partiss to this contract shall be governed by (a) this contract award,
{b) the solicitation, and (c) the clauses, representations, certifications,
and specifications incorporated by reference in or attached to this

IZ] 29. AWARD. (Contractor is not required to sign this document.)
offer on this solicitation is hereby accepted as to the items listed. This
award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award. No
further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
{Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

CHERYL A. ANDERSON

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

oOhtrs LA Lvtr— | 29 pd gz

(/ STANDARD FORM 1442 BACK (REV. 4-85}

00010-2



Alterations to CONTRACT No. DACA67-02-C-0208

ALTERATIONS IN CONTRACT (FAR 52.252-4) (APR 1984)

PORTIONS OF THIS CONTRACT ARE ALTERED AS FOLLOWS:

1. The successful bidder’s revised bid schedule is hereby added to and incorporated into this
contract. This revised bid schedule reflects resolution of the mistake in bid.

ACCOUNTING AND APPROPRIATION DATA:
972050056SA 088082 3230002HSN14711900000 G220 35026 000000000000
Amount = $4,498,517.00

END OF ALTERATIONS TO CONTRACT

Alterations to Contract 00010-3
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Solicitation No. DACA67-02-B-0202
Contract No.

IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF THE FORM
LISTED BELOW MUST BE COMPLETED. 1IN THE ALTERNATIVE, OTHER EVIDENCE MUST BE SUBMITTED TO
SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE CONTRACT. IF A CORPORATION, THE SAME
OFFICER SHALL NOT EXECUTE BOTH THE CONTRACT AND THE CERTIFICATE.

CORPORATE CERTIFICATE

L el AIQusWes |, certify that | am the M% ol Lo T
Secretary of the Corporation named as Contractor herein; that _vA \CAMC)Y D . Shodfan , who signed this
contract on behalf of the Contractor was then V/;Ua sk of said corporatior; that said contract was

duly signed for and on behalf of said corporation By authority of its governing body and is within the scope of its corporate
powers.

N Lt s 7T Pl 3724 5 (CORPORATE
(Secretary) SEAL)

AUTHORITY TO BIND PARTNERSHIP

This is to certify that the names, signatures and Social Security Numbers of all partners are listed below and that
the person signing the contract has authority actually to bind the partnership pursuant to its partnership agreements.
Each of the partners individually has full authority to enter into and execute contractual instruments on behalf of said
partnership with the United States of America, except as follows: (state "none"” or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of authority by any cause
whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer.

(Names, Signatures and Social Security Numbers of all Partners)

NAME SIGNATURE SOCIAL SECURITY NO.

DACA67-02-B-0202 00010-4
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Mar 28 02 02:03p

MHR=¢ZB-2UU2 THU 09:05 AM FAX NC. P. 01/03
01062
SCHEDULE
Item Unit
No. Description of Item nti Unit Price Amount
0001 All Work for Arms/EM Communications and )| JOB LS. $1,178,330

Electronics Maintenance {ACE) Building Within a
Line Five Feet Beyond the Building Wall Lines,
Except Items Separately Listed

0002 All Work for Property Boak Officer 1 JOB LS. 8 748,363
Warehouse/Pallet Storage (PBO) Building Within a
Line Five Feet Beyond the Building Wall Lines,
Except ltems Separately Listed

0003 All Work for Ranger Motor Poof (RMP) Building 1 JOB LS. 8§ 787,382
Within a Line Five Feet Beyond the Building Wail
Lines, Except Items Separately Listed

0004 All Work for Ranger Special Operations Vehicle 1 JoB LS. 8 927,205
/Boat/Bike Storage (VBB) Building Within a Line
Five Feet Beyond the Building Wall Lines, Except

hems Separately Listed
0005 All Sitework and Utilities Outside the Linc Five feet 1 JoB LS. s 760,237
Beyond Each Building’s Wall Lines, Except Items
Scparately Listed
0006 All Work for As-Buily Drawings 1 JOB LS. $  25,000.00
0007 Al Work for O&M Maouals 1 JOB LS. § 60,00000
0008 All Work for Form 1354 Checklist and Equipment 1 JOB LS.  § 1200000
in Place List

TOTAL ALL ITEMS $ 4,498,517

Note:

1. The dollar amounts established n Items No. 0006, 0007, and 0008 shall not be revised by bidders.

Corrected Bid Schedule
DACA67-02-B-0202 00010-5
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE (4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0005 11-Feb-2002 W68MD9-1323-7889
6. ISSUED BY CODE | DACA67 7. ADMINISTERED BY (If other than item 6) CODEl

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACA67-02-B-0202

X |9B. DATED (SEE ITEM 11)
04-Jan-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer isextended, |:| is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Solicitation: DACA67-02-B-0202 Title: Tactical Equipment Complex
Amendment No. 5 Fort Lewis, Washington

A. This Amendment is being issued in order to Extend the Bid Opening Time/Date
from 2:00 p.m. on 12 February 2002 to 2:00 p.m. on 21 February 2002.

B. Amendment No. 4 has been reserved for Technical issues/changes and is forthcoming.

C. Bidders must acknowledge receipt of this Amendment by number and date on the
Standard Form 1442 back in block 19, or by telegram.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A . as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 11-Feb-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE (4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0004 12-Feb-2002 W68MD9-1323-7889
6. ISSUED BY CODE | DACA67 7. ADMINISTERED BY (If other than item 6) CODEl

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACA67-02-B-0202

X |9B. DATED (SEE ITEM 11)
04-Jan-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer I:' isextended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Solicitation No. DACA67-02-B-0202
Amendment No. 4

Title: Tactical Equipment Complex
Fort Lewis, Washington

SEE CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A . as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 12-Feb-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



DACA67-02-B-0202
0004
Page 2 of 2

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. This Amendment No. 4 isissued to provide for revisions to the solicitation as follows:

Revisions to Drawing Sheets E-3, A301ACE, S201ACE, A302PBO, A502PBO, S202PBO,
A303RMP, S203RMP and A304VBB by sketches attached to 00800A;

Revisions to access requirements specified in Section 01005, Paragraph 1.1.2.2;

Addition of Section 07840, Firestopping;

Addition of Section 15080, Thermal Insulation for Mechanical Systems;

Corresponding revisions to the Table of Contents.

—_
~

gsem

B. The attached revised sections are to be replaced in their entirety. Specification changes
are generally identified, for convenience, either by strikeout for deletions, and double
underlining of text for additions or a single dark line in the right hand margin. All
portions of the revised or new pages shall apply whether or not changes have been
indicated.

C. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by
Number and Date on the Standard Form 1442 BACK in block 19, or by telegram.
Please mark the outside of the envelope in which your bid is enclosed to show

amendments received.

D. The Time/Date of the Bid Opening for this Solicitation is not effected by this
Amendment. The Time/Date of the Bid Opening remains at 2:00 p.m. Pacific Time
on 21 February 2002 as per Amendment No. 5 issued 11 February 2002.

Enclosures:

1) Revisions to Drawing Sheets E-3, A301ACE, S201ACE, A302PBO, A502PBO,
S202PBO, A303RMP, S203RMP and A304VBB by sketches attached to 00800A,;
Revisions to access requirements specified in Section 01005, Paragraph 1.1.2.2;
Addition of Section 07840, Firestopping;

Addition of Section 15080, Thermal Insulation for Mechanical Systems;
Corresponding revisions to the Table of Contents.

oLed



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT P

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0003 31-Jan-2002 W68MD9-1323-7889
6. ISSUED BY CODE | DACAG7 7. ADMINISTERED BY (If other than item 6) CODEl

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X %/k CAA,\EAS7EN02D'\L4 %%ZOF SOLICITATION NO.

X | 9B. DATED (SEE ITEM 11)
04-Jan-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of thisamendment on each copy of the offer submitted;
or (c) By separate |etter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,

provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Solicitation: # DACA67-02-B-0202  Title: Tactical Equipment Complex
1. Amendment No. 1 issued 30 January 2002, Item D. is corrected to read as follows:
D. The Time/Date of the Bid Opening for this Solicitation is not effected by this
Amendment The Time/Date of the Bid Opening remains at 2:00 p.m.
on 12 February 2002 as per Amendment No. 2 issued 25 January 2002.

2. All other terms and conditions of Amendment No. 1 remains unchanged.

3. Bidders must acknowledge receipt of this Amendment by number and date on the
Standard Form 1442 BACK in block 19, or by telegram.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A. as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 31-Jan-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



This page wasintentionally left blank for duplex printing.



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE [4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0002 25-Jan-2002 W68MD9-1323-7889
6. ISSUED BY CODE | DACA67 7. ADMINISTERED BY (If other than item 6) CODEl

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X 9A. AMENDMENT OF SOLICITATION NO.

DACA67-02-B-0202

X 9B. DATED (SEE ITEM 11)
04-Jan-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer is extended, |:| is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 0 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or |etter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| isrequired to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Solicitation No. DACA67-02-B-0202

Title: Tactical Equipment Complex
Fort Lewis, Washington

SEE CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 25-Jan-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



DACA67-02-B-0202
0002
Page 2 of 2

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. The purpose of this Amendment, Amendment No. 2, isto Extend the Bid-Opening
Time/Date from 2:00 p.m. on 05 February 2002 to 2:00 p.m. on 12 February 2002.

B. Amendment No. 1 has been reserved for Technical issues/changes and
isforthcoming.

C. Bidders must acknowledge receipt of this Amendment by number and date on the
Standard Form 1442 back in block 19, or by telegram.



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |

1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE |4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0001 30-Jan-2002 W68MD9-1323-7889
6. ISSUED BY CODE | DACA67 7. ADMINISTERED BY (If other than item 6) copE|

USA ENGINEER DISTRICT, SEATTLE

ATTN: CENWS-CT See Item 6

P.O. BOX 3755

SEATTLE WA 98124-3755
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.

DACA67-02-B-0202

X |9B. DATED (SEE ITEM 11)
04-Jan-2002

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer I:' isextended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning 0 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THIS SUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Solicitation: #DACA67-02-B-0202

Title: Tactical Equipment Complex
Fort Lewis, Washington

SEE CONTINUATION SHEET

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A . as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 25-Jan-2002
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



DACA67-02-B-0202
0001
Page 2 0f 3

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

A. This Amendment No. 1 is issued to provide for revisions to the solicitation as follows:

1.

Revision to Drawing Sheet T-1 to correct the signature block;

Revision to Drawing Sheet T-2 to correct the Drawing Index;
Miscellaneous revisions to drawings by notation and sketch in 00800A;
Revision to Table of Contents;

Revision to 01001, Paragraph 1.10, to include new Contractor access requirements;

Revision to 01005, Paragraph 1.1.2, to include new Vehicle access requirements;
Revision to 05500, to add new Paragraph 2.8, Shelving;
Addition of new Section 07190, Water Repellents;

Revision to 09915, to add new Paragraph 2.2.1(a)3

10. General Wage Decisions are revised as follows:

a.WAO010001 is revised to incorporate modification no. 21, dated 04 January 2002.

b.WAO010002 is revised to incorporate modification no. 19, dated 04 January 2002.

B. The attached revised sections are to be replaced in their entirety. Specification changes
are generally identified, for convenience, either by strikeout for deletions, and double
underlining of text for additions or a single dark line in the right hand margin.

All portions of the revised or new pages shall apply whether or not changes have been
indicated.
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C. NOTICE TO BIDDERS: Bidders must acknowledge receipt of this Amendment by
Number and Date on the Standard Form 1442 BACK in block 19, or by telegram.
Please mark the outside of the envelope in which your bid is enclosed to show
amendments received.

D. The Time/Date of the Bid Opening for this Solicitation is not effected by this
Amendment The Time/Date of the Bid Opening remains at 2:00 p.m.
on 07 February 2002 as per Amendment No. 2 issued 25 January 2002.

Enclosures:
Revision to Drawing Sheet T-1 to correct the signature block;
Revision to Drawing Sheet T-2 to correct the Drawing Index;
Miscellaneous revisions to drawings by notation and sketch in 00800A;
Revision to Table of Contents;
Revision to 01001, Paragraph 1.10, to include new Contractor access requirements;
Revision to 01005, Paragraph 1.1.2, to include new Vehicle access requirements;
Revision to 05500, to add new Paragraph 2.8, Shelving;
Addition of new Section 07190, Water Repellents;
Revision to 09915, to add new Paragraph 2.2.1(a)3.
Revision General Wage Decisions WA010001 and WA010002



This page wasintentionally left blank for duplex printing.
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SECTION 00700 Contract Clauses

CLAUSESINCORPORATED BY FULL TEXT

INDEX OF CLAUSES: SECTION 00700 Contract Clauses

52.201-4001  Successor Contracting Officers DEC 1999
52.202-1 Alt| Definitions (May 2001) --Alternate | MAY 2001
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal Transactions JUN 1997
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.209-6 Protecting the Government's Interest When Subcontracting With ~ JUL 1995
Contractors Debarred, Suspended, or Proposed for Debarment
52.212-4007  Environmental Litigation NOV 1999
52.214-26 Audit and Records--Sealed Bidding OCT 1997
52.214-27 Price Reduction for Defective Cost or Pricing Data - Modifications OCT 1997
- Sealed Bidding
52.214-28 Subcontracting Cost Or Pricing Data--M odifications--Sealed OCT 1997
Bidding
52.214-29 Order Of Precedence--Sealed Bidding JAN 1986
52.219-8 Utilization of Small Business Concerns OCT 2000
52.219-9 Small Business Subcontracting Plan OCT 2001
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.219-25 Small Disadvantaged Business Participation Program-- OCT 1999
Disadvantaged Status and Reporting
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor AUG 1996
52.222-4 Contract Work Hours and Safety Standards Act - Overtime SEP 2000
Compensation
52.222-6 DavisBacon Act FEB 1995
52.222-7 Withholding of Funds FEB 1988
52.222-8 Payrolls and Basic Records FEB 1988
52.222-9 Apprentices and Trainees FEB 1988
52.222-10 Compliance with Copeland Act Requirements FEB 1988
52.222-11 Subcontracts (Labor Standards) FEB 1988
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
52.222-21 Prohibition Of Segregated Facilities FEB 1999

52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal FEB 1999
Employment Opportunity for Construction

52.222-26 Equal Opportunity FEB 1999

52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999

52.222-35 Equal Opportunity For Disabled Veterans, Veterans of the Vietham DEC 2001



52.222-36
52.222-37

52.223-3
52.223-6
52.223-14
52.225-9

52.225-13
52.226-1

52.227-1
52.227-2

52.227-4
52.228-2
52.228-11
52.228-12
52.228-14
52.228-15
52.229-3
52.232-5
52.232-9
52.232-17
52.232-23
52.232-27
52.233-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-15
52.236-26
52.242-13
52.242-14
52.243-4
52.243-5
52.246-12
52.246-21
52.247-63
52.248-3
52.249-2 Alt |

Era and Other Eligible Veterans
Affirmative Action For Workers With Disabilities
Employment Reports On Special Disabled Veterans, Veterans Of
The Vietnam Era and Other Eligible Veterans
Hazardous Material Identification And Material Safety Data
Drug Free Workplace
Toxic Chemical Release Reporting
Buy American Act--Balance of Payments Program--Construction
Materias
Restrictions on Certain Foreign Purchases
Utilization Of Indian Organizations And Indian-Owned Economic
Enterprises
Authorization and Consent
Notice And Assistance Regarding Patent And Copyright
Infringement
Patent |ndemnity-Construction Contracts
Additional Bond Security
Pledges Of Assets
Prospective Subcontractor Requests for Bonds
Irrevocable Letter of Credit
Performance and Payment Bonds--Construction
Federal, State And Local Taxes
Payments under Fixed-Price Construction Contracts
Limitation On Withholding Of Payments
Interest
Assignment Of Claims
Prompt Payment for Construction Contracts
Payment by Electronic Funds Transfer—Central Contractor
Registration
Disputes
Protest After Award
Differing Site Conditions
Site Investigation and Conditions Affecting the Work
Material and Workmanship
Superintendence by the Contractor
Permits and Responsibilities
Other Contracts
Protection of Existing Vegetation, Structures, Equipment, Utilities,
and Improvements
Operations and Storage Areas
Use and Possession Prior to Completion
Cleaning Up
Accident Prevention
Schedules for Construction Contracts
Preconstruction Conference
Bankruptcy
Suspension of Work
Changes
Changes and Changed Conditions
Inspection of Construction
Warranty of Construction
Preference For U.S. Flag Air Carriers
Value Engineering-Construction

JUN 1998
DEC 2001

JAN 1997
MAY 2001
OCT 2000
FEB 2000

JUL 2000
JUN 2000

JUL 1995
AUG 1996

APR 1984
OCT 1997
FEB 1992
OCT 1995
DEC 1999
JUL 2000
JAN 1991
MAY 1997
APR 1984
JUN 1996
JAN 1986
MAY 2001
May 1999

DEC 1998
AUG 1996
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
FEB 1995

JUL 1995

APR 1984
AUG 1987
APR 1984
AUG 1996
MAR 1994
JAN 1997

FEB 2000

Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996

1996) - Alternate |
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52.249-10 Default (Fixed-Price Construction) APR 1984

252.201-7000 Contracting Officer's Representative DEC 1991

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999
Contract-Related Felonies

252.203-7002 Display Of DOD Hotline Poster DEC 1991

252.204-7003 Control Of Government Personnel Work Product APR 1992

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business APR 1996
Subcontracting Plan (DOD Contracts)

252.223-7004 Drug Free Work Force SEP 1988
252.223-7006 Prohibition On Storage And Disposal Of Toxic And Hazardous APR 1993
Materias
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992
252.227-7033 Rightsin Shop Drawings APR 1966
252.231-7000 Supplemental Cost Principles DEC 1991
252.236-7000 Moadification Proposals-Price Breakdown DEC 1991
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998
252.248-7000 Preparation Of Value Engineering Change Proposal MAY 1994

Successor Contracting Officers (52.201-4001)

The Contracting Officer who signed this contract is the primary Contracting Officer for the contract. Neverthless,
any Contracting Officer assigned to the Seattle District and acting within his/her authority may take formal action on
this contract when a contract action needs to be taken and the primary Contracting Officer is unavailable.

52.202-1 DEFINITIONS (MAY 2001) --ALTERNATE | (MAY 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy
or assistant chief official of the executive agency.

(b) "Commercial component” means any component that isa commercial item.

(c) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(d) Component means any item supplied to the Government as part of an end item or of another component, except
that for usein 52.225-9, and 52.225-11 see the definitionsin 52.225-9(a) and 52.225-11(a).

(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(f) Nondevelopmental item means--
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a

State or local government, or aforeign government with which the United States has amutual defense cooperation
agreement;
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(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications
of atype customarily available in the commercial marketplace in order to meet the requirements of the procuring
department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely
because the item is not yet in use.

(End of clause)
52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave agratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or adesignee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, inits
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts
through improper influence.

"Bonafide employee,” as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control asto time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other feethat is
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contingent upon the success that a person or concern hasin securing a Government contract.
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.
(End of clause)
52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.
"Kickback," asused in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable

treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, material's, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of aprime
Contractor.

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, material's, equipment, or services of any kind under a prime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offersto furnish
or furnishes any supplies, material's, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offersto furnish or furnishes
general suppliesto the prime Contractor or a higher tier subcontractor.

"Subcontractor employee,” as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier

subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clausein its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
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to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have an
inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

(End of clause)

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Y ear 1996
(Pub. L. 104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of thisclauseif the

head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), asimplemented in section 3.104 of the
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(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award,;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,;

(ii) If no base feeis specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount determined by the
Contracting Officer from records or documentsin existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN
1997)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:
(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.
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(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of agovernmental duty, including alocal public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of alocal government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) Anindividual who is appointed to a position in the Government under Title 5, United States Code, including a
position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), Title 37, United States Code.
(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) Anindividual who is amember of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such servicesin the private sector.

"Recipient," asused in this clause, includes the Contractor and all subcontractors. Thisterm excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed,” as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
dayswithin 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or sheis employed by such person for 130
working days.
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"State," asused in this clause, means a State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, aterritory or possession of the United States, an agency or instrumentality of a State, and multi-State,
regional, or interstate entity having governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits arecipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
to influence an officer or employee of any agency, aMember of Congress, an officer or employee of Congress, or an
employee of aMember of Congressin connection with any of the following covered Federal actions: the awarding
of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of aMember of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered
Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congressis permitted at any time.

(C) Thefollowing agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
servicesfor an agency's use.

(D) Thefollowing agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of acovered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subseguent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this
clause.

(ii) Professional and technical services.
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(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of --

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment isfor professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of alegal
document accompanying abid or proposal by alawyer is alowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
acontract is allowable. However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysisisrendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of hisor her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of abid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of acovered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirementsin the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed
to make any payment using nonappropriated funds (to include profits from any covered Federal action), which
would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of theinformation
reported includes--
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(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting
to influence a covered Federal action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, adisclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who failsto file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of acivil penalty does not prevent the Government from seeking any

other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowabl e or unreasonable. Conversely, costs made specifically unallowable by the requirementsin this clause
will not be made allowable under any other provision.

(End of clause)

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECY CLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means amaterial or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.
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“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envel opes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. Thislesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonabl e performance standards.

(End of clause)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractorsto protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unlessthereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding itsinclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.
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(4) The systems and procedures the Contractor has established to ensurethat it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.212-4007 ENVIRONMENTAL LITIGATION

(a) If the performance of al or any part of the work is suspended, delayed, or interrupted due to an order of a court
of competent jurisdiction as aresult of environmental litigation, as defined below, the Contracting Officer, at the
request of the Contractor, shall determine whether the order is duein any part to the acts or omissions of the
Contractor or a Subcontractor at any tier not required by the terms of this contract. If it is determined that the order
isnot duein any part to acts or omissions of the Contractor or a Subcontractor at any tier other than as required by
the terms of this contract, such suspension, delay, or interruption shall be considered asif ordered by the Contracting
Officer in the administration of this contract under the terms of the " Suspension of Work" clause of this contract.
The period of such suspension, delay or interruption shall be considered unreasonable, and an adjustment shall be
made for any increase in the cost of performance of this contract (excluding profit) as provided in that clause,
subject to all the provisions thereof.

(b) Theterm "environmental litigation", as used herein, means alawsuit alleging that the work will have an adverse
effect on the environment or that the Government has not duly considered, either substantially or procedurally, the
effect of the work on the environment.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)

(a) Asused in this clause, records includes books, documents, accounting procedures and practices, and other data,
regardless of type and regardless of whether such items arein written form, in the form of computer data, or in any
other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain connection with the
pricing of any maodification to this contract, the Contracting Officer, or an authorized representative of the
Contracting Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall
have the right to examine and audit all of the Contractor's records, including computations and projections, related
to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal (s), including those related to negotiating;
(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an
authorized representative, shall have the same rights as specified in paragraph (b) of this clause.

(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of
this contract, isincorporated by reference in its entirety and made a part of this contract.
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(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made
availablefor 3 years after any resulting final termination settlement.

(2) Records pertaining to appeal's under the Disputes clause or to litigation or the settlement of claims arising under
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or
claims.

(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (€), in all
subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for submission of cost or pricing data.

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing dataat FAR 15.403-4(a)(1), except that this clause does not apply to amodification if an exception under
FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing datathat were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. Thisright to a price reduction islimited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:

(1) the Contractor agrees not to raise the following matters as a defense:
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(i) The Contractor or subcontractor was a sole source supplier or otherwise wasin a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the datato the attention of the
Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(ii) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Datawas signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment isrepaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases and/or decreasesin
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing dataat (FAR) 48
CFR 15.403-4(a)(1); and

(2) be limited to such modifications.
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(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modificationsinvolving aggregate increases and/or decreasesin costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception
under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1).

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order: (a)
the Schedul e (excluding the specifications); (b) representations and other instructions; (c) contract clauses; (d) other
documents, exhibits, and attachments; and (€) the specifications.

(End of clause)
52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)

(a) Itisthe policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It isfurther the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agreesto carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. Asused in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.
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Service-disabled veteran-owned small business concern--
(1) Means asmall business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It hasreceived certification as asmall disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;

(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13
CFR 124.104(c)(2); and

(4) Itisidentified, on the date of its representation, as a certified small disadvantaged businessin the database
maintained by the Small Business Administration (PRO-Net).

V eteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That isat least 51 percent owned by one or more women, or, in the case of any publicly owned business, at |east
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
asasmall business concern, aveteran-owned small business concern, a service-disabled veteran-owned small
business concern, aHUBZone small business concern, asmall disadvantaged business concern, or awomen-owned
small business concern.

(End of clause)

52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2001)
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(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the
Federal Acquisition Regulation.

Commercial plan means a subcontracting plan (including goals) that covers the offeror'sfiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division,
plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period (including option
periods), appliesto a specific contract, and has goals that are based on the offeror's planned subcontracting in
support of the specific contract, except that indirect costsincurred for common or joint purposes may be allocated on
aprorated basisto the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan,
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee rel ationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract.

(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, where
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business concerns, small disadvantaged business, and
women-owned small business concerns. If the offeror is submitting an individual contract plan, the plan must
separately address subcontracting with small business, veteran-owned small business, HUBZone small business,
small disadvantaged business, and women-owned small business concerns, with a separate part for the basic contract
and separate parts for each option (if any). The plan shall beincluded in and made a part of the resultant contract.
The subcontracting plan shall be negotiated within the time specified by the Contracting Officer. Failure to submit
and negotiate the subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goadls, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-
owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may
include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for
service-disabled veteran-owned small business concernsis not required. The offeror shall include all subcontracts
that contribute to contract performance, and may include a proportionate share of products and services that are
normally allocated as indirect costs.

(2) A statement of --

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror'stotal projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for acommercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns,
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;



DACAG67-02-B-0202
Page 48 of 119
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and servicesto be subcontracted, and an identification of the
types planned for subcontracting to--

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and

(v) Women-owned small business concerns.

(4) A description of the method used to devel op the subcontracting goalsin paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the
Research and Information Division of the Minority Business Development Agency in the Department of Commerce,
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics
for the purposes of maintaining asmall, veteran-owned small, HUBZone small, small disadvantaged, and women-
owned small business source list. Use of PRO-Net as its source list does not relieve afirm of its responsibilities

(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause.

(6) A statement asto whether or not the offeror in included indirect costs in establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect coststo be incurred with—

(i) Small business concerns;

(ii) Veteran-owned small business concerns;
(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and
(v) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program,
and a description of the duties of theindividual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and
women-owned small business concerns have an equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled “"Utilization of Small Business
Concerns' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontractsin excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
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(i) Cooperate in any studies or surveys as may be required,;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns,
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with
the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goals in the plan, including establishing source lists; and a description of the
offeror's effortsto locate small business, veteran-owned small business, service-disabled veteran-owned small
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and
award subcontracts to them. The records shall include at |east the following (on a plant-wide or company-wide basis,
unless otherwise indicated)

(i) Sourcelists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns.

(i) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--

(A) Whether small business concerns were solicited and, if not, why not;

(B) Whether veteran-owned small business concerns were solicited and, if not, why not;

(C) Whether HUBZone small business concerns were solicited and, if not, why not;

(D) Whether small disadvantaged business concerns were solicited and, if not, why not;

(E) Whether women-owned small business concerns were solicited and, if not, why not; and

(F) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizations.
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(v) Records of internal guidance and encouragement provided to buyers through--
(A) Workshops, seminars, training, etc.; and
(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On acontract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not
comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so asto facilitate the participation
by such concerns. Where the Contractor's lists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned
small business subcontractors are excessively long, reasonable effort shall be made to give all such small business
concerns an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concernsin all *~make-or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business,
and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the
purpose of obtaining a subcontract that isto beincluded as part or all of agoal contained in the Contractor's
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains al the elements required by paragraph (d) of this
clause, except goals, may beincorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided--

(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3)
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g9) A commercial plan isthe preferred type of subcontracting plan for contractors furnishing commercial items. The
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying acommercial
item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be amaterial breach
of the contract.
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(i) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to
this contract. Thisreport is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for
contracts with civilian agencies. If the reporting activity is covered by acommercial plan, the reporting activity must
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System
(NAICS) Industry Subsector. For acommercia plan, the Contractor may obtain from each of its subcontractors a
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS
Industry Subsector.

(End of clause)
52.219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make agood faith effort to comply with the subcontracting plan, as used in this clause, means awillful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled " Small Business Subcontracting Plan,” or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollarsor, if a
commercia planisinvolved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of acommercial plan, at the
close of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and
the Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a
good faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract
entitled “ Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damagesin an
amount stated. The amount of probable damages attributabl e to the Contractor's failure to comply shall be an amount
equal to the actual dollar amount by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes afinal decision that the Contractor has failed to make such good faith
effort, the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the
Contractor to demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to
the notice may be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent
data, the Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the
subcontracting plan, the Contracting Officer shall issue afinal decision to that effect and require that the Contractor
pay the Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of
the Contracting Officer under this clause on behalf of all agencieswith contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)



DACA67-02-B-0202
Page 52 of 119

52.219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM—DISADVANTAGED
STATUS AND REPORTING (OCT 1999)

(a) Disadvantaged status for joint venture partners, team members, and subcontractors. This clause addresses
disadvantaged status for joint venture partners, teaming arrangement members, and subcontractors and is applicable
if this contract contains small disadvantaged business (SDB) participation targets. The Contractor shall obtain
representations of small disadvantaged status from joint venture partners, teaming arrangement members, and
subcontractors through use of aprovision substantially the same as paragraph (b)(1)(i) of the provision at FAR
52.219-22, Small Disadvantaged Business Status. The Contractor shall confirm that ajoint venture partner, team
member, or subcontractor representing itself as a small disadvantaged business concern, isidentified as a certified
small disadvantaged businessin the database maintained by the Small Business Administration (PRO-Net) or by
contacting the SBA's Office of Small Disadvantaged Business Certification and Eligibility.

(b) Reporting requirement. If this contract contains SDB participation targets, the Contractor shall report on the
participation of SDB concerns at contract completion, or as otherwise provided in this contract. Reporting may be on
Optional Form 312, Small Disadvantaged Business Participation Report, or in the Contractor's own format providing
the same information. This report isrequired for each contract containing SDB participation targets. If this contract
contains an individual Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan, reports
may be submitted with the final Subcontracting Report for Individual Contracts (Standard Form 294) at the

compl etion of the contract.

(End of clause)
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor disputeis delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
Contracting Officer.

52.222-3 CONVICT LABOR (AUG 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a sentence of
imprisonment which has been imposed by any court of a State, the District of Columbia, the Commonwealth of
Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth of the Northern Mariana Islands, or
the Trust Territory of the Pacific Islands. This limitation, however, shall not prohibit the employment by the
Contractor in the performance of this contract of persons on parole or probation to work at paid employment during
the term of their sentence or persons who have been pardoned or who have served their terms. Nor shall it prohibit
the employment by the Contractor in the performance of this contract of persons confined for violation of the laws
of any of the States, the District of Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam,
American Samoa, the Commonwealth of the Northern Mariana lslands, or the Trust Territory of the Pacific Islands
who are authorized to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) Theworker ispaid or isin an approved work training program on avoluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been consulted;

(3) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services,

and

(4) Therates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and
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(b) The Attorney General of the United States has certified that the work-rel ease laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDSACT - OVERTIME COMPENSATION.
(SEP 2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hoursin any workweek unlessthey are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wagesif they violate the termsin paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of thisclausein
subcontracts exceeding $100,000 and require subcontractors to include these provisionsin any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)
52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once aweek, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulationsissued by the Secretary of Labor under the Copeland Act (29 CFR Part
3), the full amount of wages and bonafide fringe benefits (or cash equival ents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor whichis
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
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between the Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for
bonafide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of |aborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also,
regular contributions made or costs incurred for more than aweekly period (but not less often than quarterly) under
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not |ess than the appropriate wage rate and
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill,
except as provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more
than one classification may be compensated at the rate specified for each classification for the time actually worked
therein; provided, That the employer's payroll records accurately set forth the time spent in each classification in
which work is performed. The wage determination (including any additional classifications and wage rates
conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be
easily seen by the workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which isto be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) Thework to be performed by the classification requested is not performed by aclassification in the wage
determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bonafide fringe benefits, bears a reasonabl e relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), areport of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanicsincludes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bonafide fringe benefit or an hourly cash equivalent thereof.

(d) If the Contractor does not make payments to atrustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of
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the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
reguire the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. Inthe
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrollsand basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for aperiod of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefitsis enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of al
payrollsto the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. Thisinformation may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor isresponsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a" Statement of Compliance," signed by the Contractor or
subcontractor or hisor her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (&) of
this clause and that such information is correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and
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(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalentsfor the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the " Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) Thefalsification of any of the certificationsin this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
onthejob. If the Contractor or subcontractor failsto submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

52.222-9 APPRENTICESAND TRAINEES (FEB 1988)

(a) Apprentices. Apprenticeswill be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if apersonisemployed in hisor
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprenticesto journeymen on the job sitein any craft classification shall not be greater than the
ratio permitted to the Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or  otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on aproject in alocality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program. |f the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor,
Employment and Training Administration. The ratio of traineesto journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training Administration. Every trainee must be
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a
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percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at atrainee rate who is not registered and participating in atraining
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate
in the wage determination for the classification of work actually performed. In addition, any trainee performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not |ess than the
applicable wage rate in the wage determination for the work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable programis
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in
this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(@) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract
Work Hours and Safety Standards A ct-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards),
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by
appropriate instructions, require, and also a clause requiring subcontractorsto include these clausesin any lower tier
subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with all the contract clauses cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the
subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and
subcontractor as provided in 29 CFR 5.12.
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52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by referencein this contract.

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or hational
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its employees to perform their services at any
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this
clauseisaviolation of the Equal Opportunity clausein this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirementsfor Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:



DACAG67-02-B-0202

Page 59 of 119

Goals for minority Goals for female
participation for each trade participation for each trade

6.2% 6.9%

These goals are applicableto all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in ageographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and

(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the “ covered area” islocated in the
State of Washington, County of Pierce, at Fort Lewis.

52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with subparagraphs (b)(1) through (11) of this clause. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be aviolation of this clause for the Contractor to extend a

publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.
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(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the noticein conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within
the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply
to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance eval uations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regul ations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clausein
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon
each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomesinvolved in, or isthreatened with, litigation with a subcontractor or vendor
as aresult of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
proceduresin 41 CFR 60-1.1.
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(End of clause)
52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer'sidentification number," as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and femal e participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in acovered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each tradein
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward agoal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan‘s goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employeesin the covered area. If the Contractor performs construction
work in ageographical arealocated outside of the covered area, it shall apply the goals established for the
geographical areawhere that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
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U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at |east as extensive as the
following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sitesand in al facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such aworking environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and femal e recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain arecord of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each minority and
femal e off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's effortsto
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with al management personnel and with all minority and female employees at |east once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each | ocation where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of this policy with all on-site supervisory personnel before initiating construction work at ajob site. A

written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.
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(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and femal e students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employeesto seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
adiscriminatory effect by continually monitoring all personnel and employment-related activitiesto ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensurethat all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct areview, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor isa
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply is the Contractor's, and failure of such agroup to fulfill an obligation shall not

be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
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to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may bein violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

(1) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be aviolation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor failsto comply with the requirements of Executive
Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take
action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate aresponsible official to--

(1) Monitor al employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep recordsthat shall at least include for each employee the name, address, tel ephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as alimitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other arearesidents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. Asused in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees,
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(3) Who hasthe authority to hire or fire other employees or whose suggestions and recommendations as to the hiring
or firing and as to the advancement and promotion or any other change of status of other employees will be given
particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of aretail or service establishment,
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an employee who isin sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is
employed.

Other eligible veteran means any other veteran who served on active duty during awar or in a campaign or
expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organi zation means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for adisability--

(i) Rated at 30 percent or more; or

(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.
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(b) General. (1) The Contractor shall not discriminate against the individual because theindividual is a special
disabled veteran, aveteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other

eligible veterans without discrimination based upon their disability or veterans' statusin all employment practices
such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service office at | east
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bonafide job order, including accepting referrals of veterans and nonveterans. Thislisting of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring
location in the State. Aslong as the Contractor is contractually bound to these terms and has so advised the State
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency
when it is no longer bound by this contract clause.
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(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees
and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants who are special
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(ii) Bein aform prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled veteran, or may lower the
posted notice so that it can be read by a person in awheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to
the Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance.
(End of clause)

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agreesto take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
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(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for |eaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to avisually disabled individual, or may lower
the posted notice so that it might be read by a person in awheelchair). The notices shall bein aform prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clausein every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of special disabled veterans, the number of veterans of the Vietnam era, and other eligible veterans
in the workforce of the Contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of the total, the number of
special disabled veterans, the number of veterans of the Vietnam era, and the number of other eligible veterans; and

(3) The maximum number and the minimum number of employees of the Contractor during the period covered by
the report.
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(b) The Contractor shall report the above items by completing the Form VETS-100, entitled “Federal Contractor
Veterans” Employment Report (VETS-100 Report)”.

(c) The Contractor shall submit VETS-100 Reports no later than September 30 of each year beginning September
30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
(a)(1) of this clause. Contractors may select an ending date--

(1) Asof theend of any pay period between July 1 and August 31 of the year the report is due; or

(2) Asof December 31, if the Contractor has prior written approval from the Equal Employment Opportunity
Commission to do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100).

(e) The Contractor shall base the count of veterans reported according to paragraph (a) of this clause on voluntary
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all special disabled
veterans, veterans of the Vietnam era, and other eligible veterans who wish to benefit under the affirmative action
program at 38 U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that--

(1) Theinformation is voluntarily provided;

(2) The information will be kept confidential;

(3) Disclosure or refusal to provide the information will not subject the applicant or employee to any adverse
treatment; and

(4) Theinformation will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212.

(f) The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000 or more
unless exempted by rules, regulations, or orders of the Secretary of Labor.

(End of clause)
52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. Thisinformation shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor determines that any other
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material to be delivered under this contract is hazardous.
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313,
for al hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with
Federal Standard No. 313, whether or not the apparently successful offeror isthe actual manufacturer of these items.
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.
(e) If, after award, thereis achange in the composition of theitem(s) or arevision to Federal Standard No. 313,
which rendersincomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall
promptly notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or

property.

(9) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are asfollows:

(1) To use, duplicate and disclose any data to which this clauseis applicable. The purposes of thisright are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.
(End of clause)

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)

(a) Definitions. Asused in this clause --

"Controlled substance" means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" meansafinding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract where employees of the Contractor are prohibited from engaging in the unlawful manufacture,
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distribution, dispensing, possession, or use of a controlled substance.
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30
days performance duration--
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of acontrolled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;
(2) Establish an ongoing drug-free awareness program to inform such employees about--
(i) The dangers of drug abuse in the workplace;
(ii) The Contractor's policy of maintaining a drug-free workplace;
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this clause that, asa
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(ii) Notify the employer in writing of the employee's conviction under acriminal drug statute for aviolation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of aconviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(ii) Require such employee to satisfactorily participate in adrug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make agood faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing
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this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)
52.223-14  TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) Thefacility does not manufacture, process, or otherwise use any toxic chemicalslisted under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

(2) Thefacility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) Thefacility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth of
Puerto Rico, Guam, American Samoa, the United States Virgin |slands, the Northern Marianalslands, or any other
territory or possession over which the United States has jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteriain paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for thelife of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor failsto
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--
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(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release
Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not a duty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
[Contracting Officer to list applicable excepted materials or indicate “none’]
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A reguest based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... .......cccccviiiiiis cerinieerere s e
Domestic conStruCtion Material... .......ccceccveiiiiies e e e e eereeeeree e
Item 2
Foreign Construction Material.... .......cccccviniiis v e
Domestic CONSLIUCtioN MAaLErial... ....cccoviiiiiiiiiiis e ceriies e e sabaees

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUL 2000)

(a) The Contractor shall not acquire, for use in the performance of this contract, any supplies or services originating
from sources within, or that were located in or transported from or through, countries whose products are banned
from importation into the United States under regulations of the Office of Foreign Assets Control, Department of the
Treasury. Those countries are Cuba, Iran, Iraq, Libya, North Korea, Sudan, the territory of Afghanistan controlled
by the Taliban, and Serbia (excluding the territory of Kosovo).

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or services from entities
controlled by the government of Irag.

(c) The Contractor shall insert this clause, including this paragraph (c), in al subcontracts.

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC
ENTERPRISES (JUN 2000)

(a) Definitions. As used in this clause:

"Indian” means any person who isamember of any Indian tribe, band, group, pueblo or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in
accordance with 25 U.S.C. 1452(c) and any "Native" as defined in the Alaska Native Claims Settlement Act (43
U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
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commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutea not less than 51 percent of the enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in
accordance with 25 U.S.C. 1542(c).

"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest would
be affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contractor shall useits best efforts to give Indian organizations and I ndian-owned economic enterprises (25
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent
consistent with efficient performance of its contract.

(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise asto its eligibility, unless an

interested party challengesits status or the Contracting Officer has independent reason to question that status. In the
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S.
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of

Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000.

The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within
50 working days of subcontract award or while achallenge is pending. If a subcontractor is determined to be an
ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the following:

(i) The estimated cost of a cost-type contract.

(ii) Thetarget cost of a cost-plus-incentive-fee prime contract.

(iii) Thetarget cost and ceiling price of afixed-price incentive prime contract.

(iv) The price of afirm-fixed-price prime contract.

(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
priceincluded in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will
seek funding in accordance with agency procedures.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consentsto all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
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(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG
1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has
knowledge.

(b) Inthe event of any claim or suit against the Government on account of any alleged patent or copyright
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or
services performed under this contract, the Contractor shall furnish to the Government, when requested by the
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim.
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has
agreed to indemnify the Government.

(c) The Contractor agreesto include, and require inclusion of, this clause in all subcontracts at any tier for supplies
or services (including construction and architect-engineer subcontracts and those for material, supplies, models,
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agreesto indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;
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(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptabl e substitute, at |east
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or
apayment bond--

(1) Pledge of assets; and
(2) Standard Form 28, Affidavit of Individual Surety.
(b) Pledges of assets from each person acting as an individual surety shall be in the form of --

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in
book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of a certificate of title prepared by atitle insurance company approved by the United
States Department of Justice. Thistitle evidence must show fee simple title vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of
Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller
Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

52.228-14 |RREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means awritten commitment by afederally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the |etter, upon
presentation by the Government (the beneficiary) of awritten demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.
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(b) If the offeror intendsto use an ILC in lieu of abid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formatsin paragraphs (e) and (f) of this clause
shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than awritten demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial institution as provided in paragraph (d) of this clause, and--

(1) If used as abid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period,;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with aninitial expiration date estimated to cover the entire period for which
financial security isrequired or may submit an ILC with aninitial expiration date that is aminimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage
is completed and the Contracting Officer provides the financial institution with awritten statement waiving the right
to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--
(A) Oneyear following the expected date of final payment;
(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claimsfiled against the payment bond during the one-year period
following final payment.

(ii) For contracts not subject to the Miller Act, the later of --

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another

acceptable financial institution that had letter of credit business of |ess than $25 million in the past year.

(e) Thefollowing format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address
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For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish thisirrevocable and transferable L etter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's
address] and expires with our close of business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on theissuing or, if any, the
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] Itisa
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this
L etter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in aform satisfactory to the issuing financial institution and the
confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution, if any, otherwise state of issuing
financia institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the
UCP, the financial institution specifically agreesto effect payment if this credit is drawn against within 30 days after
the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's L etterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]
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Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated L etter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars /US. $ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the L etter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] Itisa
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or

(b) Theissuing financial institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.

Sincerely,

[Confirming financial institution]
(g) Thefollowing format shall be used by the Contracting Officer for asight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
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This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)
52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price meansthe award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer asfollows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price isincreased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bondisvoid unlessitisinwriting, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for usein the performance of the contract.

(End of clause)

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if thisis a negotiated contract or a
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modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties,” as used in this clause, means all taxes and duties, in effect
on the contract date, that the taxing authority isimposing and collecting on the transactions or property covered by
this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise tax or duty, or tax
that was exempted or excluded on the contract date but whose exemption was | ater revoked or reduced during the
contract period, on the transactions or property covered by this contract that the Contractor is required to pay or bear
astheresult of legislative, judicial, or administrative action taking effect after the contract date. It does not include
social security tax or other employment taxes.

"After-relieved Federal tax," as used in this clause, means any amount of Federal excise tax or duty, except social
security or other employment taxes, that would otherwise have been payable on the transactions or property covered
by this contract, but which the Contractor is not required to pay or bear, or for which the Contractor obtains arefund
or drawback, asthe result of legidative, judicial, or administrative action taking effect after the contract date.

(b) The contract priceincludes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor isrequired to pay or bear, or does not obtain arefund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excisetax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and areasonable basis exists to sustain the exemption.

(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
freguent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.
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(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at |ocations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts reguested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount”), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
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unearned amount until--
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the priceis stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisionsin paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiumes.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of aproperly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assigneeif the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action” is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modificationsissued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and
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(2) Deducted from the next avail able payment to the Contractor.

52.232-9 LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984)

If more than one clause or Schedule term of this contract authorizes the temporary withholding of amounts
otherwise payabl e to the Contractor for supplies delivered or services performed, the total of the amounts withheld
at any one time shall not exceed the greatest amount that may be withheld under any one clause or Schedule term at
that time; provided, that thislimitation shall not apply to--

(a) Withholdings pursuant to any clause relating to wages or hours of employees;
(b) Withholdings not specifically provided for by this contract;
(c) The recovery of overpayments; and

(d) Any other withholding for which the Contracting Officer determinesthat this limitation isinappropriate.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or a Cost Accounting Standards clause, all amounts that become payabl e by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copiesto the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) Theinterest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign itsrights to be paid amounts due or to become due as aresult of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
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assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action inwriting.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment termsin this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All daysreferred to in this clause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewherein this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestonesin any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(i) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of aproper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever is later. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided a proper invoiceis received and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
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clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as that in the contract
or in aproper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.
(X) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrateisreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
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interest penalties if not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurswithin the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the Government, but this may not
exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of aclaim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issuesinvolving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if adiscount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Is owed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required,;
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(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and

(3) No additional penalty is owed if the amount of the underlying interest penalty islessthan $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the 30th day after
receipt of aproper contract financing request by the designated billing office. In the event that an audit or other
review of a specific financing request is required to ensure compliance with the terms and conditions of the contract,
the designated payment office is not compelled to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing requests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including amaterial supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not |ater than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.
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(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of its subcontractors to include such clauses in their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making arequest for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertai ning the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (€)(1) of thisclause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--
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(i) Make such payment within--

(A) Seven days after correction of theidentified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of areduction under subdivision (€)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (e)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting adeficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determinesthat all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (€)(6) of this
clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not |ater than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier subcontractor; or
(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of

interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
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the obligation to pay an interest penalty.

(9) Written notice of subcontractor withholding. A written notice of any withholding shall beissued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) Theremedial actionsto be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or alate payment interest penalty under aclause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesisa
party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. Asused in this clause, theterm “EFT” refersto
the funds transfer and may also include the payment information transfer.

(2) Inthe event the Government is unabl e to release one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.
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(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving points (i.e., more than
one remittance address and/or EFT information set) in the CCR database, and the Contractor has not notified the
Government of the payment receiving point applicable to this contract, the Government shall make payment to the
first payment receiving point (EFT information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(ii) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(9) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction rel eased to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date isavalid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claimsterms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register in the CCR database and shall be paid by EFT in accordance with the terms of this clause.
In al respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. EFT
information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptabl e to the Government, isincorrect EFT information within the meaning of
paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changesto EFT information made by the Contractor's financial agent.

(j) Payment information. The payment or disbursing office shall forward to the Contractor avail able payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from alist of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.
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(End of Clause)
52.233-1 DISPUTES. (DEC 1998)
(a) Thiscontract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," as used in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as amatter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike aclaim
relating to that contract, is aclaim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to aclaim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either asto liability or amount or is not acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted as all or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflectsthe
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or filesasuit as provided in the
Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
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Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receivesthe claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateislater,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receivesthe claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)
52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anotice of protest (as defined in FAR 33.101) or adetermination that a protest islikely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with itsterms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor assertsits right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If astop-work order is not canceled and the work covered by the order isterminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order isterminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, asthe result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may



DACA67-02-B-0202
Page 97 of 119

collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No reguest by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitabl e adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar asthis
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, aswell as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.
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52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When reguesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for all
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)
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(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premisesto areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11  USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clausein this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.
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52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, toals,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991)
(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes in the designation
of the parties, in subcontracts.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedul e showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
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acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor failsto submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improveits progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for adetermination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure compl etion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific detail s regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor entersinto proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agreesto furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This
notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition wasfiled, and alisting of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remainsin effect until final
payment under this contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer'sfailure to act within the time specified in this contract (or within areasonable timeif not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonabl e suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that



DACA67-02-B-0202
Page 102 of 119

performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply asto a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay,
or interruption, but not later than the date of final payment under the contract.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changesin the work within the general scope of the contract, including
changes--

(1) Inthe specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)
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(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general
scope of the contract.

(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.

(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time
required for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d))
upon submittal of a"proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final
payment under the contract.

(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conformsto contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all placesand at all

reasonabl e times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.
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(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unlessin the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work isfound to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work isfound to meet contract requirements, the Contracting Officer shall make an
eguitable adjustment for the additional servicesinvolved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warrantiesin this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, thiswarranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract regquirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or
replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

() If the Contractor failsto remedy any failure, defect, or damage within areasonable time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;
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(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless adefect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(j) Thiswarranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JAN 1997)

(a) "International air transportation," as used in this clause, means transportation by air between a place in the
United States and a place outside the United States or between two places both of which are outside the United
States.

"United States," as used in this clause, means the 50 States, the District of Columbia, the Commonwealth of Puerto
Rico, and possessions of the United States.

“U.S.-flag air carrier”, as used in this clause, means an air carrier holding a certificate under 49 U.S.C. Chapter 411.

(b) Section 5 of the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. 40118) (Fly
AmericaAct) requiresthat all Federal agencies and Government contractors and subcontractors use U.S.-flag air
carriersfor U.S. Government-financed international air transportation of personnel (and their personal effects) or
property, to the extent that service by those carriersis available. It requires the Comptroller General of the United
States, in the absence of satisfactory proof of the necessity for foreign-flag air transportation, to disallow
expenditures from funds, appropriated or otherwise established for the account of the United States, for international
air transportation secured aboard aforeign-flag air carrier if aU.S.-flag air carrier is available to provide such
services.

(c) The Contractor agrees, in performing work under this contract, to use U.S.-flag air carriersfor international air
transportation of personnel (and their personal effects) or property to the extent that service by those carriersis
available.

(d) In the event that the Contractor selects a carrier other than aU.S.-flag air carrier for international air
transportation, the Contractor shall include a statement on vouchers involving such transportation essentially as
follows:

STATEMENT OF UNAVAILABILITY OF U.S-FLAG AIR CARRIERS

International air transportation of persons (and their personal effects) or property by U.S.-flag air carrier was not
available or it was necessary to use foreign-flag air carrier service for the following reasons (see section 47.403 of
the Federal Acquisition Regulation): [State reasons]:

(End of statement)
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(e) The Contractor shall include the substance of this clause, including this paragraph (€), in each subcontract or
purchase under this contract that may involve international air transportation.
52.248-3 VALUE ENGINEERING--CONSTRUCTION (FEB 2000)
(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs,” as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from aVECP in the
agency'soverall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs,”" as used in this clause, means those costs the Contractor incurs
on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of aVECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's devel opment and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"V alue engineering change proposal (VECP)" means a proposal that--

(1) Requires achangeto this, the instant contract, to implement; and

(2) Resultsin reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or

(ii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, ajustification when an item's function or characteristics are being altered,

and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for

(i) the affected portions of the existing contract requirement and
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(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receivesit. If additional time isrequired, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon aVECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until anoticeto
proceed isissued or a contract modification applies aVECP to this contract, the Contractor shall performin
accordance with the existing contract. The decision to accept or reject all or part of any VECP isaunilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of aVECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.
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(g) Collateral savings. If aVECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to berealized in atypical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savingswill not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's
price under paragraph (f) above, the Contractor's allowabl e development and implementation costs shall include any
subcontractor's allowabl e devel opment and implementation costs clearly resulting from aVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The
Contractor may choose any arrangement for subcontractor val ue engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract . ......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. Thisrestriction does not limit the
Government's right to use information contained in these dataif it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If aVVECP isaccepted, the Contractor hereby grants the
Government unlimited rightsin the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms"unlimited rights' and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) -
ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that atermination isin the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of aNotice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontractsto the extent they relate to the work terminated.
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor

under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.
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(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be
final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that isin the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Useits best effortsto sell, as directed or authorized by the Contracting Officer, any property of the typesreferred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(c) The Contractor shall submit compl ete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation,
the Contractor may submit to the Contracting Officer alist, certified as to quantity and quality, of termination
inventory not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The
Contractor may request the Government to remove those items or enter into an agreement for their storage. Within
15 days, the Government will accept title to those items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of theitems, or if stored, within 45 days from submission of
thelist, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, atermination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (€) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

() If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:
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(1) For contract work performed before the effective date of termination, the total (without duplication of any items)
of--

(i) The cost of thiswork;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained aloss on the entire contract had it been completed, the Contracting
Officer shall alow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of
loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so asto
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (€), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (€) or (1),
respectively, and failed to request atime extension, thereis no right of appeal.

(k) Inarriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliguidated advance or other payments to the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If thetermination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
reguested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costsincurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these paymentswill not exceed the amount to which the Contractor will be entitled.
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(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excessisrepaid. Interest shall not be charged on any excess payment due
to areduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. Thisincludes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these records
and documents available to the Government, at the Contractor's office, at all reasonable times, without any direct
charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic reproductions
may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or failsto prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within
thistime, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work isterminated. Thisliability includes any increased
costs incurred by the Government in completing the work.

(b) The Contractor'sright to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) Thedelay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
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and
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusabl e, the rights and obligations of the parties will be the same asif the termination had been
issued for the convenience of the Government.
Therights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.
252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)
(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of thewritten designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)

(a) Definitions. Asused in thisclause—

(1) “Arising out of acontract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or afelony in violation of state or
Federal criminal statutes, whether entered on averdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In amanagement or supervisory capacity on any DoD contract or first-tier subcontract;
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(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) Asaconsultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal
penalty of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) Inaddition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The personinvolved,

(2) The nature of the conviction and resultant sentence or punishment imposed,;

(3) Thereasons for the requested waiver; and

(4) An explanation of why awaiver isin theinterest of national security.

(g9) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,
telephone (202) 616-3507.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing work

under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector
General.
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(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army
Navy Drive, Washington, DC 22202-2884.

(c) The Contractor need not comply with paragraph (a) of this clauseif it has established a mechanism, such asa
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage
employees to make such reports.

(End of clause)
252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(@) Unlessthe Government determines that there is a compelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts becauseit is owned or controlled by the government of aterrorist country.

(b) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that isidentified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts becauseit is
owned or controlled by the government of aterrorist country. The notice must include the name of the proposed
subcontractor notwithstanding itsinclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract.

(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research
institution that was an integral part of such a college or university before November 14, 1986.

Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as
defined in section 316(b)(1) of such Act (20 U.S.C. 1059c(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority
institutions, in addition to small disadvantaged business concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business
concern goal required by paragraph (d) of the FAR 52.219-9 clause when:
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(1) It isperformed on Indian lands or in joint venture with an Indian tribe or atribally-owned corporation, and
(2) It meets the requirements of 10 U.S.C. 2323a.

(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal.

(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as
amended, may count toward its small disadvantaged business goal, subcontracts awarded--

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's
cognizant contract administration activity.

(9) Inthose subcontracting plans which specifically identify small, small disadvantaged, and women-owned small
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firmsthat are
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan.
Notifications shall be in writing and shall occur within areasonable period of time after award of the subcontract.
Contractor-specified formats shall be acceptable.

(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.

(1) "Employeein asensitive position,” as used in this clause, means an employee who has been granted access to
classified information; or employees in other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules | and 11, as defined by
section 802(6) of title 21 of the United States Code, the possession of which isunlawful under chapter 13 of that
Title. Theterm "illegal drugs"' does not mean the use of a controlled substance pursuant to avalid prescription or
other uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteriafor such aprogram, contractors are encouraged to implement alternative
approaches comparable to the criteriain paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees,

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employeesin
sensitive positions. The extent of and criteriafor such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
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efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When thereis areasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or asafollow-up to counseling or rehabilitation for illegal drug use;

(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugsillegally. Contractorsshall not allow any employee to remain on duty or perform in a sensitive position who
isfound to useillegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter,
the Contractor agrees those issuesthat arein conflict will be a subject of negotiation at the next collective bargaining
session.

(End of clause)

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS
MATERIALS (APR 1993)

(a) "Definitions".

Asused in this clause --

(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material. It
does not include atemporary accumulation of alimited quantity of amaterial used in or awaste generated or
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD)
items, equipment, or facilities.

(2) "Toxic or hazardous materials' means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42
U.S.C. 9602) (40 CFR part 302);

(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or

(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.
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(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.
(End of clause)
252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 1992)

(a) Definitions. Asused in this clause--

(1) "Foreign person" means any person other than a United States person as defined in Section 16(2) of the Export
Administration Act of 1979 (50 U.S.C. App. Sec 2415).

(2) "United States person” is defined in Section 16(2) of the Export Administration Act of 1979 and means any
United States resident or national (other than an individual resident outside the United States and employed by other
than a United States person), any domestic concern (including any permanent domestic establishment of any foreign
concern), and any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic
concern which is controlled in fact by such domestic concerns, as determined under regulations of the President.

(b) Certification. By submitting this offer, the Offeror, if aforeign person, company or entity, certifies that it--

(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Isnot taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. Sec 2407(a) prohibits a United States person from taking.

(End of clause)

252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop

drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall beincluded in all subcontracts hereunder at any tier.

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense
FAR Supplement, in effect on the date of this contract.

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(@) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --
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(i) Material;
(ii) Labor;
(iii) Equipment;
(iv) Subcontracts; and
(v) Overhead; and
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles and proceduresin
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitabl e adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government isliable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costsincluded in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

| certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.

(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing dataif required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or
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(2) Final adjustment under an incentive provision of the contract.
252.248-7000 PREPARATION OF VALUE ENGINEERING CHANGE PROPOSALS (MAY 1994)

Prepare val ue engineering change proposals, for submission pursuant to the value engineering clause of this
contract, in the format prescribed by the version of MIL-STD-973 in effect on the date of contract award.

(End of clause)
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SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor shall be required to (a) commence work under this Contract within 10 calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than 545 calendar days after date of receipt by
Contractor of notice to proceed. The time stated for completion shal include fina cleanup of the
premises.

SC-1.1 DELETED

SC-1.2 Exception to Completion Period(s): 1n case the Contracting Officer determines that completion
of seeding, sodding, and planting, and establishment of same is not feasible within the completion period(s)
stated above, the Contractor shall accomplish such work in the first planting period following the contract
completion period and shall complete such work as specified, unless other planting periods are directed or
approved by the Contracting Officer.

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(@) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of $798.00 for each
day of delay.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work together
with any increased costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until the work is completed or accepted.

(d) Exception to Liquidated Damage: In case the Contracting Officer determines that completion of
work stated above in paragraph Exception to Completion Period(s) is not feasible during the completion
period(s) stated in SC-1, such work will be exempted from liquidated damages.

SC-3. TIME EXTENSIONS (APR 1984) (FAR 52.211-13) Notwithstanding any other provisions of
this Contract, it is mutually understood that the time extensions for changes in the work will depend upon
the extent, if any, by which the changes cause delay in the completion of the various elements of
construction. The change order granting the time extension may provide that the Contract completion date
will be extended only for those specific elements so delayed and that the remaining Contract completion
dates for all other portions of the work will not be altered and may further provide for an equitable
readjustment of liquidated damages under the new completion schedule.

SC-4. DELETED.
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SC-5. INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR
52.228-5)

(& The Contractor shadl, at its own expense, provide and maintain during the entire performance period
of this Contract at least the kinds and minimum amounts of insurance required in the Insurance Liability
Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shal certify to the Contracting
Officer in writing that the required insurance has been obtained. The policies evidencing required
insurance shall contain an endorsement to the effect that any cancellation or any material change
adversaly affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed prescribe;

(2) until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts
under this Contract that require work on a Government installation and shall require subcontractors to
provide and maintain the insurance required in the Schedule or elsewhere in the Contract. The Contractor
shall maintain a copy of al subcontractors proofs of required insurance, and shall make copies available to
the Contracting Officer upon request.

(d) Insurance Liability Schedule (FAR 28.307-2)

(1) Workers compensation and employer's ligbility. Contractors are required to comply with
applicable Federal and State workers compensation and occupational disease statutes. |f occupational
diseases are not compensable under those statutes, they shall be covered under the employer's liability
section of the insurance policy, except when Contract operations are so commingled with a Contractor's
commercia operation that it would not be practical to require this coverage. Employer's liability coverage
of at least $100,000 shdl be required, except in states with exclusive or monopolistic funds that do not
permit workers compensation to be written by private carriers.

(2) Generd Lighility.

(8 The Contracting Officer shall require bodily injury ligbility insurance coverage written on
the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shdl be required only in special circumstances as
determined by the agency.

(3) Automobile ligbility. The Contracting Officer shdl require automobile liability insurance
written on the comprehensive form of policy. The policy shdl provide for bodily injury and property
damage liability covering the operation of al automobiles used in connection with performing the Contract.
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Policies covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.
The amount of liability coverage on other policies shal be commensurate with any legal requirements of
the locality and sufficient to meet norma and customary claims.

(4) Aircraft public and passenger ligbility. When aircraft are used in connection with performing
the Contract, the Contracting Officer shall require aircraft public and passenger liability insurance.
Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger ligbility, and $200,000 per occurrence for property damage. Coverage for passenger ligbility
bodily injury shdl be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

(5) Environmentd Liability If this contract includes the transport, treatment, storage, or disposal
of hazardous material waste the following coverage is required.

The Contractor shall ensure the transporter and disposal facility have liability insurance if effect for claims
arising out of the death or bodily injury and property damage from hazardous material/waste transport,
treatment, storage and disposal, including vehicle liability and legal defense costs in the amount of
$1,000,000.00 as evidenced by a certificate of insurance for General, Automobile, and Environmental
Liability Coverage. Proof of thisinsurance shall be provided to the Contracting Officer.

SC-6. DELETED.

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1): The
Contractor shal perform on the site, and with its own organization, work equivaent to at least fifteen
percent (15%) of the total amount of work to be performed under the Contract. The percentage may be
reduced by a supplemental agreement to this Contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the advantage
of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or referred
to below is for the Contractor's information. The Government will not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

(@) Physicd Conditions. The indications of physical conditions on the drawings and in the specifications
are the result of Ste investigations by test holes shown on the drawings.

(b) Weather Conditions: Each bidder shdl be satisfied before submitting his bid as to the hazards likely
to arise from weather conditions. Complete weather records and reports may be obtained from any
National Weather Service Office.

(c) Trangportation Facilities. Each bidder, before submitting his bid, shall make an investigation of the
conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and other
limitations affecting transportation and ingress and egress at the jobsite. The unavailability of
trangportation facilities or limitations thereon shall not become a basis for claims for damages or extension
of time for completion of the work.

DACAG67-02-B-0202 00800 - 3



01062
Tactical Equipment Complex, Fort Lewis, Washington

SC-9. DELETED.

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shal lay out its work
from Government-established base lines and bench marks indicated on the drawings, and shall be
responsible for all measurements in connection with the layout. The Contractor shal furnish, at its own
expense, dl stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part
of thework. The Contractor shal be responsible for executing the work to the lines and grades that may
be established or indicated by the Contracting Officer. The Contractor shall also be responsible for
maintaining and preserving al stakes and other marks established by the Contracting Officer until
authorized to remove them. If such marks are destroyed by the Contractor or through its negligence
before their remova is authorized, the Contracting Officer may replace them and deduct the expense of
the replacement from any amounts due, or to become due, to the Contractor.

SC-11 THROUGH SC-13. DELETED.

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY 1999)-
(EFARS 52.231-5000)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and
FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned
or controlled and furnished by a contractor or subcontractor at any tier shall be based on actua cost data
for each piece of equipment or groups of similar serial and series for which the Government can determine
both ownership and operating costs from the contractor's accounting records. When both ownership and
operating costs cannot be determined for any piece of equipment or groups of similar seria or series
equipment from the contractor's accounting records, costs for that equipment shall be based upon the
gpplicable provisons of EP 1110-1-8, Construction Equipment Ownership and Operating Expense
Schedule, Region VIII. Working conditions shall be considered to be average for determining equipment
rates using the schedule unless specified otherwise by the contracting officer. For equipment not included
in the schedule, rates for comparable pieces of equipment may be used or arate may be developed using
the formula provided in the schedule. For forward pricing, the schedule in effect at the time of
negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed

shdl apply.

(c) Equipment renta costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36. Rates for equipment rented from an organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual
rates will be used for equipment leased from an organization under common control that has an established
practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost
or pricing data, or partial/limited data, as appropriate. The data shal be submitted on Standard Form 1411,
Contract Pricing Proposal Cover Shest.
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(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense Schedul€”
Volumes 1 through 12 are available in Portable Document Format (PDF) and can be viewed or
downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A CD-ROM
containing (Volumes 1-12) is available through either the Superintendent of Documents or Government
bookstores. For additional information telephone 202-512-2250, or access on the Internet at
http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAY 1999)-(EFARS 52.232-
5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials
delivered to the contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if al the conditions of the Genera Provisons are
fulfilled. Payment for items delivered to locations other than the work site will be limited to: (1) materids

required by the technical provisions; or (2) materials that have been fabricated to the point where they are
identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the itemsin the prime contractor and including the value of material and
labor incorporated into the item.

SC-16 AND SC-17. DELETED.

SC-18. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-4001
EBS)

(& The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one set of
specifications in eectronic format on a compact disk. The Government will not give the Contractor any
hard copy paper drawings or specifications for any contract resulting from this solicitation.

(b) The Contractor shall--
(1) check al drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,
and

(4) Beresponsible for any errors which might have been avoided by complying with this
paragraph (b).
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(c) Large scale drawings shdl, in general, govern small scale drawings. Figures marked on drawings
shall, in general, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work which are
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily
performed, shal not relieve the Contractor from performing such omitted or misdescribed details of the
work, but shall be performed as if fully and correctly set forth and described in the drawings and
Specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the index of
drawings attached at the end of the Special Clauses.

SC-19 THROUGH SC-21. DELETED.

SC-22. EPA ENERGY STAR: The Government requires that certain equipment be Energy Star
compliant. Initidly, the sole Energy Star requirement shall be the self certification by the bidder that the
specified equipment is Energy Star compliant. Within 3 months of the availability of an EPA sanctioned
test for Energy Star compliance, the Contractor shall submit al equipment upgrades and additions for
testing and provide proof of compliance to the Government upon completion of testing. Testing shall be at
the Contractor’ s expense.

SC-23. RECOVERED MATERIALS: The Corps of Engineers encourages al bidders to utilize
recovered materials to the maximum extent practicable. The attached APPENDIX R contains
procurement guidelines for products containing recovered materials.
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APPENDIX R

PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING
RECOVERED MATERIALS

40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-ltem Designations
8§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.

(8 Lubricating oils containing re-refined oil, including engine lubricating ails, hydraulic fluids, and gear
oils, excluding marine and aviation ails.

(b) Tires, excluding airplane tire

(&) Reclaimed engine coolants, excluding coolants used in non-vehicular applications.

247.12 Congtruction products.

(a) Building insulation product including the following items:

(1) Loosefill insulation, including but not limited to cellulose fiber, minera fibers (fiberglass and rock

vermiculite, and perlite;

(2) Blanket and batt insulation, including but not limited to minerd fibers (fiberglass and rock wool).

(3) Board (sheathing, roof decking wall pandl) insulation, including but not limited to structura fiberboard
and laminated paperboard products perlite composite board, polyurethane, polyisocyanurate,
polystyrene, phenolics, and composites; and

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and
polyisocyanurate and spray-on cellulose.

(b) Structural fiberboard and laminated paperboard products for applications other than building
insulation, including building board, sheathing shingle backer, sound deadening board, roof insulating
board, insulating wallboard, acoustical and non-acoustical celling tile, acoustica and non-acoustical
lay-in panels, floor underlayments, and roof overlay (cover board).

(c) Cement and concrete, including concrete products such as pipe and block, containing coa fly as
ground granulated blast furnace (GGBF) dag.

(d) Carpet made of polyester fiber usein low- and medium-wear applications.

(e) Hoor tiles and patio block containing recovered rubber or plastic.

(f) Shower and restroom dividerg/partitions containing recovered plastic or stedl.

(9) (1) Consdidated latex paint used for covering graffiti; and

(2) Reprocessed latex paint used for interior and exterior architectural applications such as wallboard,
cellings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal surfaces.

§247.13 Transportation products.
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(@ Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
(b) Parking stops made from concrete or containing recovered plastic or rubber.

(c) Channelizers containing recovered plastic or rubber.

(d) Délinesators containing recovered plastic, rubber, or stedl.

(e) Hexible delineators containing recovered plastic.

§ 247.14 Park and recreation products

(& Playground surfaces and running tracks containing recovered rubber or plastic.
(b) Pastic fencing containing recovered plastic for use in controlling snow or sand drifting and asa
warning/safety barrier in construction or other applications.

247.15 Landscaping products.

(8 Hydraulic mulch products containing recovered paper or recovered wood used for hydroseeding and
as an over-spray for straw mulch in landscaping, erosion control, and soil reclamation.

(b) Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping, seeding of
grass or other plants on roadsides and embankments, as a nutritious mulch under trees and shrubs, and in
erosion control and soil reclamation.

(c) Garden and soaker hoses containing recovered plastic or rubber.

(d) Lawn and garden edging containing recovered plastic or rubber.

§ 247.16 Non-paper office product.
(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.

(c) Toner cartridges.
(d) Binders.
(e) Plastic trash bags.
(f) Printer ribbons.
(g) Plastic envelopes.
§ 247.17 Miscellaneous products.

Pellets containing recovered wood, plastic, or paperboard.

END OF SECTION
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ATTACHMENT A
INDEX OF DRAWINGS

TACTICAL EQUIPMENT COMPLEX,
FORT LEWIS, WASHINGTON
PN 47119
Drawing No. 225/214-10-38

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
1 T-1 Title Sheet 9NOV2001
2 T-2 Drawing Index 9NOV 2001
3 GT-1 Exploration Logs 9NOV2001
4 GT-2 Exploration Logs 9NOV 2001
5 GT-3 Locations of Explorations 9NOV 2001
6 C-1 Civil Notes and Details 9NOV2001
7 C-2 Dimensional Plan 9NOV 2001
8 C-3 Grading Plan 9NOV 2001
9 C-4 Drainage Plan 9NOV 2001
10 C-5 Sewer and Water Plan 9NOV2001
11 C-6 Civil Details 9NOV2001
12 C-7 Civil Details 9NOV2001
13 C-8 Civil Details 9NOV2001
14 C9 Civil Details 9NOV2001
15 C-10 Civil Details 9NOV2001
16 L-1 Landscape Plan and Details 9NOV 2001
17 A-1 Details 9NOV 2001
18 A-2 Details 9NOV 2001
DACAG67-02-B-0202 00800A - 1 R0004



01062

Tactical Equipment Complex, Fort Lewis, Washington

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
19 S1 Genera Notes 9NOV2001
20 S2 Concrete Details 9NOV2001
21 S3 Foundation Details 9NOV2001
22 S4 Framing Details 9NOV 2001
23 S5 Framing Details 9NOV 2001
24 S6 Concrete Framing Details 9NOV 2001
25 M-1 Legend and Schedules 9NOV 2001
26 M-2 Waste and Vent Riser Details 9NOV 2001
27 M-3 Waste and Vent Riser Details 9NOV2001
28 M-4 Mechanical Details 9NOV2001
29 M-5 Mechanical Details 9NOV2001
30 E-1 Legend and Schedules 9NOV2001
31 E-2 Lighting Fixture Schedule 9NOV 2001
32 E-3 Electrica Site Plan 9NOV 2001
33 E-4 Riser Diagram 9NOV2001
A E-5 Details 9NOV 2001
35 E-6 Details 9NOV 2001
36 A201ACE  Floor Plan 9NOV2001
37 A211ACE Reflected Ceiling Plan 9NOV2001
38 A301ACE  Schedules, Door, and Window Types 9NOV2001
39 A401ACE  Exterior Elevations 9NOV2001
40 A501ACE  Building Sections 9NOV 2001
41 A601ACE Roof Plan 9NOV2001
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01062

Tactical Equipment Complex, Fort Lewis, Washington

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
42 S201ACE  Foundation Plan 9NOV2001
43 S301ACE  Roof Framing Plan 9NOV2001
44 S501ACE  Braced Frame Elevation 9NOV2001
45 S511ACE  Framing Details 9NOV 2001
46 P201IACE  Plumbing Foundation Plan 9NOV 2001
47 P301ACE  Plumbing Floor Plan 9NOV2001
48 M201ACE HVAC Furred Ceiling Plan 9NOV2001
49 M301ACE HVAC Reflected Ceiling Plan 9NOV 2001
50 E201ACE Lighting Floor Plan 9NOV 2001
51 E301ACE  Power Floor Plan 9NOV2001
52 E401ACE  Systems Floor Plan 9NOV2001
53 A202PBO  Floor Plan 9NOV2001
4 A212PBO  Reflected Ceiling Plan 9NOV2001
55 A302PBO  Schedules, Door, and Window Types 9NOV 2001
56 A402PBO  Exterior Elevations 9NOV 2001
57 A502PBO  Building Sections 9NOV2001
58 A602PBO  Roof Plan 9NOV 2001
59 S202PBO  Foundation Plan 9NOV2001
60 S302PBO  Roof Framing Plan 9NOV2001
61 SA02PBO  Foundation Details 9NOV2001
62 S502PBO  Braced Frame Elevation 9NOV2001
63 P202PBO  Plumbing Foundation Plan 9NOV 2001
64 P302PBO  Plumbing Floor Plan 9NOV 2001
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SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
65 M202PBO HVAC Furred Celling Plan 9NOV2001
66 M302PBO HVAC Reflected Ceiling Plan 9NOV2001
67 E202PBO  Lighting Floor Plan 9NOV 2001
68 E302PBO  Power Foor Plan 9NOV 2001
69 E402PBO  Systems Floor Plan 9NOV 2001
70 A203RMP  Foor Plan 9NOV2001
71 A213RMP  Réflected Ceiling Plan 9NOV 2001
72 A303RMP  Schedules, Door, and Window Types 9NOV2001
73 A403RMP  Exterior Elevations 9NOV 2001
74 AS03RMP  Building Sections 9NOV2001
75 AB03RMP  Roof Plan 9NOV2001
76 S203RMP  Foundation Plan 9NOV2001
7 S303RMP  Roof Framing Plan 9NOV 2001
78 SAO3RMP  Foundation Details 9NOV 2001
79 S503RMP  Braced Frame Elevation 9NOV 2001
80 S513RMP  Framing Details 9NOV2001
81 S603RMP  Typicd CMU Details 9NOV 2001
82 P203RMP  Plumbing Foundation Plan 9NOV 2001
83 P303RMP  Plumbing Floor Plan 9NOV2001
84 M203RMP  HVAC Furred Ceiling Plan 9NOV2001
85 M303RMP  HVAC Reflected Celling Plan 9NOV2001
86 E203RMP  Lighting Floor Plan 9NOV 2001
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SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
87 E303RMP  Power Floor Plan 9NOV2001
88 E403RMP  Systems Floor Plan 9NOV2001
89 A204VvBB Foor Plan 9NOV2001
0 A214VBB Reflected Ceiling Plan 9NOV2001
91 A304VvBB  Schedules, Door, and Window Types 9NOV 2001
92 A404VBB  Exterior Elevations 9NOV 2001
93 A504VBB  Building Sections 9NOV2001
A A604VBB Roof Plan 9NOV 2001
95 S204VBB  Foundation Plan 9NOV2001
96 S304vBB  Roof Framing Plan 9NOV2001
97 S504VBB  Braced Frame Elevation 9NOV2001
98 P204VvBB  Plumbing Foundation Plan 9NOV 2001
99 P304vBB  Plumbing Floor Plan 9NOV 2001
100 M204vBB HVACPIan 9NOV2001
101 FP204VBB Fire Protection Plan 9NOV 2001
102 E204vBB  Electrica Floor Plans 9NOV 2001

REVISIONS TO DRAWINGS BY NOTATION

Drawing, Sheet C-2: Revise as shown on Sketches CSK-1, CSK -2 and CSK -3 attached.

Drawing, Sheet A-1: In Detail 2F, revise note reading: “Sloped Sill - Solid (101.6) CMU - Color To

Match Adjacent Units’ to read: “ Sloped Sill - Solid (101.6) CMU - Color To Match Adjacent Units, See
Detail 1A On Sheet A2 For Sill Details.”

Drawing, Sheet A-2: Add Detail 1A, as shown on Sketch ASK -1, attached.

Drawing, Sheet E-3: Revise according to Sketches RE-3A through RE-3E, attached.

Drawing, Sheet A301ACE: Revise Room Finish Schedule as shown on Sketches ASK -2 and ASK -5,

attached.
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01062
Tactical Equipment Complex, Fort Lewis, Washington

Drawing, Sheet S201ACE: Revise according to Sketch SSK -1, attached.

Drawing, Sheet A302PBO: Revise according to Sketch ASK -6, attached.

Drawing, Sheet AS02PBO: Revise all references to sheet “A501PBO” to read “ A502PBO.”

Drawing, Sheet S202PBO: Add footing mark “F1” to the interior footings surrounding the Secured
Storage Room._Also revise according to Sketch SSK-2.

Drawing, Sheet A203RMP:_Add NIC to SOLVENT TANKS (2) noted in the upper right hand corner of
room 114. Add NIC to WELDING CURTAIN noted in the lower right hand corner of room 114 (note
curtain frameis part of the contract.)

Drawing, Sheet A303RMP: In Detail 1A, Add NIC to Note D REFRIDGERATOR and Note E
MICROWAVE noted in the NOTES/LEGEND. Revise Room Finish Schedule according to Sketches
ASK-3 and ASK -7, attached.

Drawing, Sheet S203RMP: Revise according to Sketch SSK -3.

Drawing, Sheet A304VBB: Revise according to Sketch ASK -4, attached.

Drawing, Sheet S204VBB: Add Note 7, to read: “TOF depth for VBB building shal be -0.50M below
finished floor.”

STANDARD DETAILSBOUND IN THE SPECIFICATIONS

DRAWING SHEET DATE
NUMBER NUMBER TITLE

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1&2 U.S. Army Project Construction Sign 84JUN20
1 Hard Hat Sign 10SEP20
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AND (1) 1T05mm SPARE CONDUIL.
RETENTION ACE
POND #1
AA—27.29
(1) 27mm C.,
(3) #10
) (TYPICAL)

MANHOLE.

12 WAY CONCRETE ENCASED DUCT BANK

FROM EXISTING MAN HOLE TO NEW

CONCRETE H
SYSTEM WITH (12) 103mm PVC CONDUITS. SYSTEM WITH
TWO CONDUITS SHALL HAVE (4) 27mm CONDUIT WIT
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& 48 STRANDS OF SINGLE MODE FIBER WITH (4)#3

D)/EXISTING COMMUNICATION MAN HOLE
H
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DUCT BANK
nm PVC
0 THW-CU
CONDUIT

8 WAY CONCRETE ENCASED DUCT BANK
SYSTEM WITH (8) 103mm PVC CONDUITS.

ONE CONDUIT SHALL HAVE (4) 27mm
INNER DUCTS. PROVIDE 200 PAIR CABLE
& 24 STRANDS OF SINGLE MODE FIBER

12 STRANDS TO RMP BUILDING.

12 STRANDS TO PBO BUILDING
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DESIGN AUTHENTICATION

TACTICAL EQUIPMENT COMPLEX ' -
FORT LEWIS, WASHINGTON ‘
(PN 47119)
DACA67-02-B-0202

Signatures affixed below indicate the drawings and specifications included in this solicitation
were prepared, reviewed and certified in accordance with Department of Army Engineer
Regulation ER 1110-345-100, DESIGN POLICY FOR MILITARY CONSTRUCTION.

(Signed Drawings on File)

Jeff Feeney, P.E. Berger Abam Engineers, Inc.

U i g ‘Ql\‘gc
Foem.. Karen Peterson
. COE Project Manager

F— Dean M. Schmidt, Chief

Tech. Eng. & Review Section,
Construction Branch

Mark A. Ohlstrom, P.E.
Chief, Design Branch

ick L. Moghier, P.E.
ief, Engineering & Constructio Division

This project was designed for the U.S. Army Corps of Engineers, Seattle District. The initials
and/or signatures and registration designations of individuals appearing on these project
documents are as required by ER 1110-1-8152, ENGINEERING AND DESIGN
PROFESSIONAL REGISTRATION.
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DAVIS-BACON GENERAL WAGE DECISIONS:

a) WA010001 (Heavy and Highway) - All work more than 5 feet (1.5 meters) from the
perimeter of a building is to be performed under this wage decision.

b) WA010002 (Building) - All work inside and within 5 feet (1.5 meters) of the building(s)
is to be performed under this wage decision.
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GENERAL DECISION WAQ10001 01/04/2002 WAl

Date: January 4, 2002

General Decision Number WA010001

Superseded General Decision No. WAGOO0O1

State: Washington

Construction Type:
DREDGING

HEAVY

HIGHWAY

County(ies):
STATEWIDE

HEAVY AND HIGHWAY AND DREDGING CONSTRUCTION PROJECTS
(Excludes D.0.E. Hanford Site in Benton and Franklin Counties)

Modification Number

LoNOOTULTD WNREO

COUNTY (ies):
STATEWIDE

CARPOOOIW 06/01/2001

Publication Date

03/02/2001
03/09/2001
03/16/2001
03/30/2001
04/06/2001
05/11/2001
06/01/2001
06/08/2001
06/15/2001
06/22/2001
06/29/2001
07/06/2001
07/13/2001
08/03/2001
08/31/2001
09/28/2001
10/19/2001
11/02/2001
11/16/2001
12/14/2001
12/28/2001
01/04/2002

COLUMBIA RIVER AREA - ADAMS, BENTON,

THE 120TH MERIDIAN), FERRY,

FRANKLIN,

Rates Fringes
COLUMBIA, DOUGLAS (EAST OF
GRANT, OKANOGAN (EAST OF

THE 120TH MERIDIAN) AND WALLA WALLA COUNTIES

DACA67-02-B-0202

WA010001-1

R0001



CARPENTERS:

GROUP 1: 23.18 6.00
GROUP 2: 24.29 6.00
GROUP 3: 23.45 6.00
GROUP 4: 23.18 6.00
GROUP 5: 57.45 6.00
GROUP 6: 25.56 6.00

SPOKANE AREA: ASOTIN, GARFIELD, LINCOLN, PEND OREILLE, SPOKANE,
STEVENS AND WHITMAN COUNTIES

CARPENTERS:

GROUP 1: 22.51 6.00
GROUP 2: 23.61 6.00
GROUP 3: 22.77 6.00
GROUP 4: 22.51 6.00
GROUP 5: 55.78 6.00
GROUP 6: 24 .82 6.00

CARPENTERS CLASSIFICATIONS

GROUP 1: Carpenter; Burner-Welder; Rigger and Signaler;
Insulators (all types), Acoustical, Drywall and Metal Studs,
Metal Panels and Partitions; Floor Layer, Sander, Finisher and
Astro Turf; Layout Carpenters; Form Builder; Rough Framer;
Outside or Inside Finisher, including doors, windows, and jams;
Sawfiler; Shingler (wood, composition) Solar, Fiberglass,
Aluminum or Metal; Scaffold Erecting and Dismantling; Stationary
Saw-0ff Bearer; Wire, Wood and Metal Lather Applicator

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated material,
on all piling

GROUP 4: Bridge, dock and wharf carpenters

GROUP 5: Divers

GROUP 6: Divers Tender

DEPTH PAYY FOR DIVERS:
Each foot over 50-100 feet $1.00
Each foot over 100-175 feet 2.25
Each foot over 175-250 feet 5.50

HAZMAT PROJECTS

Anyone working on a HAZMAT job (task), where HAZMAT certification
is required, shall be compensated at a premium, in addition to
the classification working in as follows:

LEVEL D + $.25 per hour - This is the lowest level of protection.
No respirator is used and skin protection is minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit".

DACA67-02-B-0202 WA010001-2

R0001



LEVEL A +$1.00 per hour - This level utilizes a fully
encapsulated suit with a self-contained breathing apparatus or a
supplied air line.

CARPOOO30 12/01/2001
Rates Fringes
SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,
LEWIS(Piledriver only), PACIFIC (South of a straight line made by
extending the north boundary line of Wahkiakum County west to
Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:
CARPENTERS; ACOUSTICAL 26.83 8.29
DRYWALL 26.83 8.29

FLOOR LAYERS & FLOOR FINISHERS

(the laying of all hardwood floors
nailed and mastic set, parquet and
wood-type tiles, and block floors,

the sanding and finishing of floors,
the preparation of old and new

floors when the materials mentioned
above are to be installed); INSULATORS
(fiberglass and similar irritating

materils 26.98 8.29
MILLWRIGHTS 27.33 8.29
PILEDRIVERS 27.33 8.29
DIVERS 63.75 8.29
DIVERS TENDERS 29.33 8.29

DEPTH PAY

50 TO 160 FEET $1.00 PER FOOT OVER 50 FEET
100 TO 150 FEET 1.50 PER FOOT OVER 100 FEET
150 TO 200 FEET 2.00 PER FOOT OVER 150 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85
Zone 3 - 1.25

Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: ASTORIA, LONGVIEW, PORTLAND, THE DALLES,

AND VANCOUVER, (NOTE: All dispatches for Washington State
Counties: Cowlitz, Wahkiakum and Pacific shall be from Longview
Local #1707 and mileage shall be computed from that point.)

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned
cities

ZONE 3: Projects located more than 40 miles and less than 50

DACA67-02-B-0202 WA010001-3 R0001



miles of the respective city of the above mentioned
cities

ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned
cities.

ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned
cities

ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

CARPO770D 12/01/2001

Rates Fringes
WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON,
KING, KITSAP, LEWIS (excludes piledrivers only), MASON,
PACIFIC (North of a straight line made by extending the north
boundary line of Wahkiakum County west to the Pacific Ocean),
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM
COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 27.54 7.61
CARPENTERS ON CREOSOTE MATERIAL 27.82 7.61
SAWFILERS, STATIONARY POWER SAW

OPERATORS, FLOOR FINISHER, FLOOR

LAYER, SHINGLER, FLOOR SANDER

OPERATOR AND OPERATORS OF OTHER

STATIONARY WOOD WORKING TOOLS 27.67 7.61
MILLWRIGHT AND MACHINE ERECTORS 28.54 7.61
ACOUSTICAL WOKRERS 27.70 7.61
PILEDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING OR CRESOTE

TREATED MATERIAL, ALL PILING 27.74 7.61
PILEDRIVER, BRIDGE, DOCK &

WHARF CARPENTERS 27.54 7.61
DIVERS 67.96 7.61
DIVERS TENDER 30.24 7.61

(HOURLY ZONE PAY APPLICABLE TO ALL CLASSIFICATIONS EXCEPT
MILLWRIGHT AND PILEDRIVER)

Hourly Zone Pay shall be paid on jobs located outside
of the free zone computed from the city center of the
following listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay
0 -25 radius miles Free

DACA67-02-B-0202 WA010001-4
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25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY - MILLWRIGHT AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union
Hall, Tacoma City center, and Everett City center

Zone Pay
® -25 radius miles Free
25-45 radius miles $ .70/hour

Over 45 radius miles $1.50/hour

CENTRAL WASHINGTON: CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN),
KITTITAS, OKANOGAN (WEST OF THE 120TH MERIDIAN) AND YAKIMA
COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 20.72 7.47
CARPENTERS ON CREOSOTED MATERIAL 20.82 7.47
SAWFILERS, STATIONARY POWER S37

OPERATORS, FLOOR FINISHER,

FLOOR LAYER, SHINGLERS, FLOOR

SANDER OPERATORS 20.85 7.47
MILLWRIGHT AND MACHINE ERECTORS 28.22 7.47
PILEDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING OR CRESOTE

TREATED MATERIAL, ALL PILING 27.42 7.47
PILEDRIVER, BRIDGE DOCK AND

WHARF CARPENTERS 27.22 7.47
DIVERS 65.81 6.62
DIVERS TENDER 29.28 6.62

(HOURLY ZONE PAY APPLICABLE TO ALL CLASSIFICATIONS EXCEPT
MILLWRIGHT AND PILEDRIVER)

Hourly Zone Pay shall be paid on jobs located outside
of the free zone computed from the city center of the

following listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay
0 -25 radius miles Free

25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

DACA67-02-B-0202 WAO010001-5 R0001



(HOURLY ZONE PAY - MILLWRIGHT AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union
Hall, Tacoma City center, and Everett City center

Zone Pay
® -25 radius miles Free
25-45 radius miles $ .70/hour

Over 45 radius miles $1.50/hour

ELECOO46A 06/04/2001

Rates

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

ELECTRICIANS 31.50

CABLE SPLICERS 34.65
ELECOO48C 07/01/2001

Rates

CLARK, KLICKITAT AND SKAMANIA COUNTIES

ELECTRICIANS 30.20
CABLE SPLICERS 30.45

ELECOO73A 07/01/2001
Rates
ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE,
COUNTIES

ELECTRICIANS 23.67
CABLE SPLICERS 24 .07

ELECOO76B 07/01/2001
Rates

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE,
COUNTIES

ELECTRICIANS 28.29
CABLE SPLICERS 31.12

ELECOO77C 02/01/2001

Rates
LINE CONSTRUCTION:
CABLE SPLICERS 33.89
LINEMEN, POLE SPRAYERS,

HEAVY LINE EQUIPMENT MAN 30.58
LINE EQUIPMENT MEN 26.72
POWDERMEN, JACKHAMMERMEN 23.69
GROUNDMEN 22.31
TREE TRIMMER 21.39
DACA67-02-B-0202 WAO010001-6

Fringes

3%+8.88
3%+8.88

Fringes

3%+10.25
3%+10.25

Fringes
STEVENS, WHITMAN

3%+9.13
3%+9.13

Fringes

AND THURSTON

3%+10.32
3%+10.32

Fringes
3.875%+6.95

.875%+6.95
.875%+5.20
.875%+5.20
.875%+5.20
.875%+5.20

wwwww
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ELECOL112E 12/01/2000
Rates Fringes
ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS,
WALLA WALLA, YAKIMA COUNTIES

ELECTRICIANS 27.75 3%+6.93
CABLE SPLICERS 29.14 3%+6.93

ELECO191C 08/31/2001
Rates Fringes
ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

ELECTRICIANS 29.66 3%+8.33
CABLE SPLICERS 33.23 3%+8.33

ELECO191D 08/31/2001
Rates Fringes
CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

ELECTRICIANS 26.66 3%+8.03
CABLE SPLICERS 29.33 3%+8.03

* ELECO970A 01/01/2002

Rates Fringes
COWLITZ AND WAHKIAKUM COUNTIES
ELECTRICIANS 27.55 3%+8.75
CABLE SPLICERS 30.31 3%+8.75
ENGIO302E 06/01/2001
Rates Fringes

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,

KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),

SAN JUAN, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

PROJECTS

CATEGORY A PROJECTS (excludes Category B projects, as show
below)

POWER EQUIPMENT OPERATORS:

Zone 1 (0-25 radius miles):

GROUP 1AAA 29.61 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
GROUP 3 27.31 8.38
GROUP 4 25.21 8.38
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Zone 2 (26-45 radius miles) - Add $ .70 to Zone 1 rates
Zone 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates

BASEPOINTS: Bellingham, Mount Vernon, Kent, Port Angeles, Port
Townsend, Aberdeen, Shelton, Bremerton, Wenatchee, Yakima,
Seattle, Everett

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons or 300 ft. of boom (including
job with attachments)

GROUP 1AA - Cranes - 200 tons to 300 tons or 250 ft. of boom
(including jib and attachments); Tower crane over 175 ft. in
height, base to boom

GROUP 1A - Cranes - 100 tons thru 199 tons or 150' of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Tower crane up to 175 ft. 1in height base to
boom; Loader-overhead, 8 yards and over; Shovel, excavator,
backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes-45 tons thru 99 tons, under 150 ft.
of boom (including jib with attachments); Crane-overhead, bridge
type, 45 tons thru 99 tons; Shovel, excavator, backhoes over 3
yards and under 6 yards; Hard tail end dump articulating off-road
equipment 45 yards and over; Loader-overhead, 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill and/or
shield; Quad 9, HD 41, d-10; Remote control operator on rubber
tired earth moving equipment; Rollagon; Scrapers-self-propelled-
45 yards and over; Slipform pavers; Transporters, all track or
truck type

GROUP 2 - Barrier machine (zipper); Barch Plant opeator-
concrete; Bump cutter; Cranes-20 tons thru 44 tons with
attachments; Cranes-overheads, bridge type-20 tons through 44
tons; Chipper; Concrete pump-truck mount with boom attachment;
Crusher; Deck Engineer/Deck Winches (power); Drilling machine;

Excavator, shovel backhoe-3 yards and under; Finishing machine
Bidwell, Gamaco and similar equipment; Guardrail punch;
Horizontal/directional drill operator; Loaders, overhead under 6
yds.; Loaders-plant feed; Locomotives-all; Mechanics-all;
Mixers-asphalt plant; Motor patrol graders-finishing; Pildriver
(other than crane mount); Roto-mill, roto-grinder; Screedman,
Spreader, Topside Operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self-propelled, hard tail end
dump, articulating off-road equipment-under 45 yards; Subgrader
trimmer; Tractors, backhoes-over 75 hp; Transfer material service
machine-shuttle buggy, blow knox, roadtec; Truck crane
oiler/driver-100 tons and over; Truck mount portable conveyor;Yo
Yo Pay Dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
Cranes-A-frame over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers D9 and under; Forklifts-3000 1bs and over
with attachments; horizontal/directional drill locator; Outside
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hoists-(elevators and manlifts), air tuggers, strao tower bucket
elevators; Hydralifts/boom truck-over 10 tons; Loader-elevating
type belt; Motor Patrol Grader-non-finishing; Plant Oiler-
asphalt, crusher; Pumps-concrete; Roller, plant mix or multi-1lift
materials; Saws-concrete; Scrapers-concrete and carryall; Service
engineers-equipment; Trenching machines; Truck crane oiler/
driver-under 100 tons Tractors, backhoes-under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes-A-frame-10 tons and
under; Elevator and manlift-permanent and shaft type;
Forklifts-under 3000 lbs. with attachments; Gradechecker,
stakehop; Hydralifts, boom trucks-10 tons and under; 0il
distributors, blower distribution and mulch seeding
operator; Pavement breaker; Post Hole Digger-mechanical; Power
Plant; Pumps-water; Rigger and Bellman; Roller-other than plant
mix; Wheel Tractors, farmall type; Shot crete/gunite equipment
operator

CATEGORY B PROJECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the following projects. Reduced rates may be paid
on the following:

1. Projects involving work on structures such as buildings
and structures whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docks, wharfs, etc.) less than $150,000.

WORK PERFORMED ON HYDRAULIC DREDGES:
Total Project Cost $300,000 and over

GROUP 1 26.85 8.38
GROUP 2 26.95 8.38
GROUP 3 27 .29 8.38
GROUP 4 27 .34 8.38
GROUP 5 28.73 8.38
GROUP 6 26.85 8.38
GROUP Assistant Mate (Deckhand)

1
GROUP 2: Oiler
GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Pump); Mates and Boatmen
GROUP 4: Craneman, Engineer Welder
GROUP 5: Leverman, Hydraulic
GROUP 6: Maintenance

Total Project cost under $300,000

GROUP 1 25.51 8.38
GROUP 2 25.60 8.38
GROUP 3 25.93 8.38
GROUP 4 25.97 8.38
GROUP 5 27.29 8.38
GROUP 6 25.51 8.38
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GROUP 1: Assistant Mate (Deckhand)

GROUP 2: Oiler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam,
or Booster Pump); Mates and Boatmen

GROUP 4: Craneman, Engineer Welder

GROUP 5: Leverman, Hydraulic

GROUP 6: Maintenance

HEAVY WAGE RATES (CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HOE
AND DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND
BULLDOZERS.

HANDLING OF HAZAARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designated
hazardous perimeter shall be eligible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not

outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $.25 per hour.

H-3 Class "B" Suit - Base wage rate plus $.50 per hour.

H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

ENGIO370C 06/01/2001
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN),
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
(EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:

POWER EQUIPMENT OPERATORS:

GROUP 1A 20.94 6.02
GROUP 1 21.49 6.02
GROUP 2 21.81 6.02
GROUP 3 22.42 6.02
GROUP 4 22.58 6.02
GROUP 5 22.74 6.02
GROUP 6 23.02 6.02
GROUP 7 23.29 6.02
GROUP 8 24 .39 6.02

ZONE DIFFERENTIAL (Add to Zone 1
rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

Zone 2: Outside 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (Assist driller in making drill rod connections,
service drill engine and air compressor, repair drill rig and
drill tools, drive drill support truck to and on the job site,
remove drill cuttings from around bore hole and inspect drill rig
while in operation); Fireman & Heater Tender; Grade Checker;
Hydro-seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender,
Mucking Machine; Pumpman; Rollers, all types on subgrade,
including seal and chip coatings (farm type, Case, John Deere &
similar, or Compacting Vibrator), except when pulled by Dozer
with operable blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machine; Blower Operator (cement); Cement Hog; Compressor (2000
CFM or over, 2 or more, gas diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar;
Elevator Hoisting Materials; Dope Pots (power agitated); Fork
Lift or Lumber Stacker, hydra-1lift & similar; Gin Trucks
(pipeline); Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack
Operator (self-propelled; Spray Curing Machine (concrete);
Spreader Box (self-propelled); Straddle Buggy (Ross & similar
on construction job only); Tractor (Farm type R/T with
attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar); Bending

Machine; Bob Cat; Boring Machine (earth); Boring Machine (rock
under 8" bit) (Quarry Master, Joy or similar); Bump Cutter
(Wayne, Saginau or similar); Canal Lining Machine (concrete);
Chipper (without crane); Cleaning & Doping Machine (pipeline);
Deck Engineer; Elevating Belt-type Loader (Euclid, Barber Green &
similar); Elevating Grader-type Loader (Dumor, Adams or similar);
Generator Plant Engineers (diesel or electric); Gunnite
Combination Mixer & Compressor; Locomotive Engineer; Mixermobile;
Mucking Machine; Posthole Auger or Punch; Pump (grout or jet);
Soil Stabilizer (P & H or similar); Spreader Machine; Tractor (to
D-6 or equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-

crete, Whitman & similar); Curb Extruder (asphalt or

concrete); Drills (churn, core, calyx or diamond) (operate
drilling machine, drive or transport drill rig to and on job site
and weld well casing); Equipment Serviceman; Greaser & Oiler;
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Hoist (2 or more drums or Tower Hoist); Loaders (overhead &
front-end, under 4 yds. R/T); Refrigeration Plant Engineer (under
1000 ton); Rubber-tired Skidders (R/T with or without
attachments); Surface Heater & Plant Machine; Trenching Machines
(under 7 ft. depth capacity); Turnhead (with re-screening);
Vacuum Drill (reverse circulation drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under 3/4
yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25 tons &
under), all attachments including clamshell, dragline; Derricks &
Stifflegs (under 65 tons); Drilling Equipment(8" bit & over)
(Robbins, reverse circulation & similar) (operates drilling
machine, drive or transport drill rig to and on job site
and weld well casing); Hoe Ram; Piledriving Engineers; Paving
(dual drum); Railroad Track Liner Operaotr (self-propelled);
Refrigeration Plant Engineer (1000 tons & over); Signalman
(Whirleys, Highline Hammerheads or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade wire);
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix
Operator (multiple units, 2 & incl. 4); Blade Operator (motor
patrol & attachments, Athey & Huber),; Boom Cats (side);

Cable Controller (dispatcher); Clamshell Operator (under 3 yds.);
Compactor (self-propelled with blade); Concrete Pump

Boom Truck; Concrete S1lip Form Paver; Cranes (over 25 tons,

to and including 45 tons), all attachments including clamshell,
dragline; Crusher, Grizzle & Screening Plant Operator;

Dozer, 834 R/T & similar; Draglines (under 3 yds.); Drill Doctor;
H.D. Mechanic; H.D. Welder; Loader Operator (front-end &
overhead, 4 yds. incl. 8 yds.); Multiple Dozer Units with single
blade; Paving Machine (asphalt and concrete); Quad-Track or
similar equipment; Rollerman (finishing asphalt pavement); Roto
Mill (pavement grinder); Scrapers, all, rubber-tired; Screed
Operator; Shovel(under 3 yds.); Tractors (D-6 & equilvalent &
over); Trenching Machines (7 ft. depth & over); Tug Boat Operator
Vactor guzzler, super sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds &
over); Blade (finish & bluetop) Automatic, CMI, ABC, Finish Athey
& Huber & similar when used as automatic; Cableway Operators;
Concrete Cleaning/Decontamination machine operator; Cranes (over
45 tons to but not including 85 tons), all attachments including
clamshell and dragine; Derricks & Stiffleys (65 tons &
over),; Elevating Belt (Holland type); Heavy equipment robotics
operator; Loader (360 degrees revolving Koehring Scooper or
similar); Loaders (overhead & front-end, over 8 yds. to 10 yds.);
Rubber-tired Scrapers (multiple engine with three or more
scrapers); Shovels (3 yds. & over); Whirleys & Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including clamshell,
dragline; Loaders (overhead and front-end, 10 yards and over);
Helicopter Pilot
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BOOM PAY: (A1l Cranes, Including Tower)
180" to 250 $ .30 over scale
Over 250' $ .60 over scale

NOTE: In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point
of the boom.

HAZMAT: Anyone working on HAZMAT jobs, working with supplied air

shall receive $1.00 an hour above classification.

ENGIO370G 06/01/2000
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH MERIDIAN),
PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN AND YAKIMA
(EAST OF THE 120TH MERIDIAN) COUNTIES

WORK PERFORMED ON HYDRAULIC DREDGES

GROUP 1: 24.23 5.77
GROUP 2: 24.60 5.77
GROUP 3: 24.63 5.77
GROUP 4: 25.02 5.77
GROUP 5: 24.13 5.77

GROUP 1: Assistant Mate (Deckhand) and Oiler

GROUP 2: Assistant Engineer (Electric, Diesel, Steam, or
Booster Pump); Mates and Boatmen

GROUP 3: Engineer Welder

GROUP 4: Leverman, Hydraulic

GROUP 5: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHELL DREDGE, HOE AND DIPPER,
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS.

ENGIO612A 06/01/2001
Rates Fringes
LEWIS, PIERCE, PACIFIC (THAT PORTION WHICH LIES NORTH OF A
PARALLEL LINE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF
WAHKAIKUM COUNTY TO THE SEA IN THE STATE OF WASHINGTON) AND
THURSTON COUNTIES

PROJECTS:

CATEGORY A PROJECTS (excludes Category B projects, as shown
below)

POWER EQUIPMENT OPERATORS:

ZONE 1 (0-25 radius miles):

GROUP 1AAA 29.61 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
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GROUP 3 27.31 8.38
GROUP 4 25.21 8.38

ZONE 2 (26-45 radius miles) - Add $.70 to Zone 1 rates
ZONE 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates

BASEPOINTS: Tacoma, Olympia, and Centralia
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-300 tons, or 300 ft of boom (including jib
with attachments)

GROUP 1AA - Cranes 200 tons to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft 1in
height, base to boom

GROUP 1A - Crane 100 tons thru 199 tons, or 150 of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Shovel, excavator, backhoes-6 yds and over
with attachments

GROUP 1 - Cableways; Cranes-45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead, bridge
type - 45 tons thru 99 tons; Excavator, shovel, backhoes over 3
yards and under 6 yards; hard tail end dump articulating off-road
equipment 45 yards and over; loader-overhead 6 yards to, but not
including 8 yards; Mucking machine, mole, tunnel, drill and/or
shield; Quad 9, HD 41, D-10; Remote control operator on rubber
tired earth moving equipment; Rollagon; Scrapers-self-
propelled-45 yds and over; Slipform pavers; Transporters-all
track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump cutter; Cranes-20 tons through 44 tons with
attachments; Crane-overhead, bridge type-20 tons thru 44 tons;
Chipper, Concrete Pump-truck mounted with boom attachment;
Crushers; Deck Engineer/Deck Winches (power); Drilling machine;

Excavator, shovel, backhoe-3yards and under; Finishing machine,
Bidwell, Gamaco and similar equipment; Guardrail punch;
Horizontal/directional drill operator; Loaders, overhead under 6
yds.; Loaders, plant feed; Locomotive-all; Mechanics-all;
Mixers, asphalt plant; Motor patrol graders-finishing; Piledriver
(other than crane mount); Roto-mill, roto grinder; screedman,
spreader, topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard tail end
dump, articulating off-road equipment under 45 yds.; Subgrader
trimmer; Tractors, backhoes over 75 hp.; Transfer material
service machine-shuttle buggy, Blaw Knox-Roadtec; Truck Crane
Oiler/driver-100 tons and over, Truck Mount Portable Conveyor;
Yo Yo Pay dozer.

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
Cranes-A-frame over 10 tons; Drill Oilers-Auger type, truck or
crane mount; Dozers-D-9 and under; Forklifts-3000 1lbs. and
over with attachments; Horizontal/directional drill locator;
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Outside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/Boom Trucks-over 10 tons;
Loaders-elevating type, belt; Motor patrol grader-nonfinishing;
Plant Oiler-Asphalt, Crusher; Pumps, Concrete; Roller, plant mix
or multi-1ift materials; Saws-concrete; Scrapers-Concrete and
Carry all; Trenching machines; Truck Crane Oiler/Driver-under 100
tons; Tractor, backhoe-under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Crane-A-Frame, 10 tons

and under; Elevator and manlift-permanent and shaft type;
Forklifts-under 3000 lbs. with attachments; Gradechecker,
stakehop; Hydralifts, boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole Digger-mechanical; Power plant;
Pumps-Water; Roller-other than Plant Mix; Wheel Tractors, Farmall
type; Shotcrete/Gunite Equipment Operator

CATEGORY B PROJECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A projects
shall apply to the following projects: Reduced rates may be paid
on the following:

1. Projects involving work on structures such as buildings
and structures whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities excluded.
3. Marine projects (docts, wharfs, etc.) less than $150,000

WORK PERFORMED ON HYDRAULIC DREDGES:
Total Project cost $300,000 and over

GROUP 1 26.85 8.38
GROUP 2 26.95 8.38
GROUP 3 27.29 8.38
GROUP 4 27.34 8.38
GROUP 5 28.73 8.38
GROUP 6 26.85 8.38

GROUP 1: Assistant Mate (Deckhand)

GROUP 2: Oiler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam
or Booster Pump); Mates and Boatmen

GROUP 4: Craneman, Engineer Welder

GROUP 5: Leverman, Hydraulic

GROUP 6: Maintenance

Total Project Cost under $300,000

GROUP 1 25.51 8.38
GROUP 2 25.60 8.38
GROUP 3 25.93 8.38
GROUP 4 25.97 8.38
GROUP 5 27.29 8.38
GROUP 6 25.51 8.38

GROUP 1: Assistant Mate (Deckhand)
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GROUP 2: Oiler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Pump); Mates and Boatmen

GROUP 4: Craneman, Engineer Welder

GROUP 5: Leverman, Hydraulic

GROUP 6: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHEEL DREDGE, HOE AND DIPPER,
SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS

HANDLING OF HAZARDOUS WASTE MATERIALS

H-1 - When not outfitted with protective clothing of
level D equipment - Base wage rate

H-2 - Class "C" Suit - Base wage rate + $.25 per hour

H-3 - Class "B" Suit - Base wage rate + $.50 per hour

H-4 - Class "A" Suit - Base wage rate +$.75 per hour

* ENGIO701D ©01/01/2002
Rates Fringes
CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER EQUIPMENT OPERATORS (See Footnote A)

ZONE 1:

GROUP 1 28.55 8.95
GROUP 1A 29.98 8.95
GROUP 1B 31.41 8.95
GROUP 2 27.34 8.95
GROUP 3 27.60 8.95
GROUP 4 26.09 8.95
GROUP 5 25.50 8.95
GROUP 6 23.20 8.95

Zone Differential (add to Zone 1 rates):
Zone 2 - $1.50
Zone 3 - 3.00

For the following metropolitan counties: MULTNOMAH; CLACKAMAS;
MARION; WASHINGTON; YAMHILL; AND COLUMBIA; CLARK; AND COWLITZ
COUNTY, WASHINGTON WITH MODIFICATIONS AS INDICATED:

All jobs or projects located in Multnomah, Clackamas and Marion
Counties, West of the western boundary of Mt. Hood National
Forest and West of Mile Post 30 on Interstate 84 and West of Mile
Post 30 on State Highway 26 and West of Mile Post 30 on Highway
22 and all jobs or projects located in Yamhill County, Washington
County and Columbia County and all jobs or porjects located in
Clark & Cowlitz County, Washington except that portion of Cowlitz
County 1in the Mt. St. Helens "Blast Zone" shall receive Zone I
pay for all classifications.

All jobs or projects located in the area outside the identified

boundary above, but less than 50 miles from the Portland City
Hall shall receive Zone II pay for all classifications.
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All jobs or projects located more than 50 miles from the Portland
City Hall, but outside the identified border above, shall receive
Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE; GRANTS
PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the respective
city hall of the above mentioned cities shall receive Zone I pay
for all classifications.

All jobs or projects located more than 30 miles and less than 50
miles from the respective city hall of the above mentioned cities
shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall receive
Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three
units or more; CRANE: Helicopter Operator, when used in erecting
work; Whirley Operator, 90 ton and over; LATTICE BOOM CRANE:
Operator 200 tons through 299 tons, and/or over 200 feet boom;
HYDRAULIC CRANE: Hydraulic Crane Operator 90 tons through 199
tons with luffing or tower attachments; FLOATING EQUIPMENT:
Floating Crane, 150 ton but less than 250 ton

GROUP 1A: CRANE: Hydraulic Operator, 200 tons and over (with
luffing or tower attachment); LATTICE BOOM CRANE: Operator, 200
tons through 299 tons, with over 200 feet boom; FLOATING
EQUIPMENT: Floating Crane 250 ton and over

GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399 tons
with over 200 feet boom; Operator 400 tons and over; FLOATING

EQUIPMENT: Floating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto Mill,
pavement profiler, operator, 6 foot lateral cut and over;

BLADE: Auto Grader or "Trimmer" (Grade Checker required);

Blade Operator, Robotic; BULLDOZERS: Bulldozer operator over
120,000 1bs and above; Bulldozer operator, twin engine;
Bulldozer Operator,tandem, quadnine, D10, D11, and similar type);
Bulldozere Robotic Equipment (any type; CONCRETE: Batch Plant
and/or Wet Mix Operator, one and two drum; Automatic Concrete
Slip Form Paver Operator; Concrete Canal Line Operator;

Concrete Profiler, Diamond Head; CRANE: Cableway Operator, 25
tons and over; HYDRAULIC CRANE: Hydraulic crane Operator 50 tons
through 89 tons (with luffing or tower attachment); hydraulic
crane operator 90 tons through 199 tons (with luffing or tower
attachment); TOWER/WHIRLEY OPERATOR: Tower Crane Operator;
Whirley Operator, under 90 tons; LATTICE BOOM CRANE: 90 through
199 tons and/or 150 to 200 feet boom; CRUSHER: Crusher

Plant Operator; FLOATING EQUIPMENT: Floating Clamshell,
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etc.operator, 3 cu. yds. and over; Floating Crane (derrick barge)
Operator, 30 tons but less than 150 tons; LOADERS: Loader
Operator, 6 cu. yds. but less than 12 cu. yds.; Loader Operator,
12 cu. yds. and over; Loader 120,000 lbs. and above;

REMOTE CONTROL: Remote controlled earth-moving equipment (no one
operator shall operate more than two pieces of earth-moving
equipment at one time); RUBBER-TIRED SCRAPERS: Rubber-tired
Scraper Operator, with tandem scrapers, multi-engine; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Shovel, etc.,

3 cu. yds., but less than 5 cu. yds.; Shovel, etc., 5 cu. yds.
and over; TRENCH MACHINE: Wheel Excavator, under 750 cu. yds.
per hour (Grade Oiler required); Canal Trimmer (Grade Oiler
required); Wheel Excavator, over 750 cu. yds. per hour (two
Operators and at least one Grade Oiler required); Band Wagon

(in conjunction with wheel excavator); UNDERWATER EQUIPMENT:
Underwater Equipment Operator, remote or otherwise; HYDRAULIC
HOES EXCAVATOR: Excavator over 130,000 1lbs.

GROUP 3: LATTICE BOOM CRANES: Lattice Boom Crane-50 through 89
tons (and less than 150 feet boom); FORKLIFT: Rock Hound
Operator; HYDRAULIC HOES EXCAVATOR: excavator over 80,000 1bs.
through 130,000 1bs.; LOADERS: Loader operator 60,000 and less
than 120,000; RUBBER-TIRED SCRAPERS: Scraper Operator, with
tandem scrapers; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER
OPERATOR: Shovel, Dragline, Clamshell operators 3 cu. yds. but
less than 5 cu yds.; Self Loading, paddle wheel, auger type,
finish and/or 2 or more units; BULLDOZERS: Bulldozer operator
over 70,000 1bs. up to and including 120,000

GROUP 4: ASPHALT: Blade Operator; Blade Operator, finish;
Screed Operator; Asphalt Paver Operator (Screed man required);
Diesel-Electric engineer, Plant; Roto-Mill, pavement profiler,
operator, under six foot lateral cut; BLADE: Blade Operator,
externally controlled by electronic, mechanical hydraulic means;
Blade operator, multi-engine; BULLDOZERS: Bulldozer Operator
over 20,000 1bs and more than 100 horse up to 70,000 1lbs;

Drill Cat Operator; Side-boom Operator; Cable-Plow Operator (any

type); CLEARING: Log Skidders; Chippers; Incinerator; Stump
Splitter (loader mounted or similar type); Stump Grinder (loader
mounted or similar type; Tub Grinder; Land Clearing Machine
(Track mounted forestry mowing & Grinding machine); Hydro Axe
(loader mounted or similar type); COMPACTORS SELF PROPELLED:
Compactor Operator, with blade; Compactor Operator, multi-engine;
Compactor Operator, robotic; CONCRETE: Mixer Mobile Operator;
Screed Operator; Concrete Cooling Machine Operator; Concrete
Paving Road Mixer; Concrete Breaker; Reinforced Tank Banding
Machine (K-17 or similar types); Laser Screed; CRANE: Chicago
boom and similar types; Lift Slab Machine Operator; Boom type
lifting device, 5 ton capacity or less; Hoist Operator, two (2)
drum; Hoist Operator, three (3) or more drums; Derrick Operator,
under 100 ton; Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over; Cableway Operator up to twenty (25) ton;
Bridge Crane Operator, Locomotive, Gantry, Overhead;

Cherry Picker or similar type crane hoist five (5) ton capacity
or less; Hydraulic Crane Operator, under 50 tons; LATTICE BOOM
CRANE OPERATOR: Lattice Boom Crane Operator, under 50 tons;
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CRUSHER: Generator Operator; Diesel-Electric Engineer; Grizzley
Operator; DRILLING: Drill Doctor; Boring Machine Operator;
Driller-Percussion, Diamond, Core, Cable, Rotary and similar
type; Cat Drill (John Henry); Directional Drill Operator over
20,000 1bs pullback; FLOATING EQUIPMENT: Diesel-electric
Engineer; Jack Operator, elevating barges, Barge Operator, self-
unloading; Piledriver Operator (not crane type) (Deckhand
required); Floating Clamshelll, etc. Operator, under 3 cu. yds.
(Fireman or Diesel-Electric Engineer required); Floating Crane
(derrick barge) Operator, less than 30 tons; GENERATORS:
Generator Operator; Diesel-electric Engineer; GUARDRAIL
EQUIPMENT: Guardrail Punch Operator (all types);

Guardrail Auger Operator (all types); Combination Guardrail
machines, i.e., punch auger, etc.; HEATING PLANT: Surface Heater
and Planer Operator; HYDRAULIC HOES EXCAVATOR: Robotic Hydraulic
backhoe operator, track and wheel type to yp to including 20,0000
1bs. with any or all attachments; Excavator Operator over 20,000
1bs through 80,000 1bs.; LOADERS: Belt Loaders, Kolman and Ko Cal
types; Loaders Operator, front end and overhead, 25,000 1bs and
less than 60,000 1bs; Elevating Grader Operator by Tractor
operator, Sierra, Euclid or similar types; PILEDRIVERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE, SEWER
WATER: Pipe Cleaning Machine Operator; Pipe Doping Machine
Operator; Pipe Bending Machine Operator; Pipe Wrapping Machine
Operator; Boring Machine Operator; Back Filling Machine Operator;
REMOTE CONTROL: Concrete Cleaning Decontamination Machine
Operator; Ultra High Pressure Water Jet Cutting Toiol System
Operator/Mechanic; Vacuum Blasting Machine Operator/mechanic;
REPAIRMEN, HEAVY DUTY: Diesel Electric Engineer (Plant or Flating
Floating; Bolt Threading Machine operator; Drill Doctor (Bit
Grinder); H.D. Mechanic; H.D. Welder; Machine Tool Operator;
Combination H.D. Mechanic-Welder, when dispatched and/or when
required to do both; Welder-Certified, when dispatched and/or
required; RUBBER-TIRED SCRAPERS: Rubber-tired Scraper Operator,
single engine, single scraper; Self-loading, paddle wheel, auger
type under 15 cu. yds.; Rubber-tired Scraper Operator, twin
engine; Rubber-tired Scraper Operator, with push-pull

attachments; Self Loading, paddle wheel, auger type 15 cu. yds.
and over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Diesel Electric
Engineer; Stationay Drag Scraper Operator; Shovel, Dragline,
Clamshell, Operator under 3 cy yds.; Grade-all Operator; Shovel,
Dragline, Clamshell, Operator 3 cu yds, but less than 5 cu yds.

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller Operator
(any asphalt mix); Asphalt Burner and Reconditioner Operator (any
type), 84; Roto-Mill, pavement profiler, ground man BULLDOZERS:
Bulldozer operator, 20,000 lbs. or less or 100 horse or less;
COMPRESSORS: Compressor Operator any power), over 1,250 cu. ft.
total capacity; COMPACTORS: Compactor Operator, including
vibratory; Wagnher Pactor Operator or similar type (without
blade); CONCRETE: Combination mixer and Compressor Operator,
gunite work; Concrete Batch Plant Quality Control Operator;
Beltcrete Operator; Pumpcrete Operator (any type); Pavement
Grinder and/or Grooving Machine Operator (riding type); Cement
Pump Operator, Fuller-Kenyon and similar; Concrete Pump Operator;

DACA67-02-B-0202 WA010001-19

R0001



Grouting Machine Operator; Concrete mixer operator, single drum,
under five (5) bag capacity; Concrete Mixer Operator, single
drum, under 5 bag capacity and over; Cast place pipe laying
machine; Maginnis Internal Full Slab Vibrator Operator; Concrete
Finishing machine Operator, Clary, Johnson, Bidwell, Burgess
bridge deck or similar type; Curb Machine Operator, mechanical
Berm, Curb and/or Curb and Gutter; Concrete Joint Machine
Operator; Concrete Planer Operator; Tower Mobile Operator; Power
Jumbo Operator setting slip forms; Slip Form Pumps, power driven
hydraulic lighting device for concrete forms; Concrete Paving
Machine Operator; Concrete Finishing Machine Operator; Concrete
Spreader Operator; CRANE: Helicopter Hoist Operator; Hoist
Operator, single drum; Elevator Operator; A-frame Truck Operator,
Double drum; Boom Truck Operator; HYDRAULIC CRANE OPERATOR:
Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill

and Earth Boring Machine Operator; Directional Drill Operator
over 20,000 1bs pullback; FLOATING EQUIPMENT: Fireman;

FORKLIFT: Lull Hi-Lift Operator or similar type; Fork Lift, over
5 ton and/or robotic; HYDRAULIC HOES EXCAVATORS: Hydraulic
Backhoe Operator, wheel type (Ford, John Deere, Case type);
Hydraulic Backhoe Operator track type up to and including WHEEL
20,000 1bs.; LOADERS: Loaders, rubber-tired type, less than
25,000 1bs; Elevating Grader Operator, Tractor Towed requiring
Operator or Grader; OILERS: Service Oiler (Greaser); PIPELINE,
SEWER WATER: Hydraulic Pipe Press Operator; Hydra Hammer or
similar types; Pavement Breaker Operator; PUMPS: Pump Operator,
more than 5 (any size),; Pot Rammer Operator; RAILROAD EQUIPMENT:
Locomotive Operator, under 40 tons; Ballast Regulator

Operator; Ballast Tamper Multi-Purpose Operator; Track Liner
Operator; Tie Spacer Operator; Shuttle Car Operator; Locomotive
Operator, 40 tons and over; SWEEPERS: Sweeper operator (Wayne
type) self propelled

GROUP 6: ASPHALT: Plant Oiler; Plant Fireman; Pugmill

Operator (any type); Truck mounted asphalt spreader, with screed;
COMPRESSORS: Compressor Operator (any power), under 1,250 cu. ft.
total capacity; CONCRETE: Plant Oiler, Assistant Conveyor

Operator; Conveyor Operator; Mixer Box Operator (C.T.B., dry
batch, etc.); Cement Hog Operator; Concrete Saw Operator;
Concrete Curing Machine Operator (riding type); Wire Mat or
Brooming Machine Operator; CRANE: Oiler; Fireman, all equipment;
Truck Crane Oiler Driver; A-frame Truck Operator, single

drum; Tugger or Coffin Type Hoist Operator; CRUSHER: Crusher
Oiler; Crusher Feederman; DRILLING: Drill Tender; Auger Oiler;
FLOATING EQUIPMENT: Deckhand; Boatman; FORKLIFT: Self-propelled
Scaffolding Operator, construction job site (exclduing working
platform); Fork Lift or Lumber Stacker Operator, construction job
site; Ross Carrier Operator, construction job site; GUARDRAIL
EQUIPMENT: Oiler; Auger Oiler; Oiler, combination guardrail
machines; Guardrail Punch Oiler; HEATING PLANT: Temporary Heating
Plant Operator; LOADERS: Bobcat, skid steer (less than 1 cu
yd.); Bucket Elevator Loader Operator, BarberGreene and similar
types; OILERS: Oiler; Guardrail Punch Oiler; Truck Crane Oiler-
Driver; Auger Oiler; Grade Oiler, required to check grade; Grade
Checker; PIPELINE SEWER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUMPS: Pump Operator (any power); Hydrostatic
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Pump Operator; RAILROAD EQUIPMENT: Brakeman; Oiler; Switchman;
Motorman; Ballast Jack Tamper Operator; SHOVEL, DRAGLINE,

CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler, Grade Oiler (required
to check grade); Grade Checker; Fireman; SWEEPER: Broom operator,

self propelled, construction job site

ENGIO701E 06/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA,
AND WAHKIAKUM COUNTIES

DREDGING:

ZONE A
LEVERMAN, HYDRAULIC 31.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 31.80 7.75
ASSISTANT ENGINEER 29.69 7.75
TENDERMAN 28.72 7.75
ASSISTANT MATE 26.15 7.75

ZONE B
LEVERMAN, HYDRAULIC 33.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 33.80 7.75
ASSISTANT ENGINEER 31.69 7.75
TENDERMAN 30.72 7.75
ASSISTANT MATE 28.15 7.75

ZONE C
LEVERMAN, HYDRAULIC 34.80 7.75
LEVERMAN, DIPPER,

FLOATING CLAMSHELL 34.80 7.75
ASSISTANT ENGINEER 32.69 7.75
TENDERMAN 31.72 7.75
ASSISTANT MATE 29.15 7.75

ZONE DESCRIPTION FOR DREDGING:

ZONE A - All jobs or projects located within 30 road miles of
Portland City Hall.

ZONE B - Over 30-50 road miles from Portland City Hall.

ZONE C - Over 50 road miles from Portland City Hall.

*A1ll jobs or projects shall be computed from the city hall by the

shortest route to the geographical center of the project.

IRONOGO14F 07/01/2001
Rates Fringes
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

IRONWORKERS 24.52 11.35
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IRONGO29I 07/01/2001
Rates Fringes
CLARK, CLALLAM, CHELAN, COWLITZ, GRAYS HARBOR, ISLAND, JEFFERSON,
KING, KITTITAS, KLICKITAT, KITSAP, LEWIS, MASON, PACIFIC, PIERCE,
SKAGIT, SKAMANIA, SNOHOMISH, THURSTON, WAHKAIKUM, WHATCOM AND
YAKIMA COUNTIES

IRONWORKERS 25.82 11.35

LABOGOO1D 06/01/2001
Rates Fringes
CHELAN, DOUGLAS (WEST OF THE 120TH MERIDIAN), KITTITAS AND
YAKIMA COUNTIES

LABORERS:

ZONE 1:

GROUP 1 14.46 5.80
GROUP 2 16.78 5.80
GROUP 3 18.50 5.80
GROUP 4 18.98 5.80
GROUP 5 19.34 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE,
AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective city
hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city hall

CALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH OF STRAIGHT LINE MADE BY EXTENDING THE
NORTH BOUNDARY WAHKIAKUM COUNTY WEST TO THE PACIFIC OCEAN),
PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM
COUNTIES

LABORERS:

ZONE 1:

GROUP 1 16.92 5.80
GROUP 2 19.24 5.80
GROUP 3 23.92 5.80
GROUP 4 24 .40 5.80
GROUP 5 24.76 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - § .70
ZONE 3 - $1.00

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT,
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SEATTLE, KENT, TACOMA, OLYMPIA,
CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective city
hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city hall

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to final
acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator Machine;
Brush Cutter; Brush Hog Feeder; Burner; Carpenter Tender; Cement
Finisher Tender; Change House or Dry Shack; Chipping Gun (under
30 1bs.); Choker Setter; Chuck Tender; Clean-up Laborer; Concrete
Form Stripper; Curing Laborer; Demolition (wrecking and moving
including charred material); Ditch Digger; Dump Person; Fine
Graders; Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous Waste
Worker (Level C); Maintenance Person; Material Yard Person; Pot
Tender; Rip Rap Person; Riggers; Scale Person; Sloper Sprayer;
Signal Person; Stock Piler; Stake Hopper; Toolroom Man (at job
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);

Clary Power Spreader; Concrete Dumper/Chute Operator; Concrete
Saw Operator; Drill Operator (hydraulic, diamond, aiartrac);
Faller and Bucker Chain Saw; Grade Checker and Transit Person;
Groutmen (pressure) including post tension beams; Hazardous Waste
Worker (Level B); High Scaler; Jackhammer; Laserbeam Operator;
Manhole Builder-Mudman; Mortarman and Hodcarrier; Nozzleman
(concrete pump, green cutter when using combination of high
pressure air and water on concrete and rock, sandblast, gunite,
shotcrete, water blaster, vacuum blaster); Pavement Breaker; Pipe
Layer and Caulker; Pipe Pot Tender; Pipe Reliner (not insert
type); Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20'); Spreader
(concrete); Tamper and Similar electric, air and glas operated
tool; Timber Person-sewer (lagger shorer and cribber);

Track Liner Power; Tugger Operator; Vibrator; Well Point Laborer

GROUP 5: Caisson Worker; Miner; Powderman; Re-Timberman;
Hazardous Waste Worker (Level A).

LABOO238E 06/01/2001
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Rates Fringes
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS (EAST OF THE 120TH
MERIDIAN), FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN,
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA AND
WHITMAN COUNTIES

LABORERS:

ZONE 1:

GROUP 1 17.66 5.00
GROUP 2 19.76 5.00
GROUP 3 20.03 5.00
GROUP 4 20.30 5.00
GROUP 5 20.58 5.00
GROUP 6 21.95 5.00

Zone Differential (Add to Zone 1
rate): $2.00

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic Control
Maintenance Laborer (to include erection and maintenance of
barricades, signs and relief of flagperson); Window
Washer/Cleaner (detail cleanup, such as, but not limited to
cleaning floors, ceilings, walls, windows, etc. prior to final
acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder; Carpenter
Tender; Cement Handler; Clean-up Laborer; Concrete Crewman (to
include stripping of forms, hand operating jacks on slip form

construction, application of concrete curing compounds, pumpcrete
machine, signaling, handling the nozzle of squeezcrete or similar
machine,6 inches and smaller); Confined Space Attendant; Concrete
Signalman; Crusher Feeder; Demolition (to include clean-up,
burning, loading, wrecking and salvage of all material); Dumpman;
Fence Erector; Firewatch; Form Cleaning Machine Feeder, Stacker;
General Laborer; Grout Machine Header Tender; Guard Rail (to
include guard rails, guide and reference posts, sign posts, and
right-of-way markers); Hazardous Waste Worker, Level D (no
respirator is used and skin protection is minimal); Miner, Class
"A" (to include all bull gang, concrete crewman, dumpman and
pumpcrete crewman, including distributing pipe, assembly &
dismantle, and nipper); Nipper; Riprap Man; Sandblast
Tailhoseman; Scaffold Erector (wood or steel); Stake Jumper;
Structural Mover (to include separating foundation, preparation,
cribbing, shoring, jacking and unloading of structures);
Tailhoseman (water nozzle); Timber Bucker and Faller (by hand);
Track Laborer (RR); Truck Loader; Well-Point Man; All Other Work
Classifications Not Specially Listed Shall Be Classified As
General Laborer
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GROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cement
Finisher Tender; Concrete Saw, walking; Demolition Torch; Dope
Pot Firemen, non-mechanical; Driller Tender (when required to
move and position machine); Form Setter, Paving; Grade Checker
using level; Hazardous Waste Worker, Level C (uses a chemical
"splash suit" and air purifying respirator); Jackhammer Operator;
Miner, Class "B" (to include brakeman, finisher, vibrator, form
setter); Nozzleman (to include squeeze and flo-crete nozzle);
Nozzleman, water, air or steam; Pavement Breaker (under 90 1bs.);
Pipelayer, corrugated metal culvert; Pipelayer, multi-
plate; Pot Tender; Power Buggy Operator; Power Tool Operator,
gas, electric, pneumatic; Railroad Equipment, power driven,
except dual mobile power spiker or puller; Railroad Power Spiker
or Puller, dual mobile; Rodder and Spreader; Tamper (to include
operation of Barco, Essex and similar tampers); Trencher,
Shawnee; Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to
include horizontal construction joint cleanup brush

machine, power propelled); Caisson Worker, free air; Chain Saw
Operator and Faller; Concrete Stack (to include laborers when
laborers working on free standing concrete stacks for smoke or
fume control above 40 feet high); Gunite (to include operation

of machine and nozzle); Hazardous Waste Worker, Level B (uses
same respirator protection as Level A. A supplied air line is
provided in conjunction with a chemical "splash suit"); High
Scaler; Laser Beam Operator (to include grade checker and
elevation control); Miner, Class C (to include miner, nozzleman
for concrete, laser beam operator and rigger on tunnels); Monitor
Operator (air track or similar mounting); Mortar Mixer; Nozzleman
(to include jet blasting nozzleman, over 1,200 lbs., jet blast
machine power propelled, sandblast nozzle); Pavement Breaker (90
1bs. and over); Pipelayer (to include working topman, caulker,
collarman, jointer, mortarman, rigger, jacker, shorer, valve or

meter installer); Pipewrapper; Plasterer Tender; Vibrators (all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker, Level
A (utilizes a fully encapsulated suit with a self-contained
breathing apparatus or a supplied air line); Miner Class "D", (to
include raise and shaft miner, laser beam operator on riases and
shafts)

GROUP 6 - Powderman

LAB0O0238G 06/01/2001
Rates Fringes
COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN,
OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, WHITMAN

HOD CARRIERS 21.35 5.00

LABOO335A 06/01/2001
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Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE MADE
BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY WEST TO
THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

ZONE 1:

LABORERS:
GROUP 1 22.27 6.75
GROUP 2 22.77 6.75
GROUP 3 23.15 6.75
GROUP 4 23.47 6.75
GROUP 5 20.12 6.75
GROUP 6 18.06 6.75
GROUP 7 15.36 6.75

Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS
GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch

Weighman; Broomers; Brush Burners and Cutters; Car and Truck
Loaders; Carpenter Tender; Change-House Man or Dry Shack Man;
Choker Setter; Clean-up Laborers; Curing, Concrete; Demolition,
Wrecking and Moving Laborers; Dumpers, road oiling crew; Dumpmen
(for grading crew); Elevator Feeders; Guard Rail, Median Rail
Reference Post, Guide Post, Right of Way Marker; Fine Graders;
Fire Watch; Form Strippers (not swinging stages); General
Laborers; Hazardous Waste Worker; Leverman or Aggregate Spreader
(Flaherty and similar types); Loading Spotters; Material Yard Man
(including electrical); Pittsburgh Chipper Operator or Similar
Types; Railroad Track Laborers; Ribbon Setters (including steel
forms); Rip Rap Man (hand placed); Road Pump Tender; Sewer Labor;
Signalman; Skipman; Slopers; Spraymen; Stake Chaser; Stockpiler;
Tie Back Shoring; Timber Faller and Bucker (hand labor); Toolroom
Man (at job site); Tunnel Bullgang (above ground); Weight-Man-
Crusher (aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility lines
or storage tanks on project; Brush Cutters (power saw); Burners;
Choker Splicer; Clary Power Spreader and similar types; Clean-
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up Nozzleman-Green Cutter (concrete, rock, etc.); Concrete

Power Buggyman; Concrete Laborer; Crusher Feeder; Demolition and
Wrecking Charred Materials; Gunite Nozzleman Tender; Gunite or
Sand Blasting Pot Tender; Handlers or Mixers of all Materials of
an irritating nature (including cement and lime); Tool Operators
(includes but not limited to: Dry Pack Machine; Jackhammer;
Chipping Guns; Paving Breakers); Pipe Doping and Wrapping; Post
Hole Digger, air, gas or electric; Vibrating Screed; Tampers;
Sand Blasting (Wet); Stake-Setter; Tunnel-Muckers, Brakemen,
Concrete Crew, Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills, rubber-mounted
drills, and other similar types including at crusher plants;
Gunite Nozzleman; High Scalers, Strippers and Drillers (covers
work in swinging stages, chairs or belts, under extreme
conditions unusual to normal drilling, blasting, barring-down, or
sloping and stripping); Manhole Builder; Powdermen; Concrete Saw
Operator; Pwdermen; Power Saw Operators (Bucking and Falling);
Pumpcrete Nozzlemen; Sand Blasting (Dry); Sewer Timberman; Track
Liners, Anchor Machines, Ballast Regulators, Multiple Tampers,
Power Jacks, Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set up,
align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel

GROUP 5: Traffic Flaggers
GROUP 6: Fence Builders

GROUP 7: Landscaping or Planting Laborers

LABOO335L 06/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE MADE
BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY WEST TO
THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

HOD CARRIERS 24.61 5.75

PAINOOO5SB 06/01/2000

Rates Fringes
STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

STRIPERS 20.65 5.85

PAINOOO5SD 03/01/2000
Rates Fringes
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CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON AND WHATCOM COUNTIES

PAINTERS 22.94 3.73

PAINOOOSG 07/01/2001
Rates Fringes
ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE); CHELAN,
COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS, LINCOLN,
OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

PAINTERS*:
Brush, Roller, Striping,
Steam-cleaning and Spray 19.17 4.24

Application of Cold Tar
Products, Epoxies, Polyure
thanes, Acids, Radiation
Resistant Material, Water and
Sandblasting, Bridges, Towers,

Tanks, Stacks, Steeples 20.17 4.24
TV Radio, Electrical Transmission

Towers 20.92 4.24
Lead Abatement, Asbestos

Abatement 20.17 4.24

*$.70 shall be paid over and above the basic wage rates listed
for work on swing stages and high work of over 30 feet.

PAINOGO55C 11/01/1999
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

PAINTERS:

Brush & Roller 17.10 3.48
Spray and Sandblasting 17.70 3.48
High work - All work

60 ft. or higher 17.60 3.48

PAINOOS5S5L 06/01/2000
Rates Fringes
CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

PAINTERS:
HIGHWAY AND PARKING LOT
STRIPER 21.88 4.76

PLASOO72E 06/01/1999
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
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OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND
YAKIMA COUNTIES

ZONE 1:
CEMENT MASONS 21.57 5.24

Zone Differential (Add to Zone 1
rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Moses Lake, Lewiston

Zone 1: O - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLASO528A

PLASO528A 12/01/2001
Rates Fringes
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH,
THURSTON, AND WHATCOM COUNTIES

CEMENT MASON 27.16 8.99
COMPOSITION, COLOR MASTIC,

TROWEL MACHINE, GRINDER,

POWER TOOLS, GUNNITE NOZZLE 26.41 8.99

PLASO555B 06/01/2001
Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

ZONE 1:

CEMENT MASONS 24 .04 9.00
COMPOSITION WORKERS AND

POWER MACHINERY OPERATORS 24 .48 9.00

CEMENT MASONS ON SUSPENDED,

SWINGING AND/OR HANGING

SCAFFOLD 24 .48 9.00
CEMENT MASONS DOING BOTH

COMPOSITION/POWER MACHINERY

AND SUSPENDED/HANGING

SCAFFOLD 24.93 9.00
Zone Differential (Add To Zone 1 Rates):

Zone 2 - $0.65

Zone 3 - 1.15

Zone 4 - 1.70

Zone 5 - 2.75

BASE POINTS: BEND, CORVALLIS, EUGENE, LONGVIEW, MEDFORD,
PORTLAND, SALEM, THE DALLES, VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
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respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall

PLUMBO32B 06/01/2001

Rates Fringes
CLALLAM, KING AND JEFFERSON COUNTIES
PLUMBERS AND PIPEFITTERS 31.38 11.23
PLUMGO32D 06/01/1999
Rates Fringes

CHELAN, KITTITAS (NORTHERN TIP), DOUGLAS (NORTH), AND OKANOGAN
(NORTH) COUNTIES

PLUMBERS AND PIPEFITTERS 23.47 8.67

PLUMOO44C 06/01/2001
Rates Fringes
ADAMS (NORTHERN PART), ASOTIN (CLARKSTON ONLY), FERRY (EASTERN
PART), LINCOLN (EASTERN PART), PEND ORIELLE, STEVENS, SPOKANE,
AND WHITMAN COUNTIES

PLUMBERS AND PIPEFITTERS 26.21 9.14

PLUMBO82A 06/01/2001

Rates Fringes
CLARK (NORTHERN TIP INCLUDING WOODLAND), COWLITZ, GRAYS HARBOR,
LEWIS, MASON (EXCLUDING NE SECTION), PACIFIC, PIERCE
SKAMANIA, THURSTON AND WAHKIAKUM COUNTIES

PLUMBERS AND PIPEFITTERS 24.57 14.72

PLUMO265C 06/01/2001
Rates Fringes
ISLAND, SKAGIT, SNOHOMISH,SAN JUAN AND WHATCOM COUNTIES

PLUMBERS AND PIPEFITTERS 28.37 10.24

PLUMO29OK 10/01/2001
Rates Fringes
CLARK (ALL EXCLUDING NORTHERN TIP INCLUDING CITY OF WOODLAND)

PLUMBERS AND PIPEFITTERS 31.52 10.80

PLUMB598E 06/01/2001
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Rates Fringes
ADAMS (SOUTHERN PART), ASOTIN (EXCLUDING THE CITY OF CLARKSTON),
BENTON, COLUMBIA, DOUGLAS (EASTERN HALF), FERRY (WESTERN PART),
FRANKLIN, GARFIELD, GRANT, KITTITAS (ALL BUT NORTHERN TIP),
KLICKITAT, LINCOLN (WESTERN PART), OKANOGAN (EASTERN), WALLA
WALLA AND YAKIMA COUNTIES

PLUMBERS 28.85 11.55

PLUMO631A 06/01/2001
Rates Fringes
MASON (NE SECTION),
AND KITSAP COUNTIES

PLUMBERS/PIPEFITTERS:

A1l new construction, additions,
and remodeling of commercial
building projects such as:
cocktail lounges and taverns,
professional buildings, medical
clinics, retail stores, hotels
and motels, restaurants and fast
food types, gasoline service
stations, and car washes where
the plumbing and mechanical cost
of the project is less than
$100,000 14 .55 7.98

All other work where the plumbing
and mechanical cost of the project
is $100,000 and over 24.65 13.41

TEAMOO37C 06/01/2001

Rates Fringes
CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line made
by extending the north boundary 1line of Wahkiakum County west to
the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

TRUCK DRIVERS

ZONE 1:

GROUP 1 23.40 8.30
GROUP 2 23.52 8.30
GROUP 3 23.65 8.30
GROUP 4 23.91 8.30
GROUP 5 24.13 8.30
GROUP 6 24 .29 8.30
GROUP 7 24.49 8.30

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75
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BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra lifrt truck w/load bearing surface;
Articulated dump truck; Battery Rebuilders; Bus or Manhaul
Driver; Concrete Buggies (power operated); Concrete pump truck;
Dump Trucks, side, end and bottom dumps, including Semi Trucks
and Trains or combinations there of: up to and including 10 cu.
yds.; Lift Jitneys, Fork Lifts (all sizes in loading, unloading
and transporting material on job site); Loader and/or Leverman on
Concrete Dry Batch Plant (manually operated); Pilot Car;

Pickup truck; Solo Flat Bed and misc. Body Trucks, 0-10 tons;
Truck Tender; Truck Mechanic Tender; Water Wagons (rated
capacity) up to 3,000 gallons; Transit Mix and Wet or Dry Mix - 5
cu. yds. and under; Lubrication Man, Fuel Truck Driver, Tireman,
Wash Rack, Steam Cleaner or combinations; Team Driver; Slurry
Truck Driver or Leverman; Tireman

GROUP 2: Boom truck/hydra 1ift or retracting crane; Challenger;
Dumpsters or similar equipment all sizes; Dump Trucks/articulated
dumps 6 cu to 10 cu.; Flaherty Spreader Driver or Leverman;
Lowbed Equipment, Flat Bed Semi-trailer or doubles transporting
equipment or wet or dry materials; Lumber Carrier,

Driver-Straddle Carrier (used in loading, unloading and
transporting of materials on job site); 0il Distributor Driver or
Leverman; Transit mix and wet or dry mix trcuks: over 5 cu. yds.
and including 7 cu. yds.; Vacuum trucks; Water truck/Wagons
(rated capacity) over 3,000 to 5,000 gallons

GROUP 3: Ammonia nitrate distributor driver; Dump trucks, side,
end and bottom dumps, including Semi Trucks and Trains or
combinations thereof: over 10 cu. yds. and including 30 cu. yds.
includes Articulated dump trucks; Selfpropelled street sweeper;
Transit mix and wet or dry mix truck: over 7 cu yds. and
including 11 cu yds.; Truck Mechanic Welder Body Repairman;
Utility and cleanup truck; Water Wagons (rated capacity) over
5,000 to 10,000 gallons

GROUP 4: Asphalt burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations thereof:
over 30 cu. yds. and including 50 cu. yds. includes articulated
dump trucks; Fire guard; Transit Mix and Wet or Dry Mix Trucks,
over 11 cu. yds. and including 15 cu. yds.; Water Wagon (rated
capacity) over 10,000 gallons to 15,000 gallons

GROUP 5: Dump Trucks, side, end and bottom dumps, including
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Semi Trucks and Trains or combinations thereof: over 50 cu. yds.
and including 60 cu. yds. includes articulated dump trucks

GROUP 6: Bulk cement spreader w/o auger; Dry prebatch concrete
mix trucks; Dump trucks, side, end and bottom dumps, including
Semi Trucks and Trains of combinations thereof: over 60 cu. yds.
and including 80 cu. yds., and includes articulated dump trucks;
Skid truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu. yds.
and including 100 cu. yds., includes articulated dump trucks;
Industrial 1ift truck (mechanical tailgate)

TEAMO174A 06/01/2001
Rates Fringes
CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

TRUCK DRIVERS;

GROUP 1: 24.94 9.12
GROUP 2: 24 .36 9.12
GROUP 3: 22.08 9.12
GROUP 4: 18.00 9.12
GROUP 5: 24.70 9.12

TRUCK DRIVERS CLASSIFICATIONS
GROUP 1 -"A-frame or Hydralift" trucks and Boom trucks or

similar equipment when "A" frame or "Hydralift" and Boom truck or
similar equipment is used; Buggymobile; Bulk Cement Tanker;
Dumpsters and similar equipment, Tournorockers, Tournowagon,
Tournotrailer, Cat DW series, Terra Cobra, Le Tourneau,
Westinghouse, Athye Wagon, Euclid Two and Four-Wheeled power
tractor with trailer and similar top-loaded equipment
transporting material: Dump Trucks, side, end and bottom dump,
including semi-trucks and trains or combinations thereof with 16
yards to 30 yards capacity: Over 30 yards $.15 per hour
additional for each 10 yard increment; Explosive Truck (field
mix) and similar equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il Distributor
Driver; Spreader, Flaherty Transit mix used exclusively in heavy
construction; Water Wagon and Tank Truck-3,000 gallons and

over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site; Dumpsters,
and similar equipment, Tournorockers, Tournowagon, Turnotrailer,
Cat. D.W. Series, Terra Cobra, Le Tourneau, Westinghouse, Athye
wagon, Euclid two and four-wheeled power tractor with trailer and
similar top-loaded equipment transporting material: Dump trucks,
side, end and bottom dump, including semi-trucks and trains or
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combinations thereof with less than 16 yards capacity; Flatbed
(Dual Rear Axle); Grease Truck, Fuel Truck, Greaser, Battery
Service Man and/or Tire Service Man; Leverman and loader at
bunkers and batch plants; 0il tank transport; Scissor truck;
Slurry Truck; Sno-Go and similar equipment; Swampers; Straddler
Carrier (Ross, Hyster) and similar equipment; Team Driver;
Tractor (small, rubber-tired) (when used within Teamster
jurisdiction); Vacuum truck; Water Wagon and Tank trucks-less
than 3,000 gallons capacity; Winch Truck; Wrecker, Tow truck and
similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite work
only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic

HAZMAT PROJECTS
Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to the
classification working in as follows:

LEVEL C: +%.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +%$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit."

LEVEL A: +$%$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus or a
supplied air line.

ZONE DIFFERENTIALS

Zone pay will be calculated from the city center of the following
listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON
TRAVEL - Zone A - 0 - 25 miles - Free Zone

Zone B - 25 - 45 miles - $ .70 per hour.
Zone C - Over 45 miles - $1.00 per hour.

TEAMO760C 06/01/1999
Rates Fringes
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, AND WHITMAN COUNTIES

TRUCK DRIVERS
(ANYONE WORKING ON HAZMAT JOBS SEE FOOTNOTE A BELOW)

ZONE 1: (INCLUDES ALL OF YAKIMA COUNTY)
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GROUP 1 17 .42 7.31
GROUP 2 19.69 7.31
GROUP 3 20.19 7.31
GROUP 4 20.52 7.31
GROUP 5 20.63 7.31
GROUP 6 20.80 7.31
GROUP 7 21.33 7.31
GROUP 8 21.66 7.31

Zone Differential (Add to Zone 1
rate: Zone 2 - $2.00)

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power Boat
Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 1bs. and
under); Leverperson (loading trucks at bunkers); Trailer Mounted
Hydro Seeder and Mulcher; Seeder & Mulcher; Stationary Fuel
Operator; Tractor (small, rubber-tired, pulling trailer or
similar equipment)

GROUP 3: Auto Crane (2000 1bs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under);

Flat Bed Truck with Hydraullic System; Fork Lift (3001-16,000
1bs.); Fuel Truck Driver, Steamcleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson;
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6
yds.); Trucks, side, end, bottom & articulated end dump (3 yards
to and including 6 yds.); Warehouseperson (to include shipping &
receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6 yards to
and including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under); Self-
loading Roll Off; Semi-Truck & Trailer; Tractor with Steer
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom and end
dump (over 12 yds. to & including 20 yds.); Truck-Mounted Crane
(with load bearing surface either mounted or pulled, up to 14
ton); Vacuum Truck (super sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1bs.); Dumps (Semi-end); Mechanic (Field); Semi-
end Dumps; Transfer Truck & Trailer; Transit Mixers & Trucks
Hauling Concrete (over 10 yds. to & including 20 yds.); Trucks,
side, end, bottom and articulated end dump (over 20 yds. to &
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including 40 yds.); Truck and Pup; Tournarocker, DW's & similar
with 2 or more 4 wheel-power tractor with trailer, gallonage or
yardage scale, whichever is greater Water Tank Truck (8,001-
14,000 gallons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable oeprated
trailer); Transit Mixers & Trucks Hauling Concrete (over 20
yds.); Truck, side, end, bottom end dump (over 40 yds. to &
including 100 yds.); Truck Mounted Crane (with load bearing
surface either mounted or pulled (16 through 25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter Pilot
Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying
respirator or additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air is conjunction
with a chemical spash suit or fully encapsulated
suit with a self-contained breathing apparatus.

NOTE: Trucks Pulling Equipment Railers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a2 survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter
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* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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GENERAL DECISION WAQ10002 01/04/2002 WA2

Date: January 4, 2002
General Decision Number WA010002

Superseded General Decision No. WAGOO002
State: Washington

Construction Type:

BUILDING

County(ies):

CHELAN KITSAP PIERCE
CLALLAM KITTITAS SNOHOMISH
GRAYS HARBOR LEWIS THURSTON
JEFFERSON MASON

KING PACIFIC

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments up
to and including 4 stories)

Modification Number Publication Date

0] 03/02/2001

1 03/09/2001

2 03/16/2001

3 03/30/2001

4 04/06/2001

5 04/20/2001

6 05/11/2001

7 06/01/2001

8 06/15/2001

9 06/22/2001

10 07/06/2001

11 08/03/2001

12 08/31/2001

13 09/28/2001

14 10/19/2001

15 11/602/2001

16 11/16/2001

17 12/14/2001

18 12/28/2001

19 01/04/2002
COUNTY (ies):
CHELAN KITSAP PIERCE
CLALLAM KITTITAS SNOHOMISH
GRAYS HARBOR LEWIS THURSTON
JEFFERSON MASON
KING PACIFIC

ASBEOGOO7A 08/01/2000
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Rates Fringes
ASBESTOS WORKERS/INSULATORS:
(Includes application of all
insulating materials, protective
coverings, coating and finishes
to all types of mechanical
systems) 28.54 5.97

BOILO242B 10/01/2000

Rates Fringes
CHELAN AND KITTITAS COUNTIES
BOILERMAKERS 25.32 9.81
* BOILO502B 01/01/2002
Rates Fringes

CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC, PIERCE, SNOHOMISH AND THURSTON COUNTIES

BOILERMAKERS 26.27 12.20

BRWAGOO1A 06/01/2000

Rates Fringes
CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS, MASON,
PACIFIC (northern part), PIERCE, SNOHOMISH AND THURSTON COUNTIES

BRICKLAYERS 29.13 6.74

BRWAGOO1lF 05/01/2000

Rates Fringes
PACIFIC COUNTY (SOUTHERN PART)
BRICKLAYERS 24 .94 8.03
MARBLE MASONS 25.94 8.03
BRWAOGOO1G 05/01/1997
Rates Fringes
PACIFIC (SOUTHERN PORTION) COUNTY
TILE SETTER AND TERRAZZO WORKERS 22.18 5.82
TILE AND TERRAZZO FINISHERS 16.77 4.27
BRWAOGOO1H 06/01/1999
Rates Fringes

CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP,LEWIS, MASON,
PACIFIC (NORTHERN HALF), PIERCE, THURSTON AND SNOHOMISH COUNTIES

TILE AND TERRAZZO WORKERS 24.92 6.06
TILE AND TERRAZZO FINISHERS 19.55 5.56
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BRWAGOO3A 06/01/1999

Rates
CHELAN AND KITTITAS COUNTIES
BRICKLAYERS 22 .36
BRWAGOO3E 07/01/2000
Rates
CLELAN AND KITTITAS
TILE AND TERRAZZO FINISHERS 14.70
BRWAGOO3F 07/01/2000
Rates
CLELAN AND KITTITAS
TERRAZZO WORKERS &
TILE LAYER 18.50
CARPO770E 12/01/2001
Rates

WESTERN WASHINGTON: CLALLAM, GRAYS HARBOR, JEFFERSON,

Fringes

Fringes
KING,

KITSAP, LEWIS, MASON, PACIFIC (NORTH), PIERCE, SNOHOMISH AND

THURSTON COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 27.54
CARPENTERS ON CREOSOTE MATERIAL 27.64
INSULATION APPLICATORS 25.09

SAWFILERS, STATIONARY POWER SAW
OPERATORS, FLOOR FINISHER, FLOOR
LAYER, SHINGLER, FLOOR SANDER
OPERATORS OF OTHER STATIONARY WOOD

WORKING TOOLS 27.67
MILLWRIGHT AND MACHINE ERECTORS 28.54
ACOUSTICAL WOKRERS 27.70

PILEDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING OR CRESOTE

TREATED MATERIAL, ALL PILING 27.74
PILDRIVER, BRIDGE DOCK &

WHARF CARPENTERS 27.54
DIVERS 67.96
DIVERS TENDER 30.24

~N

.61
.61
7.61

~N

.61
.61

NN

7.61

~N

.61
.61
7.61

~N

(HOURLY ZONE PAY APPLICABLE TO ALL CLASSIFICATIONS EXCEPT

MILLWRIGHT AND PILEDRIVER)

Hourly Zone Pay shall be paid on jobs located outside
of the free zone computed from the city center of the
following listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
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Renton Shelton Yakima

Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend
Zone Pay
® -25 radius miles Free

25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY - MILLWRIGHTS AND PILEDRIVERS ONLY)

Hour Zone Pay shall be computed from Seattle Union
Hall, Tacoma City center, and Everett City center

Zone Pay
® -25 radius miles Free
25-45 radius miles $ .70/hour
Over 45 radius miles $1.50/hour

Millwrights and Piledrivers who reside in Aberdeen,
Bellingham, Port Angeles, Mount Vernon, Olympia,
Wenatchee, or Yakima Local Union jurisdication areas,
working on jobs 1in their respective area, shall have
their Zone Pay measured from their respective city
center

CENTRAL WASHINGTON: CHELAN AND KITTITAS COUNTIES

CARPENTERS AND DRYWALL APPLICATORS 20.72 7.47
CARPENTERS ON CREOSOTED MATERIALS 20.82 7.47
INSULATION APPLICATORS 20.72 7.47
SAWFILER, STATIONARY POWER SAW

OPERATORS, FLOOR FINISHER,

FLOOR LAYER, SHINGLERS, FLOOR

SANDER OPERATOR AND OPERATORS OF

OTHER STATIONARY WOOD WORKING

TOOLS 20.85 7.47
MILLWRIGHTS AND MACHINE ERECTORS 28.22 7.47
ACCOUSTICAL WORKERS 20.98 7.47
PILDRIVER, DRIVING, PULLING,

CUTTING, PLACING COLLARS,

SETTING, WELDING, OR CREOSOTE

TREATED MATERIAL, ALL PILING 27 .22 7.47
PILEDRIVER, BRIDGE DOCK

& WHARF CARPENTERS 27 .42 7.47
DIVERS 67.18 7.47
DIVERS TENDER 29.89 7.47

CARP90O3A 06/01/2000

Rates Fringes

PACIFIC COUNTY (South of a straight 1line made by extending the
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north boundary line of Wahkiakum County west to Willapa Bay to
the Pacific Ocean, and thence north through the natural waterway
to the Pacific Ocean (this will include the entire peninsula west
of Willapa Bay)

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS

ZONE 1:
CARPENTERS 25.61 7.08
DRYWALL, ACOUSTICAL & LATHERS 25.61 7.08

FLOOR LAYERS & FLOOR FINISHERS

(the laying of all hardwood

floors nailed and mastic set,
parquet and wood-type tiles, and
block floors, the sanding and
finishing of floors, the prepara-
tion of old and new floors when
the materials mentioned above are
to be installed; INSULATORS
(fiberglass and similar irritating

material) 25.76 7.08
MILLWRIGHTS 26.11 7.08
PILEDRIVERS 26.11 7.08
DIVERS 60.81 7.08
DIVERS TENDERS 28.02 7.08

Zone Differential (Add to Zone 1 rates):
Zone 2 - $0.85
Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

BASEPOINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects located within 30 miles of the respective
city hall of the above mentioned cities

ZONE 2: Projects located more than 30 miles and less than 40
miles of the respective city of the above mentioned
cities

ZONE 3: Projects located more than 40 miles and less than 50
miles of the respective city of the above mentioned
cities

ZONE 4: Projects located more than 50 miles and less than 60
miles of the respective city of the above mentioned
cities.

ZONE 5: Projects located more than 60 miles and less than 70
miles of the respective city of the above mentioned
cities

ZONE 6: Projects located more than 70 miles of the respected
city of the above mentioned cities

* ELECOO46B 12/31/2001

Rates Fringes
CALLAM, JEFFERSON, KING AND KITSAP COUNTIES
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ELECTRICIANS 31.50 3%+8.88
CABLE SPLICERS 34.65 3%+8.88

ELECOO46C 06/01/2001
Rates Fringes
CALLAM, JEFFERSON, KING, KITSAP COUNTIES

SOUND AND COMMUNICATION
TECHNICIAN 20.11 4.59

SCOPE OF WORK

Includes the installation, testing, service and maintenance, of
the following systems which utilize the trabsmission and/or
transference of voice, sound vision and digital for commercial,
education, security and entertainment purposes for the following:
TV monitoring and surveillance, background-foreground music,
intercom and telephone interconnect, inventory control systems,
microwave transmission, multi-media, multiplex, nurse call
system, radio page, school intercom and sound, burglar alarms,
fire alarms and life safety systems (hang, terminate devices and
panels and to conduct functional and systems tests), and low
voltage master clock systems.

WORK EXCLUDED

Raceway systems are not covered (excluding Ladder-Rack for the
purpose of the above listed systems). Chases and/or nipples (not
to exceed 10 feet) may be installed on open wiring systems.

Energy management systems.

SCADA (Supervisory Control and Data Acquisition) when not
intrinsic to the above 1listed systems (in the scope).

ELECOO76A 07/01/2001
Rates Fringes
GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, THURSTON COUNTIES

ELECTRICIANS 28.29 3%+10.32
CABLE SPLICERS 31.12 3%+10.32

ELECOO76D 06/01/2000
Rates Fringes
GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE AND THURSTON COUNTIES

SOUND AND COMMUNICATIONS
TECHNICIAN 18.59 5.24

SCOPE OF WORK

Includes the installation, testing, service and maintenance, of
the following systems which utilize the transmission and/or
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transference of voice, sound, vision and digital for commercial,
education, security and entertainment purposes for the following:
TV monitoring and surveillance, background-foreground music,
intercom and telephone interconnect, inventory control systems,
microwave transmission, multi-media, multiplex, nurse call
system, radio page, school intercom and sound, burglar alarms and
low voltage master clock systems.

A. Communication systems that transmit or receive
information and/or control systems that are intrinsic
to the above 1listed systems

SCADA (Supervisory control/data acquisition

PCM (Pulse code modulation)

Inventory control systems

Digital data systems

Broadband & baseband and carriers

Point of sale systems

VSAT data systems

Data communication systems

RF and remote control systems

Fiber optic data systems

B. Sound and Voice Transmission/Transference Systems
Background-Foreground Music

Intercom and Telephone Interconnect Systems
Sound and Musical Entertainment Systems
Nurse Call Systems

Radio Page Systems

School Intercom and Sound Systems

Burglar Alarm Systems

Low-Voltage Master Clock Systems
Multi-Media/Multiplex Systems

Telephone Systems

RF Systems and Antennas and Wave Guide

C. *Fire Alarm Systems-installation, wire pulling and
testing.

D. Television and Video Systems
Television Monitoring and Surveillance Systems
Video Security Systems
Video Entertainment Systems
Video Educational Systems

Microwave Transmission Systems
CATV and CCTV

E. Security Systems
Perimeter Security Systems
Vibration Sensor Systems
Sonar/Infrared Monitoring Equipment
Access Control Systems
Card Access Systems

*Fire Alarm Systems

1. Fire Alarms-In Raceways
a. Wire and cable pulling, in raceways, performed
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at the current electrician wage rate and fringe
benefits.

b. Installation and termination of devices, panels,
startup, testing and programming performed by the
technician.

2. Fire Alarms-Open Wire Systems

a. Open wire systems installed by the technician.

ELECO112B 12/01/2000

Rates Fringes
KITTITAS COUNTY
ELECTRICIANS 27.75 3%+6.93
CABLE SPLICERS 29.14 3%+6.93
ELECO112G 06/01/2000
Rates Fringes
KITTTITAS COUNTY
COMMUNICATION & SOUND
TECHNICIANS 19.00 4.80

SCOPE OF WORK

The work covered shall include the installation, testing, service
and maintenance, of the following systems that utilize the
transmission and/or transference of voice, sound, vision and
digital for commercial, education, security and entertainment
purposes for TV monitoring and surveillance, background
foreground music, intercom and telephone interconnect, inventory
control systems, microwave transmission, multi-media, multiplex,
nurse call system, radio page, school intercom and sound, burglar
alarms and low voltage master clock systems.

A. Communication systems that transmit or receive
information and/or control systems that are intrinsic
to the above listed systems

SCADA (Supervisory control/data acquisition

PCM (Pulse code modulation)

Inventory control systems

Digital data systems

Broadband & baseband and carriers
Point of sale systems

VSAT data systems

Data communication systems

RF and remote control systems
Fiber optic data systems

B. Sound and Voice Transmission/Transference Systems
Background-Foreground Music

Intercom and Telephone Interconnect Systems

Sound and Musical Entertainment Systems

Nurse Call Systems

Radio Page Systems
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School Intercom and Sound Systems
Burglar Alarm Systems

Low-Voltage Master Clock Systems
Multi-Media/Multiplex Systems
Telephone Systems

RF Systems and Antennas and Wave Guide

C. *Fire Alarm Systems-installation, wire pulling and
testing.

D. Television and Video Systems
Television Monitoring and Surveillance Systems
Video Security Systems
Video Entertainment Systems
Video Educational Systems
Microwave Transmission Systems
CATV and CCTV

E. Security Systems
Perimeter Security Systems
Vibration Sensor Systems
Sonar/Infrared Monitoring Equipment
Access Control Systems
Card Access Systems

*Fire Alarm Systems

1. Fire Alarms-In Raceways

a. Wire and cable pulling, in raceways, performed
at the current electrician wage rate and fringe
benefits.

b. Installation and termination of devices, panels,
startup, testing and programing performed by the
technician.

2. Fire Alarms-Open Wire Systems

a. Open wire systems installed by the technician.

ELECO191A 08/31/2001

Rates Fringes
CHELAN COUNTY
ELECTRICIANS 26.66 3%+8.03
CABLE SPLICERS 29.33 3%+8.03
ELECO191E 10/01/2001
Rates Fringes
CHELAN AND SNOHOMISH COUNTIES
SOUND AND COMMUNICATIONS
TECHNICIANS 20.50 4.82

SCOPE OF WORK
The work covered shall include the installation, testing, service

and maintenance, of the following systems that utilize the
transmission and/or transference of voice, sound, vision and
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digital for commercial, education, security and entertainment
purposes for TV monitoring and surveillance, background
foreground music, intercom and telephone interconnect, inventory
control systems, microwave transmission, multi-media, multiplex,
nurse call system, radio page, school intercom and sound, burglar
alarms and low voltage master clock systems.

A. Communication systems that transmit or receive
information and/or control systems that are intrinsic
to the above 1listed systems

SCADA (Supervisory control/data acquisition

PCM (Pulse code modulation)

Inventory control systems

Digital data systems

Broadband & baseband and carriers

Point of sale systems

VSAT data systems

Data communication systems

RF and remote control systems

Fiber optic data systems

B. Sound and Voice Transmission/Transference Systems
Background-Foreground Music

Intercom and Telephone Interconnect Systems
Sound and Musical Entertainment Systems
Nurse Call Systems

Radio Page Systems

School Intercom and Sound Systems

Burglar Alarm Systems

Low-Voltage Master Clock Systems
Multi-Media/Multiplex Systems

Telephone Systems

RF Systems and Antennas and Wave Guide

C. *Fire Alarm Systems-installation, wire pulling and
testing.

D. Television and Video Systems
Television Monitoring and Surveillance Systems
Video Security Systems
Video Entertainment Systems
Video Educational Systems
Microwave Transmission Systems

CATV and CCTV

E. Security Systems
Perimeter Security Systems
Vibration Sensor Systems
Sonar/Infrared Monitoring Equipment
Access Control Systems
Card Access Systems

*Fire Alarm Systems
1. Fire Alarms-In Raceways
a. Wire and cable pulling, in raceways, performed
at the current electrician wage rate and fringe
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benefits.

b. Installation and termination of devices, panels,
startup, testing and programming performed by
the technician.

2. Fire Alarms-Open Wire Systems
a. Open wire systems installed by the tchnician.

ELECO191L ©08/31/2000

Rates Fringes
SNOHOMISH COUNTY
ELECTRICIANS 28.21 3%+7.23
CABLE SPLICERS 31.03 3%+7.23
ELEVOO19B 10/30/2001

Rates Fringes

CHELAN, CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP,
KITTITAS, LEWIS, MASON, PIERCE, SNOHOMISH AND THURSTON COUNTIES

ELEVATOR MECHANICS 24.925 7.455+a

FOOTNOTE a: Vacation Pay: 8% with 5 or more years of service, 6%
for 6 months to 5 years service. Paid Holidays: New Years Day,
Memorial Day, Independence Day, Labor Day, Thanksgiving Day and
Friday after, and Christmas Day.

ELEVO023B 04/01/2001
Rates Fringes
PACIFIC COUNTY

ELEVATOR MECHANIC 31.845 7.195+a

FOOTNOTE a: Vacation Pay: 8% with 5 or more years of service, 6%
for 6 months to 5 years service. Paid Holidays: Memorial Day,
Independence Day, Labor Day, Thanksgiving Day and Friday after,
and Christmas Day, and New Years Day.

ENGIO302B 06/01/2001
Rates Fringes
CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, GRAYS HARBOR,

JEFFERSON, KING, KITSAP, KITTITAS, MASON AND SNOHOMISH COUNTIES
ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 95% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

POWER EQUIPMENT OPERATORS:
Zone 1 (0-25 radius miles):

GROUP 1AAA 29.61 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
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GROUP 3 27.31 8.38
GROUP 4 25.21 8.38

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett,
Kent, Mount Vernon, Port Angeles, Port Townsend, Seattle,
Shelton, Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom (including
jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom (including
jib with attachments); Tower crane over 175 ft in height, base to
boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Tower crane up to 175 ft in height base to
boom; Loaders-overhead, 8 yards and over; Shovels, excavator,
backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft of
boom (including jib with attachments); Crane-overhead, bridge
type, 45 tons thru 99 tons; Derricks on building work; Excavator,
shovel, backhoes over 3 yards and under 6 yards; Hard tail end
dump articulating off-road equipment 45 yards and over; Loader-
overhead 6 yards to, but not including 8 yards; Mucking machine,
mole, tunnel, drill and/or shield; Quad 9, HD 41, D-10; Remote
control operator on rubber tired earth moving equipment;
Rollagon; Scrapers-self propelled 45 yards and over; Slipform
pavers; Transporters, all truck or track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44 tons;
Chipper; Concrete Pump-truck mount with boom attachment; Crusher;
Deck Engineer/Deck Winches (power); Drilling machine; Excavator,

shovel, backhoe-3 yards and under; Finishing Machine, Bidwell,
Gamaco and similar equipment; Guardrail punch;
Horizontal/directional drill operator; Loaders-overhead under 6
yards; Loaders-plant feed; Locomotives-all; Mechanics-all;
Mixers-asphalt plant; Motor patrol graders-finishing; Piledriver
(other than crane mount); Roto-mill,roto-grinder; Screedman,
spreader, topside operator-Blaw Knox, Cedar Rapids, Jaeger,
Caterpillar, Barbar Green; Scraper-self propelled, hard tail end
dump, articulating off-road equipment-under 45 yards; Subgrade
trimmer; Tractors, backhoes-over 75 hp; Transfer material service
machine-shuttle buggy, blaw knox-roadtec; Truck crane
oiler/driver-100 tons and over; Truck Mount portable conveyor;
Yo Yo Pay dozer
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GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers-D-9 and under; Forklift-3000 1bs. and over
with attachments; Horizontal/directional drill locator; Outside

hoists-(elevators and manlifts), air tuggers, strato tower bucket

elevators; Hydralifts/boom trucks over 10 tons; Loader-elevating
type, belt; Motor patrol grader-nonfinishing; Plant oiler-

asphalt, crusher; Pumps-concrete; Roller, plant mix or multi-1lift

materials; Saws-concrete; Scrpers-concrete and carry-all;
Service engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons and
under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 1bs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole digger, mechanical; Power plant;
Pumps, water; Rigger and Bellman; Roller-other than plant mix;

Wheel Tractors, farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:

1. Projects involving work on structures such as buildings and
bridges whose total value is less than $1.5 million excluding
mechanical, electrical, and utility portions of the contract.

2. Projects of less than $1 million where no building is

involved. Surfacing and paving included, but utilities excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designated
hazardous perimeter shall be elgible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not

outfitted with protective clothing
H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.
H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.
H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.

ENGIO®370I 06/01/2000
Rates Fringes
CHELAN (EAST OF THE 120TH MERIDIAN) COUNTY

ZONE 1:

POWER EQUIPMENT OPERATORS:

GROUP 1A 20.18 5.77
GROUP 1 20.74 5.77
GROUP 2 21.06 5.77
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GROUP 3 21.67 5.77
GROUP 4 21.83 5.77
GROUP 5 21.99 5.77
GROUP 6 22.27 5.77
GROUP 7 22.54 5.77
GROUP 8 23.64 5.77

ZONE DIFFERENTIAL (Add to Zone 1
rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

Zone 2: Outside 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (assist driller in making drill rod connections,
service drill engine and air compressor, repair drill rig and
drill tools; drive drill support truck to and on the job site,
remove drill cuttings from around bore hole and inspect drill rig
while in operation); Fireman & Heat Tender; Grade Checker; Hydro-
seeder, Mulcher, Nozzleman; Oiler Driver, & Cable Tender, Mucking
Machine; Pumpman; Rollers, all types on subgrade, including seal
and chip coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with operable
blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration
Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt Finishing
Machine; Blower Operator (cement); Cement Hog; Compressor (2000
CFM or over, 2 or more, gas diesel or electric power); Concrete
Saw (multiple cut); Distributor Leverman; Ditch Witch or similar;
Elevator Hoisting Materials; Dope Pots (power agitated); Fork
Lift or Lumber Stacker, hydra-1lift & similar; Gin Trucks

(pipeline); Hoist, single drum; Loaders (bucket elevators and
conveyors); Longitudinal Float; Mixer (portable-concrete);
Pavement Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack Operator
(self-propelled; Spray Curing Machine (concrete); Spreader Box
(self-propelled); Straddle Buggy (Ross & similar on construction
job only); Tractor (Farm type R/T with attachment, except
Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with power
pack or similar; Belt Loader (Kocal or similar); Bending Machine;
Bob Cat; Boring Machine (earth); Boring Machine (rock under 8"
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bit) (Quarry Master, Joy or similar); Bump Cutter (Wayne, Saginau
or similar); Canal Lining Machine (concrete); Chipper (without
crane); Cleaning & Doping Machine (pipeline); Deck Engineer;
Elevating Belt-type Loader (Euclid, Barber Green & similar);
Elevating Grader-type Loader (Dumor, Adams or similar); Generator
Plant Engineers (diesel or electric); Gunnite Combination Mixer &
Compressor; Locomotive Engineer; Mixermobile; Mucking Machine;
Posthole Auger or Punch; Pump (grout or jet); Soil Stabilizer (P
& H or similar); Spreader Machine; Tractor (to D-6 or equivalent)
and Traxcavator; Traverse Finish Machine; Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-crete,
Whitman & similar); Curb Extruder (asphalt or concrete); Drills
(churn, core, calyx or diamond) (Operate drilling machine, drive
or transport drill rig to and on job site and weld well casing);
Equipment Serviceman, Greaser & Oiler; Hoist (2 or more drums or
Tower Hoist); Loaders (overhead & front-end, under 4 yds. R/T);
Refrigeration Plant Engineer (under 1000 ton); Rubber-tired
Skidders (R/T with or without attachments); Surface Heater &
Planer Machine; Trenching Machines (under 7 ft. depth capacity);
Turnhead (with re-screening); Vacuum Drill (reverse circulation
drill under 8" bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe and Hoe Ram
(under 3/4 yd.); Carrydeck & boom truck (under 25 tons); Cranes
(25 tons & under),all attachments including clamshell, dragline);
Derricks & Stifflegs (under 65 tons); Drilling Equipment (8" bit
& over) (Robbins, reverse circulation & similar) (operates drill
machine, drive or transport drill rig to and on job site and weld
well casing); Hoe Ram; Piledriving Engineers; Paving (dual drum);
Railroad Track Liner Operator(self-propelled); Refrigeration
Plant Engineer (1000 tons & over); Signalman (Whirleys, Highline
Hammerheads or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches &
Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade wire);
Backhoe (45,000 gw and over to 110,000 gw); Backhoes & Hoe Ram
(3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch & Wet Mix
Operator (multiple units, 2 & incl. 4); Blade Operator (Motor
Patrol & Attachments, Athey & Huber); Boom Cats (side); Cableway

Controller (dispatcher); Clamshell Operator (under 3 yds.);
Compactor (self-propelled with blade); Concrete Pump Boom Truck;
Concrete Slip Form Paver; Cranes (over 25 tons including 45
tons), all attachments including clamshell, dragline; Crusher,
Grizzle & Screening Plant Operator; Dozer, 834 R/T & similar;
Draglines (under 3 yds.); Drill Doctor; H.D.Mechanic; H.D.
Welder; Loader Operator (front-end & overhead, 4

yds. incl. 8 yds.), Multiple Dozer Units with single blade;
Paving Machine (asphalt and concrete); Quad-Track or similar
equipment; Rollerman (finishing asphalt pavement); Roto Mill
(pavement grinder); Scrapers, all rubber-tired; Screed Operator;
Shovel (under 3 yds.); Tractors (D-6 & equilvalent & over);
Trenching Machines (7 ft. depth & over); Tug Boat Operator;
Vactor Guzzler, super sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds.
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& over ); Blade (finish & bluetop), Automatic, CMI, ABC, Finish
Athey & Huber & similar when used as automatic; Cableway
Operators; Clamshell Operator (3 yds. & over); Cranes (over 45
tons to but not including 85 tons), all attachments including
clamshell and dragline; Derricks & Stifflegs (65 tons

& over); Draglines (3 yds. & over); Elevating Belt (Holland
type); Heavy Equipment Robotics Operator; Loader (360 degrees
revolving Koehring Scooper or similar); Loaders (overhead &
front-end, over 8 yds. to 10 yds.); Rubber-tired Scrapers
(multiple engine with three or more scrapers); Shovels (3 yds. &
over); Ultra High Pressure Wateriet Cutting Tool System Operator
(30,000 psi); Vacuum Blasting Machine Operator; Whirleys &
Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing, overhead,
rail and tower); Loaders (overhead and front-end, 10 yards and
over); Helicopter Pilot

BOOM PAY: (A1l Cranes, Including Tower)
180' to 250' $.30 over scale
Over 250' $.60 over scale

NOTE: In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the tower to the point
of the boom.

HAZMAT: Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGIO612B 06/01/2001
Rates Fringes
LEWIS, PIERCE, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County to
the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

POWER EQUIPMENT OPERATORS:
Zone 1 (0-25 radius miles):

GROUP 1AAA 29.16 8.38
GROUP 1AA 29.11 8.38
GROUP 1A 28.61 8.38
GROUP 1 28.11 8.38
GROUP 2 27.67 8.38
GROUP 3 27.31 8.38
GROUP 4 25.21 8.38

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) = $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA

POWER EQUIPMENT OPERATORS CLASSIFICATIONS
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GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom (including
jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge type,
100 tons and over; Tower crane up to 175 ft in height base to
boom; Loaders-overhead, 8 yards and over; Shovels, excavator,
backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft of
boom (including jib with attachments); Crane-overhead, bridge
type, 45 tons thru 99 tons; Derricks on building work; Excavator,
shovel, backhoes over 3 yards and under 6 yards; Hard tail end
dump articulating off-road equipment 45 yards and over; Loader-
overhead, 6 yards to, but not including, 8 yards; Mucking
machine, mole, tunnel, drill and/or shield; Quad 9 HD 41, D-10;
Remote control operator on rubber tired earth moving equipment;
Rollagon; Scrapers-self-propelled 45 yards and over; Slipform
pavers; Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through 44
tons; Chipper; Concrete pump-truck mount with boom attachment;
Crusher; Deck engineer/deck winches (power); Drilling machine;
Excavator, shovel, backhoe-3 yards and under; Finishing machine,
Bidwell, Gamaco and similar equipment; Guardrail punch; Loaders,
overhead under 6 yards; Loaders-plant feed; Locomotives-all;
Mechanics- all; Mixers, asphalt plant; Motor patrol graders,
finishing; Piledriver (other than crane mount); Roto-mill, roto-
grinder; Screedman, spreader, topside operator-Blaw Knox, Cedar
Rapids, Jaeger, Caterpillar, Barbar Green; Scraper-self-
propelled, hard tail end dump, articulating off-road equipment-
under 45 yards; Subgrader trimmer; Tractors, backhoe over 75

hp; Transfer material service machine-shuttle buggy, Blaw Knox-
Roadtec; Truck Crane oiler/driver-100 tons and over; Truck Mount
Portable Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozer-D-9 and under; Forklift-3000 lbs. and over
with attachments; Horizontal/directional drill locator; Outside
Hoists- (elevators and manlifts), air tuggers, strato tower bucket
elevators; Hydralifts/boom trucks over 10 tons; Loaders-elevating
type, belt; Motor patrol grader-nonfinishing; Plant oiler-
asphalt, crusher; Pump-Concrete; Roller, plant mix or multi-1fit
materials; Saws-concrete; Scrapers, concrete and carry all;
Service engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
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Concrete Finish Machine-laser screed; Cranes A-frame 10 tons and
under; Elevator and manlift (permanent and shaft type);
Forklifts-under 3000 lbs. with attachments; Gradechecker,
stakehop; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole digger-mechanical; Power plant;
Pumps-water; Rigger and Bellman; Roller-other than plant mix;
Wheel Tractors, farmall type; Shotcrete/gunite equipment operator

FOOTNOTE A- Reduced rates may be paid on the following:

1. Projects involving work on structures such as buildings and
bridges whose total value is less than $1.5 million excluding
mechanical, electrical, and utility portions of the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft

classifications subject to working inside a federally designated

hazardous perimeter shall be elgible for compensation in

accordance with the following group schedule relative to the

level of hazardous waste as outlined in the specific hazardous

waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.

H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.

H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.

* ENGIO701H 01/01/2002
Rates Fringes
CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

POWER EQUIPMENT OPERATORS (See Footnote A)

ZONE 1:

GROUP 1 28.55 8.95
GROUP 1A 29.98 8.95
GROUP 1B 31.41 8.95
GROUP 2 27.34 8.95
GROUP 3 27.60 8.95
GROUP 4 26.09 8.95
GROUP 5 25.50 8.95
GROUP 6 23.20 8.95

Zone Differential (add to Zone 1 rates):
Zone 2 - $1.50
Zone 3 - 3.00

For the following metropolitan counties: MULTNOMAH; CLACKAMAS;

MARION; WASHINGTON; YAMHILL; AND COLUMBIA; CLARK; AND COWLITZ
COUNTY, WASHINGTON WITH MODIFICATIONS AS INDICATED:
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All jobs or projects located in Multnomah, Clackamas and Marion
Counties, West of the western boundary of Mt. Hood National
Forest and West of Mile Post 30 on Interstate 84 and West of Mile
Post 30 on State Highway 26 and West of Mile Post 30 on Highway
22 and all jobs or projects located in Yamhill County, Washington
County and Columbia County and all jobs or porjects located in
Clark & Cowlitz County, Washington except that portion of Cowlitz
County 1in the Mt. St. Helens "Blast Zone" shall receive Zone I
pay for all classifications.

All jobs or projects located in the area outside the identified
boundary above, but less than 50 miles from the Portland City
Hall shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the Portland
City Hall, but outside the identified border above, shall receive
Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE; GRANTS
PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the respective
city hall of the above mentioned cities shall receive Zone I pay
for all classifications.

All jobs or projects located more than 30 miles and less than 50
miles from the respective city hall of the above mentioned cities
shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall receive
Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three
units or more; CRANE: Helicopter Operator, when used in erecting
work; Whirley Operator, 90 ton and over; LATTICE BOOM CRANE:
Operator 200 tons through 299 tons, and/or over 200 feet boom;
HYDRAULIC CRANE: Hydraulic Crane Operator 90 tons through 199
tons with luffing or tower attachments; FLOATING EQUIPMENT:
Floating Crane, 150 ton but less than 250 ton

GROUP 1A: CRANE: Hydraulic Operator, 200 tons and over (with
luffing or tower attachment); LATTICE BOOM CRANE: Operator, 200
tons through 299 tons, with over 200 feet boom; FLOATING
EQUIPMENT: Floating Crane 250 ton and over

GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399 tons
with over 200 feet boom; Operator 400 tons and over; FLOATING
EQUIPMENT: Floating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto Mill,
pavement profiler, operator, 6 foot lateral cut and over;
BLADE: Auto Grader or "Trimmer" (Grade Checker required);

Blade Operator, Robotic; BULLDOZERS: Bulldozer operator over
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120,000 1bs and above; Bulldozer operator, twin engine;
Bulldozer Operator,tandem, quadnine, D10, D11, and similar type);
Bulldozere Robotic Equipment (any type; CONCRETE: Batch Plant
and/or Wet Mix Operator, one and two drum; Automatic Concrete
Slip Form Paver Operator; Concrete Canal Line Operator;

Concrete Profiler, Diamond Head; CRANE: Cableway Operator, 25
tons and over; HYDRAULIC CRANE: Hydraulic crane Operator 50 tons
through 89 tons (with luffing or tower attachment); hydraulic
crane operator 90 tons through 199 tons (with luffing or tower
attachment); TOWER/WHIRLEY OPERATOR: Tower Crane Operator;
Whirley Operator, under 90 tons; LATTICE BOOM CRANE: 90 through
199 tons and/or 150 to 200 feet boom; CRUSHER: Crusher

Plant Operator; FLOATING EQUIPMENT: Floating Clamshell,
etc.operator, 3 cu. yds. and over; Floating Crane (derrick barge)
Operator, 30 tons but less than 150 tons; LOADERS: Loader
Operator, 6 cu. yds. but less than 12 cu. yds.; Loader Operator,
12 cu. yds. and over; Loader 120,000 lbs. and above;

REMOTE CONTROL: Remote controlled earth-moving equipment (no one
operator shall operate more than two pieces of earth-moving
equipment at one time); RUBBER-TIRED SCRAPERS: Rubber-tired
Scraper Operator, with tandem scrapers, multi-engine; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Shovel, etc.,

3 cu. yds., but less than 5 cu. yds.; Shovel, etc., 5 cu. yds.
and over; TRENCH MACHINE: Wheel Excavator, under 750 cu. yds.
per hour (Grade Oiler required); Canal Trimmer (Grade Oiler
required); Wheel Excavator, over 750 cu. yds. per hour (two
Operators and at least one Grade Oiler required); Band Wagon

(in conjunction with wheel excavator); UNDERWATER EQUIPMENT:
Underwater Equipment Operator, remote or otherwise; HYDRAULIC
HOES EXCAVATOR: Excavator over 130,000 1lbs.

GROUP 3: LATTICE BOOM CRANES: Lattice Boom Crane-50 through 89
tons (and less than 150 feet boom); FORKLIFT: Rock Hound
Operator; HYDRAULIC HOES EXCAVATOR: excavator over 80,000 1bs.
through 130,000 1bs.; LOADERS: Loader operator 60,000 and less

than 120,000; RUBBER-TIRED SCRAPERS: Scraper Operator, with
tandem scrapers; SHOVEL, DRAGLINE, CLAMSHELL,SKOOPER

OPERATOR: Shovel, Dragline, Clamshell operators 3 cu. yds. but
less than 5 cu yds.; Self Loading, paddle wheel, auger type,
finish and/or 2 or more units; BULLDOZERS: Bulldozer operator
over 70,000 1bs. up to and including 120,000

GROUP 4: ASPHALT: Blade Operator; Blade Operator, finish;
Screed Operator; Asphalt Paver Operator (Screed man required);
Diesel-Electric engineer, Plant; Roto-Mill, pavement profiler,
operator, under six foot lateral cut; BLADE: Blade Operator,
externally controlled by electronic, mechanical hydraulic means;
Blade operator, multi-engine; BULLDOZERS: Bulldozer Operator
over 20,000 1bs and more than 100 horse up to 70,000 1lbs;

Drill Cat Operator; Side-boom Operator; Cable-Plow Operator (any
type); CLEARING: Log Skidders; Chippers; Incinerator; Stump
Splitter (loader mounted or similar type); Stump Grinder (loader
mounted or similar type; Tub Grinder; Land Clearing Machine

(Track mounted forestry mowing & Grinding machine); Hydro Axe
(loader mounted or similar type); COMPACTORS SELF PROPELLED:
Compactor Operator, with blade; Compactor Operator, multi-engine;
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Compactor Operator, robotic; CONCRETE: Mixer Mobile Operator;
Screed Operator; Concrete Cooling Machine Operator; Concrete
Paving Road Mixer; Concrete Breaker; Reinforced Tank Banding
Machine (K-17 or similar types); Laser Screed; CRANE: Chicago
boom and similar types; Lift Slab Machine Operator; Boom type
lifting device, 5 ton capacity or less; Hoist Operator, two (2)
drum; Hoist Operator, three (3) or more drums; Derrick Operator,
under 100 ton; Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over; Cableway Operator up to twenty (25) ton;
Bridge Crane Operator, Locomotive, Gantry, Overhead;

Cherry Picker or similar type crane hoist five (5) ton capacity
or less; Hydraulic Crane Operator, under 50 tons; LATTICE BOOM
CRANE OPERATOR: Lattice Boom Crane Operator, under 50 tons;
CRUSHER: Generator Operator; Diesel-Electric Engineer; Grizzley
Operator; DRILLING: Drill Doctor; Boring Machine Operator;
Driller-Percussion, Diamond, Core, Cable, Rotary and similar
type; Cat Drill (John Henry); Directional Drill Operator over
20,000 1bs pullback; FLOATING EQUIPMENT: Diesel-electric
Engineer; Jack Operator, elevating barges, Barge Operator, self-
unloading; Piledriver Operator (not crane type) (Deckhand
required); Floating Clamshelll, etc. Operator, under 3 cu. yds.
(Fireman or Diesel-Electric Engineer required); Floating Crane
(derrick barge) Operator, less than 30 tons; GENERATORS:
Generator Operator; Diesel-electric Engineer; GUARDRAIL
EQUIPMENT: Guardrail Punch Operator (all types);

Guardrail Auger Operator (all types); Combination Guardrail
machines, i.e., punch auger, etc.; HEATING PLANT: Surface Heater
and Planer Operator; HYDRAULIC HOES EXCAVATOR: Robotic Hydraulic
backhoe operator, track and wheel type to yp to including 20,0000
1bs. with any or all attachments; Excavator Operator over 20,000
lbs through 80,000 1bs.; LOADERS: Belt Loaders, Kolman and Ko Cal
types; Loaders Operator, front end and overhead, 25,000 lbs and
less than 60,000 1bs; Elevating Grader Operator by Tractor
operator, Sierra, Euclid or similar types; PILEDRIVERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE, SEWER

WATER: Pipe Cleaning Machine Operator; Pipe Doping Machine
Operator; Pipe Bending Machine Operator; Pipe Wrapping Machine
Operator; Boring Machine Operator; Back Filling Machine Operator;
REMOTE CONTROL: Concrete Cleaning Decontamination Machine
Operator; Ultra High Pressure Water Jet Cutting Toiol System
Operator/Mechanic; Vacuum Blasting Machine Operator/mechanic;
REPAIRMEN, HEAVY DUTY: Diesel Electric Engineer (Plant or Flating
Floating; Bolt Threading Machine operator; Drill Doctor (Bit
Grinder); H.D. Mechanic; H.D. Welder; Machine Tool Operator;
Combination H.D. Mechanic-Welder, when dispatched and/or when
required to do both; Welder-Certified, when dispatched and/or
required; RUBBER-TIRED SCRAPERS: Rubber-tired Scraper Operator,
single engine, single scraper; Self-loading, paddle wheel, auger
type under 15 cu. yds.; Rubber-tired Scraper Operator, twin
engine; Rubber-tired Scraper Operator, with push-pull
attachments; Self Loading, paddle wheel, auger type 15 cu. yds.
and over, single engine; Water pulls, water wagons; SHOVEL,
DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER OPERATOR: Diesel Electric
Engineer; Stationay Drag Scraper Operator; Shovel, Dragline,
Clamshell, Operator under 3 cy yds.; Grade-all Operator; Shovel,
Dragline, Clamshell, Operator 3 cu yds, but less than 5 cu yds.
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GROUP 5: ASPHALT: Extrusion Machine Operator; Roller Operator
(any asphalt mix); Asphalt Burner and Reconditioner Operator (any
type), 84; Roto-Mill, pavement profiler, ground man BULLDOZERS:
Bulldozer operator, 20,000 lbs. or less or 100 horse or less;
COMPRESSORS: Compressor Operator any power), over 1,250 cu. ft.
total capacity; COMPACTORS: Compactor Operator, including
vibratory; Wagner Pactor Operator or similar type (without
blade); CONCRETE: Combination mixer and Compressor Operator,
gunite work; Concrete Batch Plant Quality Control Operator;
Beltcrete Operator; Pumpcrete Operator (any type); Pavement
Grinder and/or Grooving Machine Operator (riding type); Cement
Pump Operator, Fuller-Kenyon and similar; Concrete Pump Operator;
Grouting Machine Operator; Concrete mixer operator, single drum,
under five (5) bag capacity; Concrete Mixer Operator, single
drum, under 5 bag capacity and over; Cast place pipe laying
machine; Maginnis Internal Full Slab Vibrator Operator; Concrete
Finishing machine Operator, Clary, Johnson, Bidwell, Burgess
bridge deck or similar type; Curb Machine Operator, mechanical
Berm, Curb and/or Curb and Gutter; Concrete Joint Machine
Operator; Concrete Planer Operator; Tower Mobile Operator; Power
Jumbo Operator setting slip forms; Slip Form Pumps, power driven
hydraulic lighting device for concrete forms; Concrete Paving
Machine Operator; Concrete Finishing Machine Operator; Concrete
Spreader Operator; CRANE: Helicopter Hoist Operator; Hoist
Operator, single drum; Elevator Operator; A-frame Truck Operator,
Double drum; Boom Truck Operator; HYDRAULIC CRANE OPERATOR:
Hydraulic Boom Truck, Pittman; DRILLING: Churm Drill
and Earth Boring Machine Operator; Directional Drill Operator
over 20,000 1bs pullback; FLOATING EQUIPMENT: Fireman;

FORKLIFT: Lull Hi-Lift Operator or similar type; Fork Lift, over
5 ton and/or robotic; HYDRAULIC HOES EXCAVATORS: Hydraulic
Backhoe Operator, wheel type (Ford, John Deere, Case type);
Hydraulic Backhoe Operator track type up to and including WHEEL
20,000 1bs.; LOADERS: Loaders, rubber-tired type, less than

25,000 1bs; Elevating Grader Operator, Tractor Towed requiring
Operator or Grader; OILERS: Service Oiler (Greaser); PIPELINE,
SEWER WATER: Hydraulic Pipe Press Operator; Hydra Hammer or
similar types; Pavement Breaker Operator; PUMPS: Pump Operator,
more than 5 (any size); Pot Rammer Operator; RAILROAD EQUIPMENT:
Locomotive Operator, under 40 tons; Ballast Regulator

Operator; Ballast Tamper Multi-Purpose Operator; Track Liner
Operator; Tie Spacer Operator; Shuttle Car Operator; Locomotive
Operator, 40 tons and over; SWEEPER: Sweeper operator (Wayne
type) self propelled

GROUP 6: ASPHALT: Plant Oiler; Plant Fireman; Pugmill

Operator (any type); Truck mounted asphalt spreader, with screed;
COMPRESSORS: Compressor Operator (any power), under 1,250 cu. ft.
total capacity; CONCRETE: Plant Oiler, Assistant Conveyor
Operator; Conveyor Operator; Mixer Box Operator (C.T.B., dry
batch, etc.); Cement Hog Operator; Concrete Saw Operator;
Concrete Curing Machine Operator (riding type); Wire Mat or
Brooming Machine Operator; CRANE: Oiler; Fireman, all equipment;
Truck Crane Oiler Driver; A-frame Truck Operator, single

drum; Tugger or Coffin Type Hoist Operator; CRUSHER: Crusher
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Oiler; Crusher Feederman; DRILLING: Drill Tender; Auger Oiler;
FLOATING EQUIPMENT: Deckhand; Boatman; FORKLIFT: Self-propelled
Scaffolding Operator, construction job site (exclduing working

platform); Fork Lift or Lumber Stacker Operator, construction job

site; Ross Carrier Operator, construction job site; GUARDRAIL
EQUIPMENT: Oiler; Auger Oiler; Oiler, combination guardrail

machines; Guardrail Punch Oiler; HEATING PLANT: Temporary Heating

Plant Operator; LOADERS: Bobcat, skid steer (less than 1 cu
yd.); Bucket Elevator Loader Operator, BarberGreene and similar
types; OILERS: Oiler; Guardrail Punch Oiler; Truck Crane Oiler-
Driver; Auger Oiler; Grade Oiler, required to check grade; Grade
Checker; PIPELINE SEWER WATER: Tar Pot Fireman; Tar Pot Fireman
(power agitated); PUMPS: Pump Operator (any power); Hydrostatic
Pump Operator; RAILROAD EQUIPMENT: Brakeman; Oiler; Switchman;
Motorman; Ballast Jack Tamper Operator; SHOVEL, DRAGLINE,
CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler, Grade Oiler (required
to check grade); Grade Checker; Fireman; SWEEPER: Broom operator,
self propelled, construction job site

FOOTNOTE A: HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel
in all craft classifications subject to working inside a
federally designated hazardous perimeter shall be eligible for
compensation in accordanace with the following group schedule
relative to the level of hazardous wasste as outline in the
specific hazardous waste project site safety plan.
H 1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.
H 2 Class "C" Suit Basicly hourly wage rate plus $1.00
per hour, fringes plus $0.15.
H 3 Class "B" Suit Basic hourly wage rate plus $1.50
per hour, fringes plus $0.15
H 4 Class "A" Suite Basic hourly wage rate plus $2.00

‘per hour, fringes plus $0.15

IRONOO86A 07/01/2001

Rates Fringes
IRONWORKERS 25.82 11.35
LABOGOO1I 06/01/2001

Rates Fringes
CHELAN AND KITTITAS COUNTIES
LABORERS:
ZONE 1:
GROUP 1 14 .46 5.80
GROUP 2 16.78 5.80
GROUP 3 18.50 5.80
GROUP 4 18.98 5.80
GROUP 5 19.34 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - § .70
ZONE 3 - $1.00
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BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE,
AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective city
hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city hall

CALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS, MASON,
PACIFIC (North of a straight line made by extending the north
boundary of Wahkiakum County west to the Pacific Ocean), PIERCE,
SNOHOMISH AND THURSTON COUNTIES

LABORERS:

ZONE 1:

GROUP 1 16.92 5.80
GROUP 2 19.24 5.80
GROUP 3 23.92 5.80
GROUP 4 24 .40 5.80
GROUP 5 24.76 5.80

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT,
SEATTLE, KENT, TACOMA, OLYMPIA,
CENTRALIA, ABERDEEN, SHELTON, PT.
TOWNSEND, PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective city
hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall
ZONE 3 - More than 45 radius miles from the respective city hall

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to final
acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator Machine;
Brush Cutter; Brush Hog Feeder; Burner; Carpenter Tender; Cement
Finisher Tender; Change House or Dry Shack; Chipping Gun (under
30 1bs.); Choker Setter; Chuck Tender; Clean-up Laborer; Concrete
Form Stripper; Curing Laborer; Demolition (wrecking and moving
including charred material); Ditch Digger; Dump Person; Fine
Graders; Firewatch; Form Setter; Gabian Basket Builders; Grout
Machine Tender; Grinders; Guardrail Erector; Hazardous Waste
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Worker (Level C); Maintenance Person; Material Yard Person; Pot
Tender; Rip Rap Person; Riggers; Scale Person; Sloper Sprayer;
Signal Person; Stock Piler; Stake Hopper; Toolroom Man (at job
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1lbs.);
Clary Power Spreader; Concrete Dumper/Chute Operator; Concrete
Saw Operator; Drill Operator (hydraulic, diamond, aiartrac);
Faller and Bucker Chain Saw; Grade Checker and Transit Person;

Groutmen (pressure) including post tension beams; Hazardous Waste

Worker (Level B); High Scaler; Jackhammer; Laserbeam Operator;
Manhole Builder-Mudman; Mortarman and Hodcarrier; Nozzleman
(concrete pump, green cutter when using combination of high
pressure air and water on concrete and rock, sandblast, gunite,

shotcrete, water blaster, vacuum blaster); Pavement Breaker; Pipe

Layer and Caulker; Pipe Pot Tender; Pipe Reliner (not insert
type); Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20'); Spreader
(concrete); Tamper and Similar electric, air and glas operated
tool; Timber Person-sewer (lagger shorer and cribber);

Track Liner Power; Tugger Operator; Vibrator; Well Point Laborer

GROUP 5: Caisson Worker; Miner; Powderman; Re-Timberman;
Hazardous Waste Worker (Level A).

LABOO238I 06/01/2001

Rates Fringes
CHELAN COUNTY
HOD CARRIERS 21.35 5.00
LABOG®335C 06/01/2001
Rates Fringes

PACIFIC (South of a straight line made by extending the north
boundary line of Wahkiakum County west to the Pacific Ocean)
COUNTY

ZONE 1:

LABORERS:

GROUP 1 22.27 6.75
GROUP 2 22.77 6.75
GROUP 3 23.15 6.75
GROUP 4 23.47 6.75
GROUP 5 20.12 6.75
GROUP 6 18.06 6.75
GROUP 7 15.36 6.75

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders;

Batch Weighman; Broomers; Brush Burners and Cutters; Car and
Truck Loaders; Carpenter Tender; Change-House Man or Dry Shack
Man; Choker Setter; Clean-up Laborers; Curing-concrete;
Demolition, Wrecking, and Moving Laborers; Dumpers,

road oiling crew; Dumpmen (for grading crew); Elevator Feeders;
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Guard Rail, Median Rail, Reference Post, Guide Post, Right-of-way
Marker; Fine Graders; Fire Watch; Form Strippers (not swinging
stages); General Laborers; Hazardous Waste Worker; Leverman or
Aggregate Spreader (Flaherty and similar types); Loading
Spotters; Material Yard Man (including electrical); Pittsburgh
Chipper Operator or similar types; Railroad Track Laborers;
Ribbon Setters (including steel forms); Rip Rap Man (hand
placed); Road Pump Tender; Sewer Laborer; Signalman; Skipman;
Slopers; Spraymen; Stake Chaser; Stockpiler; Tie Back Shoring;
Timber Faller and Bucker (hand labor); Toolroom Man (at job
site); Tunnel Bullgang (above ground); Weight-Man-Crusher
(aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility lines
or storage tanks on project; Brush (power saw); Burners;

Choker Splicer; Clary Power Spreader and similar types;

Clean up-nozzleman-Green cutter (concrete, rock, etc.); Concrete
Laborer; Concrete Power Buggyman; Crusher Feeder; Demolition and
Wrecking Charred Materials; Gunite Nozzleman Tender; Gunite or
Sand Blasting Pot Tender; Handlers or Mixers of all Materials of
an irritating nature (including cement and 1ime); Pipe Doping &
Wrapping; Tool Operators (includes but not 1limited to: Dry pack
machine, Jackhammer, Chipping guns, Paving breakers); Post Hole
Digger, air, gas or electric; Vibrating Screed; Tampers; Sand
Blasting (wet); Stake-Setter; Tunnel-Muckers, Brakemen, Concrete
Crew, Bull gang (Underground)

GROUP 3: Asbestos Removal (structural removal only); Bit
Grinder; Drill Doctor; Drill Operators, air tracks cat drills,
wagon drills, rubber-mounted drills, and other similar types;
Concrete Saw Operator; Gunite Nozzleman; High scalers, strippers

and drillers (covers work in swinging stages, chairs or belts,
under extreme conditions unusual to normal drilling, blasting,
barring-down, or sloping and stripping); Manhole Builder;
Powdermen; Power Saw Operators (Bucking and Falling); Pumpcrete
Nozzlemen; Sand Blasting (dry); Sewer Timberman; Track Liners;
Anchor Machines; Ballast Regulators; Multiple Tampers; Power
Jacks; Tugger Operator; Tunnel-Chuck Tenders, Nippers and
Timbermen; Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam (Tunnel)
applicable when assigned to move, set up, align laser beam;
Miner-Tunnel; Motorman-dinky Locomotive-Tunnel; Powderman-Tunnel;
Shield Operator-Tunnel

GROUP 5: Traffic Flaggers

GROUP 6: Fence Builders

GROUP 7: Landscaping and Planting Laborers
ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):

ZONE 2 - $0.65
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ZONE 3 - 1.15
ZONE 4 - 1.70
ZONE 5 - 2.75

ZONE DEFINITIONS

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city hallL
ZONE 2: More than 30 miles but less than 40 miles from the

respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the

respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the

respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABOO335K 06/01/2001
Rates

Fringes

PACIFIC(south of a straight line made by extending the north
boundary of Wahkiakum County west to the Pacific Ocean)

HOD CARRIERS 24.64

PAINOOOSA 03/01/2000
Rates
CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP,
MASON, PIERCE, SNOHOMISH AND THURSTON COUNTIES

PAINTERS 22.94

LEWIS,

Fringes

PAINOOO5SC 06/10/2000
Rates
CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP,
PIERCE, SNOHOMISH AND THURSTON COUNTIES

DRYWALL FINSIHERS 25.50

LEWIS,

Fringes
MASON,

PAINOOOSH 07/01/2001

Fringes

Rates
CHELAN AND KITTITAS COUNTIES
PAINTERS:
BRUSH, PAPERHANGER,
STEAM-CLEANING, STRIPING and
SPRAY 19.17
TV, RADIO, ELECTRICAL
TRANSMISSION TOWERS 20.92
PAINOO54G 09/01/2001
Rates
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CHELAN AND KITTITAS COUNTIES

GLAZIERS 17.32 3.17

PAINOO54I 06/01/1999

Rates Fringes
CHELAN AND KITTITAS COUNTIES
DRYWALL FINISHER (TAPER) 19.98 4.25
PAINOOS55M 01/01/2000
Rates Fringes
PACIFIC COUNTY
DRYWALL FINSIHERS 24.00 7.60
PAINOOS5S5N 11/01/1999
Rates Fringes
PACIFIC COUNTY
PAINTERS:
Brush & Roller 17.10 3.48
Spray and Sandblasting 17.70 3.48
High work - All work
60 ft. or higher 17.60 3.48
PAINO188A 07/01/2001
Rates Fringes

CLALLAM, JEFFERSON, KING, KITSAP, LEWIS, MASON, PIERCE, SNOHOMISH
AND THURSTON COUNTIES

GLAZIERS 28.73 6.48

PAINO188B 07/01/2001

Rates Fringes
GRAYS HARBOR AND PACIFIC COUNTIES
GLAZIERS 14.58 4.69
PAIN1238A 06/01/2001
Rates Fringes

CALLAM, GRAYS HARBOR, JEFFERSON, LEWIS, MASON, PACIFIC (NORTHERN
PORTION), PIERCE AND THURSTON COUNTIES

SOFT FLOOR LAYERS 21.77 6.63

PAIN1238D 06/01/2001
Rates Fringes
KING, KITSAP AND SNOHOMISH COUNTIES
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SOFT FLOOR LAYERS 23.69 6.91

PLAS0072C 06/01/1999

Rates Fringes
CHELAN AND KITTITAS COUNTIES
Zone 1:
CEMENT MASONS 20.75 5.24

Zone Differential (Add to Zone 1
rates): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Moses Lake, and Lewiston

Zone 1: O - 45 radius miles from the main post office
Zone 2: 45 radius miles from the main post office

PLASO082D 06/01/1999
Rates Fringes
PACIFIC (South of a straight line made by extending the north
boundary line of Wahkiakum County west to the Pacific
Ocean) COUNTY

PLASTERERS 23.91 6.36

PLAS0528B 12/01/2001
Rates Fringes
CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS, MASON,
PACIFIC (North of a straight line made by extending the north
boundary line of Wahkiakum Count, west to the Pacific Ocean),
PIERCE, SNOHOMISH AND THURSTON COUNTIES

CEMENT MASONS 27.16 8.99

PLUMOO32A 06/01/1999
Rates Fringes
CHELAN AND KITTITAS (NORTHERN TIP) COUNTIES

PLUMBERS AND PIPEFITTERS 23.47 8.67

PLUMOO32B 06/01/2001

Rates Fringes
CLALLAM, KING AND JEFFERSON COUNTIES
PLUMBERS AND PIPEFITTERS 31.38 11.23
PLUMOG82D 06/01/2001
Rates Fringes

GRAYS HARBOR, LEWIS, MASON (EXCLUDING NE SECTION), PACIFIC,
PIERCE AND THURSTON COUNTIES
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PLUMBERS AND PIPEFITTERS 24 .57 14.72

PLUMOG265A 06/01/2001

Rates Fringes
SNOHOMISH COUNTY
PLUMBERS AND PIPEFITTERS: 28.37 10.24
PLUMOG598B 06/01/2001
Rates Fringes
KITTITAS (ALL BUT NORTHERN TIP)
PLUMBERS AND PIPEFITTERS 28.85 11.55
PLUMO631A 06/01/2001
Rates Fringes
MASON (NE SECTION),
AND KITSAP COUNTIES
PLUMBERS/PIPEFITTERS:
A1l new construction, additions,
and remodeling of commercial
building projects such as:
cocktail lounges and taverns,
professional buildings, medical
clinics, retail stores, hotels
and motels, restaurants and fast
food types, gasoline service
stations, and car washes where
the plumbing and mechanical cost
of the project is less than
$100,000 14.55 7.98
All other work where the plumbing
and mechanical cost of the project
is $100,000 and over 24 .65 13.41
ROOFOO54A 06/20/2000
Rates Fringes

CLALLAM, JEFFERSON, KING, KITSAP, MASON AND SNOHOMISH COUNTIES

ROOFERS 24.30 6.73

* ROOFO153A 01/01/2002
Rates Fringes
GRAYS HARBOR, LEWIS, PACIFIC, PIERCE AND THURSTON COUNTIES

ROOFERS 23.60 5.84
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ROOFO189A 07/01/2001

Rates Fringes
CHELAN COUNTY
ROOFERS 19.05 6.05
ROOFO189E 07/01/2001
Rates Fringes
KITTITAS COUNTY
ROOFERS 17.48 5.60
SFWAG699B 07/01/2001
Rates Fringes

KING, KITSAP, PIERCE, SNOHOMISH AND THURSTON COUNTIES

SPRINKLER FITTERS 31.48 10.95
WAQG10002 - 1
SHEE@O66D 06/01/2000
Rates Fringes
CHELAN COUNTY
SHEET METAL WORKERS 23.77 6.48
SHEEQO66F 06/01/2001
Rates Fringes

CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS, MASON,
PACIFIC, PIERCE, SNOHOMISH AND THURSTON COUNTIES

SHEET METAL WORKERS 30.26 9.14

SHEEOO66M 06/01/2000

Rates Fringes
KITTITAS COUNTY
SHEET METAL WORKERS 25.43 7.30
TEAMO174B 06/01/2001

Rates Fringes

CLALLAM, GRAYS HARBOR, JEFFERSON, KING, KITSAP, LEWIS, MASON,
PACIFIC (North of a straight line made by extending the north
boundary 1line of Wahkiakum County west to the Pacific Ocean),
PIERCE, SNOHOMISH AND THURSTON COUNTIES

TRUCK DRIVERS:

GROUP 1: 24 .94 9.12
GROUP 2: 24.36 9.12
GROUP 3: 22.08 9.12
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GROUP 4: 18.00 9.12
GROUP 5: 24.70 9.12

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 -"A-frame or Hydralift" trucks and Boom trucks or
similar equipment when "A" frame or "Hydralift" and Boom truck or
similar equipment 1is used; Buggymobile; Bulk Cement Tanker;
Dumpsters and similar equipment, Tournorockers, Tournowagon,
Tournotrailer, Cat DW series, Terra Cobra, Le Tourneau,
Westinghouse, Athye Wagon, Eucid Two and Four-Wheeled power
tractor with trailer and similar top-loaded equipment
transporting material: Dump Trucks, side, end and bottom dump,
including semi-trucks and trains or combinations thereof with
16 yards to 30 yards capacity: Over 30 yards $.15 per hour
additional for each 10 yard increment; Explosive Truck (field
mix) and similar equipment; Hyster Operators (handling bulk loose
aggregates); Lowbed and Heavy Duty Trailer; Road 0il Distributor
Driver; Spreader, Flaherty Transit mix used exclusively in heavy
construction; Water Wagon and Tank Truck-3,000 gallons and
over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site; Dumpsters,
and similar equipment, Tournorockers, Tournowagon, Turnotrailer,
Cat. D.W. Series, Terra Cobra, Le Tourneau, Westinghous, Athye
wagon, Euclid two and four-wheeled power tractor with trailer and
similar top-loaded equipment transporting material, Dump trucks,

side, end and bottom dump, including semi-trucks and trains or
combinations thereof with less than 16 yards capacity; Flatbed:
(Dual Rear Axle); Grease Truck, Fuel Truck, Greaser, Battery
Service Man and/or Tire Service Man; Leverman and loader at
bunkers and batch plants; 0il tank transport; Scissor, Slurry
Truck; Sno-Go and similar equipment; Swampers; Straddler Carrier
(Ross, Hyster) and similar equipment; Team Driver; Tractor (small
rubber-tired (when used within Teamster jurisdiction); Vacuum
truck; Water Wagon and Tank trucks-less than 3,000 gallons
capacity; Winch truck; Wrecker, tow truck and similar equipment

GROUP 3 - Flatbed: single rear axle; Pickup sweeper, Pickup
Truck (Adjust upward by $2.00 per hour for onsite work)

GROUP 4 - Escort or pilot driver
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to the
classification working in as follows:

LEVEL C: +%.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +%$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit."
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LEVEL A: +%$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus or a
supplied air line.

ZONE DIFFERENTIAL

Zone pay will be calculated from the city center of the following
listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

Zone A - 0 - 25 miles - Free Zone

Zone B - 25 - 45 miles - $ .70 per hour

Zone C - Over 45 miles - $1.00 per hour

TEAMO760F 06/01/2000

Rates Fringes
CHELAN AND KITTITAS COUNTIES
(ANYONE WORKING ON HAZMAT
JOBS SEE FOOTNOTE A BELOW)
TRUCK DRIVERS:
GROUP 1 19.33 7.50
GROUP 2 21.97 7.50
GROUP 3 22.08 7.50
GROUP 4 22.41 7.50
GROUP 5 22.52 7.50
GROUP 6 22.68 7.50
GROUP 7 23.22 7.50
GROUP 8 23.64 7.50

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul,; Power Boat
Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 1bs. and
under); Trailer Mounted Hydro Seeder and Mulcher; Leverperson
(loading trucks at bunkers); Seeder & Mulcher; Stationary Fuel
Operator; Tractor (small, rubber-tired, pulling trailer or
similar equipment)

GROUP 3: Auto Crane (2000 1bs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. & under);
Flat Bed Truck with Hydraulic System; Fork Lift (3001-16,000
1bs.); Fuel Truck Driver; Steamcleaner & Washer; Power Operated
Sweeper; Rubber-tired Tunnel Jumbo; Scissors Truck; Slurry Truck
Driver; Straddle Carrier (Ross, Hyster, & similar); Tireperson;
Transit Mixers & Truck Hauling Concrete (3 yd. to & including 6
yds.); Trucks, side, end, bottom and articulated end dump (3
yards to and including 6 yds.); Warehouseperson (to include
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shipping & receiving); Wrecker & Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom and articulated end dump (over 6 yds.
to & including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank truck (0-8000 gallons)

GROUP 5: Dumpster (over 6 yds.); Lowboy (50 tons & under); Self-
Loading Roll Off; Semi-Truck & Trailer; Tractor with Steer
Trailer; Transit Mixers and Trucks Hauling Concrete (over 6 yds.
to and including 10 yds.); Trucks, side, end, bottom and
articulated end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either mounted or
pulled) (up to 14 ton); Vacuum Truck (super sucker, guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1bs.); Dumps (Semi-end); Lowboy (over 50 tons);
Mechanic (Field); Transfer Truck and Trailer; Transit Mixers &
Trucks Hauling Concrete (over 10 yds. to & including 20 yds.);
Trucks, side, end, bottom and end dump (over 20 yds. to &
including 40 yds.); Truck and Pup; Tournarocker, DW's & similar
with 2 or more 4 wheel-power tractor with trailer, gallonage or
yardage scale, whichever 1is greater; Water Tank Truck (8,001-
14,000 gallons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable operated
trailer); Transit Mixers & Hauling Concrete (over 20 yds.);
Truck, side, end, bottom and articulated end dump (over 40 yds.

to & including 100 yds.); Truck Mounted Crane (with load bearing
surface either mounted or pulled (16 through 25 tons)

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A- Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL D: - $.25 PER HOUR (This is the lowest level of protection.
No respirator is used and skin protection is minimal.
LEVEL C: - $.50 PER HOUR (This level uses an air purifying
respirator or additional protective clothing.
LEVEL B: - $.75 PER HOUR (Uses same respirator protection as
Level A. Supplied air line is provided in conjunc-

tion with a chemical "spash suit."
LEVEL A: - $1.00 PER HOUR (this level utilizes a fully-
encapsulated suit with a self-contained breathing

apparatus or a supplied air line.

WELDERS - Receive rate prescribed for craft performing operation
to which welding is incidental.

Unlisted classifications needed for work not included within
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29 CFR 5.5(a) (1) (v)).

In the listing above, the "SU" designation means that rates
listed under that identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a
position on a wage determination matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U. S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage payment
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
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interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

4.) All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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SECTION 01001

SUPPLEMENTARY REQUIREMENTS

PART 1 GENERAL
1.1 DEFINITIONS

The references listed below are to be defined as indicated wherever they may be used in the
TECHNICAL SPECIFICATIONS.

"SUPPLEMENTARY REQUIREMENTS " shall be read to pertain to any of the sections of the
DIVISION 1 as required by the content of the section or paragraph containing the reference.

Specification “SECTION 01300 — SUBMITTALS’ shdl be read as a specification “SECTION 01330
— SUBMITTAL PROCEDURES.”

Specification “SECTION 01400 — CONTRACTOR QUALITY CONTROL” shall be read as
specification “SECTION 01451 — CONTRACTOR QUALITY CONTROL.”

1.2 CONSTRUCTION SCHEDULING

The ingtructions for preparation and submittal of the Contractor-prepared Network Analysis System are
found in SECTION 01320, PROJECT SCHEDULE.

1.3 CORRESPONDENCE

1.3.1 All correspondence shal be addressed to the Administrative Contracting Officer, shal be seridly
numbered commencing with Number 1, with no numbers missing or duplicated and shall be furnished with
an origina and one copy. Enclosures attached or transmitted with the correspondence shall also be
furnished with an origina and one copy. Each seria letter shall make reference to the contract name,
contract number and shall have only one subject.

1.3.2 All correspondence from the Contracting Officer will be aso serially numbered with no numbers
missing or duplicated. Lettersto the Contractor will be forwarded in duplicate.

1.3.3 Inthe event there is more than one project within a contract, correspondence shall contain separate
and digtinct submittals to identify each project by name.

1.3.4 For submission of Contractor payment requests, See Section 01025, PAYMENT.
1.4 ADVANCED NOTICE OF CONTRACTOR PERFORMED ACCEPTANCE TESTING
The Contractor shal notify the Contracting Officer a minimum of 20 days prior to performing any

acceptance or "buy off" testing of the following systems, (1) EMCS, (2) Fire Detection/Protection, (3)
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Intrusion Detection System, (4) Uninterruptible Power Supply, and (5) HVAC. Advance notification is not
required for testing performed as part of fabrication or installation.

1.5 CONTRACTOR'SFILES

Contractor shall maintain "Approved (Action Code "A") and "Approved Except as Noted (Action Code
"B") shop drawing files in fabrication shops and at project sites for government use.

1.6 PROJECT PHOTOGRAPHS
1.6.1 Generd

The Contractor shal furnish photographs depicting construction as specified herein. The photographs shall
be in digital JPEG format, with a resolution of 1024 x 768 pixels or better, size limited to less than 300K B.
Photos shall be submitted in a Word document, with a caption under each photo showing date taken,
project location, contract title and number, and a brief description of what the photo depicts. The photos
shall be submitted on a 133 mm 1S0-9660 CD-ROM.

1.6.2 Progress Photographs

Construction progress photographs shal be taken between the 1st and 15th of each month and delivered to
the Contracting Officer with the payment request for the month taken. Photos shall be taken from 3
positions. Location of positions shal be coordinated with or may be selected by the Contracting Officer.
They shal show, inasmuch as practicable, work accomplished during the previous month. Photographic
quaity and composition of photos shall be such that they can be used for briefings and/or to illustrate
articles on the construction progress of the project.

1.6.3 Completion Photographs

Construction completion photographs (35 mm color dides) shdl be taken upon completion of construction
and delivered to the Contracting Officer not later than 15 days prior to project completion. Itisthe
intention of the Government to obtain dides whose color, clarity, and composition are such that they can be
used for briefings and/or to illustrate articles on the completed project. Slides shal be taken from

10 positions. Location of positions shall be coordinated with or may be selected by the Contracting

Officer. Slides shal show the completed project to the best advantage, and shall include overal site
photos as well as photos of mgjor features.

1.7 AUDIO-VIDEO RECORDINGS

1.7.1 Genera

The Contractor shdl provide al equipment, materias, and trained personnd to visualy and audibly record
(video tape) all on site operations and maintenance (O& M) training sessions for this contract. The video
technician shal be employed by a video production company that has been in business for a minimum of

2 years. The Contractor shall submit the resume of the technician and video production company. Also
the Contractor shall submit for approval an agenda or an outline breakdown of the proposed presentation.
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Video tapes shall be produced in the VHS format. Audio shal be adjusted, filtered or otherwise controlled
to ensure that the trainer can be understood at all times. Each system or piece of equipment shall be
covered in asingle tape or set of tapes which shall be correlated with the O& M manuals provided. Video
tapes and their individua storage cases shdl be identified with a typewritten label showing the project,
equipment or system, and contract number; this same information shall be provided as an introduction on
each video tape. When two or more tapes are provided, they shall be submitted as a set in an appropriate
storage container.

1.7.2 Submittas
Prior to conducting the training sessions the following shall be submitted for approval:

1) A training plan consisting of the agenda or an outline breakdown of the proposed presentation
and

2) The qualifications of the trainer and the video recording technician

Two copies of the video taped materia shall be submitted to the Contracting Officer within 10 days after
completion of video taping the training sessions.

1.8 MECHANICAL AND ELECTRICAL LAYOUT DRAWINGS

The Contractor shall submit, for Contracting Officer's approval, scaled layout drawings, including
appropriate elevations and sections, as required, showing the room arrangement the Contractor proposes
for all pieces of mechanical and electrical equipment and appurtenances thereto, such as but not limited to:
air conditioning equipment, boilers, compressors, hot water tanks, pumps, electrical control panels, ducts
and piping, that are to be located in the room. Mechanical and electrical layouts shall be coordinated to
eliminate any conflicts of ingtalled equipment. No payments will be made to the Contractor for furnishing
or ingaling equipment until the layout drawings have been approved by the Contracting Officer.
Mechanica and dectrica equipment layout drawings shdl be identified and submitted as specified herein.
Equipment rooms shown on the drawings are of adequate size to accommodate equipment of required
capacities as available from severa manufacturers with sufficient space left for access, servicing, and
removal. The use of equipment items with dimensions such as "to crowd the space” will not be permitted.

1.9 COLOR BOARDS

Three sets of color boards shall be submitted within 60 calendar days after receipt of Notice to Proceed.
The board shall include samples of colors and finishes of every finish such as on walls, floors, and ceilings.
Thiswould include, but not be limited to, paint, floor and wall tile, acoustical panels, carpet, wall base,
plastic laminate, etc. Where specia finishes such as architectural concrete or prefinished metal panels are
required, samples of not less than 305 mm (12 inches) square shall be submitted with the board. Boards
shall include, where applicable, color samples of integrally colored block, brick, and prefinished metal
roofing and siding. The board shall be 610 mm by 610 mm (24 inches by 24 inches). If more spaceis
needed, more than one board per set may be submitted. Thisis not meant to replace the samples called
for in other portions of the specifications. The Contractor shal certify that he has reviewed the color
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boards in detail and that they are in strict accordance with the contract drawings and specifications, except
as may be otherwise explicitly stated.

1.10 IDENTIFICATION OF EMPLOYEES AND MILITARY REGULATIONS:

(8 The Contractor shall be responsible for compliance with &l regulations and orders of the
Commanding Officer of the Military Installation, respecting identification of employees, movemerts on
ingtalation, parking, truck entry, and al other military regulations which may affect the work.

(b) Thework under this Contract is to be performed at an operating Military Installation with
conseguent restrictions on entry and movement of nonmilitary personnel and equipment.

(c) The Commanding Officer of Fort Lewis, Washington, has initiated the following specific
requirement regarding vehicle registration for this contract.

Contractors performing work on Fort Lewis shall, after award, regster all vehiclesto be used on
the installation with the Vehicle Registration Section of the Law Enforcement Command. Contractor
employees entering the installation in privately owned vehicles (POVs) shal aso register their vehicles. A
copy of contract award, proof of liability insurance, current driver's license and state vehicle registration
shall be required to register Contractor, subcontractor, and employee vehicles.

Upon completion of the contract, it shall be the prime contractor's responsibility to collect dl
vehicle decal s issued under the contract including those issued to employees and subcontractors. Decals
are to be carefully removed from the vehicle, placed in an envel ope and attached to the origina
documentation (i.e., post vehicle registration document) received with the decal. Decals, with
documentation, must be returned to Vehicle Registration, Building 2140. Proof of decal clearance for al
vehicles registered under this contract will be issued to the prime contractor and shal be returned to the
Contracting Officer prior to final payment.

In the event of contract extension, it shall be the prime contractor's responsibility to report time
extension to Vehicle Regigtration, with evidence of same. For further information, contact Vehicle
Regigration at Waller Hall, Building 2140 (Telephone: (206253) 967-5065), Fort Lewis, Washington
98433-9500.

(d) Employee Access and Identification: The employee who requires access to Fort Lewis to perform
work under this contract shall obtain a Government issued identification badge.

1. Employee Access. The contractor shall, prior to the contract start date, provide the sponsoring
agency the name of the employee who shall require access to Fort Lewis to perform work. This
notification shall include the employee' s last name, first name and middle initial and the

employee’ s Social Security Number. The contractor shall ensure that the employee obtains a
badge prior to beginning performance.  Contractor employees hired during the term of the contract
must obtain the badge before beginning work under the contract. |If an employee no longer needs
abadge for any reason (e.g., quits hisher job or is no longer performs work under the contract),
the Contractor shall return the badge to the Contracting Officer’ s Representative (COR) within
two (2) calendar days of such change. |f the badge cannot be returned within the required time
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frame for any reason, the contractor shall immediately notify the COR verbaly, followed up in
writing the next work day. An employee sinability to obtain entrance to a Government ingtallation
because he/she does not have the required Government provided ID badge shall not excuse timely
performance of the requirements of this contract. The Government may change the location(s) at
which badges are issued or returned, with or without advance notice to the Contractor, at ho
additional cost to the Government as a result thereof.

2. Contractor Request for Government |dentification Badge. The required information shal be
submitted to the Sponsoring Agency on the form entitted CONTRACTOR REQUEST FOR
GOVERNMENT IDENTIFICATION BADGE (S). Theform ison the Directorate of Contracting
web page and may be accessed at web address http://150.192.40.37:82 . After approval by a
Contracting Officer, contractor shall be directed to have employeg(s) report to a specified building
to obtain their badges.

3. Logt or Stolen Badges. Government provided ID badges shall not be reproduced or copied by
the Contractor, its subcontractors, or their employees. |If an employee' s badge is lost or stolen the
Contractor shall verbaly report the loss or theft to the COR on the day such loss or theft is
discovered; followed by awritten report of the circumstances to the Contracting Officer. The
within report shall be completed one (1) calendar day after the loss or theft is discovered.

4. Use and Wear of Badge. Each contractor employee shall wear Government furnished
identification badge while performing work under the contract. The badge shall be worn on the
upper front of the outer garment unless precluded by OSHA regulation(s). The badge shall not be
used for access to any Government install ation except for performance of work under the
contract for which it was issued.

5. Expiration/Termination. The contractor shall, upon expiration or termination of the contract,
collect al badges and turn them in to the COR. The final invoice will not be considered proper for
purposes of the Prompt Payment Act (FAR 52.232-25, in Section 1) until all badges have been
accounted for.

6. Entrance Denia by Military Police. Contractor employees may be denied entry to the
Installation by Military Policeif it is determined that such entry may be contrary to good order,
discipline, or the security of the Instalation.

1.11 SPECIAL SAFETY REQUIREMENTS:

All congtruction activities shall be conducted in strict compliance with the Corps of Engineers Safety and
Health Requirements Manual EM 385-1-1, and Occupationa Safety and Health Administration
regulations, as applicable. The manua is available on line at:
http://www.usace.army.mil/inet/usace-docs/'eng-manua ¥em385- 1- 1/toc.htm

1.11.1 In addition to Safety and Hedth Requirements Manual EM 385-1-1, and all applicable OSHA

standards, the Contractor shall comply with the requirements listed below. Paragraph numbers refer to
EM 385-1-1 or are added thereto.
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(a) Paragraph 01.A.12: Add new paragraph: Safety Engineer (1985 JAN OCE) (DAM 52.236/103):

(1) The Contractor shall employ at the project site to cover al hours of work at least one Safety
and Occupational Health person to manage the Contractor's accident program. Duties which are not
germane to the safety program shall not be assigned to the Safety and Health person(s). The principal
safety person shall report to and work directly for the Contractor's on-site top manager, higher level
officia, or corporate safety office. The Safety and Health person(s) shall have the authority to take
immediate steps to correct unsafe or unheathful conditions. The presence of a Safety and Health person
will not abrogate safety responsibilities of other personnel.

(2) Qualifications for Safety and Health person(s).

(A) Shal have adegreein engineering or safety in at least afour-year program from an
accredited school; or

(B) Shal have legd registration as a Professional Engineer or a Certified Safety Professional
and, in addition, shal have been engaged in safety and occupationa hedlth for at least one (1) year of
experience, no time being credited to this one (1) year unless at least fifty (50) percent of the time each
year was devoted to safety and occupationa health; or

(C) Shdl have a degree other than that specified in (A) above and, in addition, shal have been
engaged in safety and occupational health for at least three (3) years no time being credited to these three
(3) years unless fifty (50) percent of the time each year was devoted to safety and occupationa health; o

(D) Inlieu of adegree, shall have been engaged in safety and occupationa hedlth for at least
five (5) years, no time being credited to these (5) years unless at least fifty (50) percent of the time each
year was devoted to safety and occupational health;

(E) First aid work is not a creditable experience.

(3) The name and qualifications of the nominated safety person(s) shall be furnished to the
Contracting Officer for acceptability and a functional description of duties shal be provided prior to the
pre-work conference.

1.12 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15 31 OCT 89)

This Paragraph specifies the procedure for the determination of time extensions for unusualy severe
weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed Price Construction)”. In
order for the Contracting Officer to award atime extension under this clause, the following conditions
must be satisfied:

1.12.1 The weather experienced at the project site during the contract period must be found to be

unusually severe, that is, more severe than the adverse weather anticipated for the project location during
any given month.
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1.12.2 The unusualy severe weather must actually cause a delay to the completion of the project. The
delay must be beyond the control and without the fault or negligence of the contractor.

1.12.3 The following schedule of monthly anticipated adverse weather delaysis based on National
Oceanic and Atmospheric Administration (NOAA) or smilar data for the project location and will
congtitute the base line for monthly wesather time evaluations. The contractor's progress schedule must
reflect these anticipated adverse weather delays in al weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYSBASED ON (5) DAY WORK WEEK

JAN FEB MA APR MAY JUN JUL AUG P OCT NOV DEC

9 8 8 4 2 3 1 2 4 7 10 10

1.12.4 Upon acknowledgment of the notice to proceed (NTP) and continuing throughout the contract, the
contractor will record on the daily QCQ report, the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delays must prevent work on critical activities for 50
percent or more of the contractor's scheduled work day.

1.12.5 The number of actua adverse weather delay days shall include days impacted by actual adverse
weather (even if adverse weather occurred in previous month), be calculated chronologically from the first
to the last day of each month, and be recorded as full days. If the number of actual adverse weather
delay days exceeds the number of days anticipated in paragraph 1.12.3, above, the Contracting Officer
will convert any qualifying delaysto calendar days, giving full consideration for equivaent fair weather
work days, and issue a modification in accordance with the contract clause entitled " Default (Fixed Price
Congtruction)".

1.13 COMPLIANCE WITH DAVIS-BACON ACT

1.13.1 Contractor POC

Within 14 days after award of the contract, the Contractor shall designate a point of contact (POC) within
their organization who will be responsible for the Davis-Bacon Act Labor Program for the Contractor and
all subcontractors under this contract as required by the Contract Clauses and FAR 52.222.

1.13.2 Responghilities

The designated Contractor POC shall be responsible for Davis-Bacon Act Labor Program activities
including, but not limited to:

Documentation and record keeping

Submittal and accuracy of certified payrolls

Submittal of required labor forms including requests for additional classifications and rates, Statements
and Acknowledgement, etc.
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Posting of the wage determination, approved additional classifications and rates, labor and EEO
posters
Coordination with the Contracting Officer's Labor Program POC

Prior to submittal to the Government, payrolls shal be reviewed for compliance to al applicable labor
standards, to include, but not be limited to the following items: correct wage rates, correct overtime
classification and pay, misclassification of workers for work actualy performed, apprentice to journeyman
ratios, and registration of apprentice. Corrective actions shall be taken as necessary to ensure Contractor
compliance with applicable contract and FAR clauses.

1.13.3 Certification
The Contractor POC shdl provide asigned certification stating the following: “1 certify that the submitted
items being forwarded have been reviewed in detail and are correct and in strict conformance with the

Labor Standards of the contract except as otherwise stated.”

PARTS 2 AND 3 NOT USED

END OF SECTION
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SECTION 01005

SITE SPECIFIC
SUPPLEMENTARY REQUIREMENTS

1. CONDUCT OF WORK
1.1 COORDINATION AND ACCESSTO SITE

1.1.1 Coordination with using agencies shall be made through the Contracting Officer to assist the
Contractor in completing the work with a minimum of interference and inconvenience.

1.1.2 Vehicle Access:

1.1.2.1 All Contractor-owned and privately-owned vehicles require an access pass/vehicle decal. This
pass is obtained from the Fort Lewis Vehicle Registrar, Building 5236 by showing proof of insurance; the
vehicle registration; Washington State driver's license; and a letter with originad signature of prime
Contractor or his superintendent stating the contract name and number, the contract period for which the
passis required, and the employee's name. See Paragraph IDENTIFICATION OF EMPLOY EES AND
MILITARY REGULATIONS in SECTION 01001 for specific requirements.

1.1.2.2 Commercia vehicle accessto Fort Lewiswill be alowed at the Logistic Center Gate (Exit 123

from |-5)-and-the- Dupent-Gate{Exit 119-from-+-5). The Logistics Center Gate {prinary-access-poritfor
eommereta-traffie)-is open for inbound commercia vehicle access and mspectlon from 0530 hours to 2000
hours, Monday through Fri day : 2 -2

All commerC|aI vehcheSW|II be %arched Drivers should anticipate delays.

1.1.2.3 Procedures for commercial vehicle access to Fort Lewis are subject to change without prior
notice.

1.1.3 When keys are required for access to facilities on this contract, they shall be obtained through the
Contracting Officer.

1.1.3.1 The Contractor shal be responsible for Government-owned keys issued for access to facilities or
areas pertinent to this contract.

1.1.3.2 Upon completion of the work in an area, or upon request of the Contracting Officer, the key or
keys relevant to the completed areas shall be returned.

1.1.3.3 Should the Contractor lose a key:

a. the Contracting Officer shal be notified, in writing, within three (3) working days after the lossis
discovered and
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b. should the key not be found before final acceptance, the fina contract payment shall be reduced by
$100 for each key not returned.
1.1.4 Work hours in the construction areawill be restricted to 7:30 am. to 4 p.m. daily, Monday through
Friday, excluding Federal holidays. Work hours other than as specified above shall be coordinated with
and approved by the Contracting Officer.

1.1.5 Contractor's workmen shall wear a Government-issued identification badge, as specified in
SECTION 01001.

1.2 UTILITY OUTAGES

Contractor shall coordinate utility outages with the Contracting Officer at least 7 days in advance.
Outages shall be kept to a minimum and any one outage shall not last more than 2 hours.

1.3 PROTECTION OF GOVERNMENT PROPERTY

In addition to requirements of the CONTRACT CLAUSES, Contractor shall protect all Government
property within the buildings in which he is working, except for such property asis required to be
demolished. Property which isto be demolished shadl be protected until its scheduled demolition time.

Protection shdl include, but not be limited to, protection from construction generated dust, debris, water,
and vibration.

END OF SECTION
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SECTION 01025

PAYMENT

PART 1 GENERAL
1.1 GENERAL

The contract price for each item shall congtitute full compensation for furnishing dl plant, labor, materids,
appurtenances, and incidentals and performing all operations necessary to construct and complete the
items in accordance with these specifications and the applicable drawings, including surveying performed
by the Contractor. Payment for each item shall be considered as full compensation, notwithstanding that
minor features may not be mentioned herein. Work paid for under one item will not be paid for under any
other item. No separate payment will be made for the work, services, or operations required by the
Contractor, as specified in DIVISION 1, GENERAL REQUIREMENTS, to complete the project in
accordance with these specifications; all costs thereof shall be considered as incidental to the work.

1.2 PAYMENT
1.2.1 ITEM 0001

Payment will be made at the contract lump sum price for Item No. 0001, All Work for Arms/EM
Communications and Electronics Maintenance (ACE) Building Within a Line Five Feet Beyond the
Building Wall Lines, Except Items Separately Listed, payment of which shall congtitute full compensation
for Item No. 0001, complete.

1.2.2 ITEM 0002

Payment will be made at the contract lump sum price for Item No. 0002, All Work for Property Book
Officer Warehouse/Pdllet Storage (PBO) Building Within a Line Five Feet Beyond the Building Wall
Lines, Except Items Separately Listed, payment of which shall constitute full compensation for Item No.
0002, complete.

1.2.3 ITEM 0003

Payment will be made at the contract lump sum price for Item No. 0003, All Work for Ranger Motor Pool
(RMP) Building Within a Line Five Feet Beyond the Building Wall Lines, Except Items Separately Listed,
payment of which shall congtitute full compensation for Item No. 0003, complete.

1.2.4 ITEM 0004

Payment will be made at the contract lump sum price for Item No. 0004, All Work for Ranger Specia
Operations Vehicle/Boat/Bike Storage (VBB) Building Within a Line Five Feet Beyond the Building Wall

Lines, Except Items Separately Listed, payment of which shal constitute full compensation for I1tem No.
0004, complete.
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1.2.5 ITEM 0005

Payment will be made at the contract lump sum price for Item No. 0005, All Sitework and Utilities Outside
the Line Five feet Beyond Each Building's Wall Lines, Except Items Separately Listed, payment of which
shall condtitute full compensation for Item No. 0005, complete.

1.2.6 ITEM 0006

Payment will be made at the contract lump sum price for Item No. 0006, All Work for As-Built Drawings,
payment of which shall congtitute full compensation for Item No. 0006, complete, as specified in Section
01702 from preparation to fina approva. No partia or total payment will be magde for this item until the
as-built drawings, both marked up blue prints and electronic files are fully approved by the Government (A
or B action) and all copies of approved drawings and e ectronic media received by the Government.

1.2.7 ITEM 0007

Payment will be made at the contract lump sum price for Item No. 0007, All Work for O&M Manuds,
payment of which shall congtitute full compensation for Item No. 0007, complete, as specified in Section
01701 from preparation to fina approva. No partia or total payment will be made for thisitem until al
O&M manuas are fully approved by the Government (A or B action) and dl copies of fina manuas are
received by the Government in their final binders.

1.28 ITEM 0008

Payment will be made at the contract lump sum price for Item No. 0008, All Work for Form 1354
Checklist and Equipment in Place List; payment of which shall condtitute full compensation of Item No.
0008, complete, as specified in Sections 01704 and 01705 from preparation to fina approva. No partid or
total payment will be made for this item until both the 1354 Checklist and Equipment in Place List are fully
approved by the Government (A or B action) and all copies of approved lists received by the Government.

1.3 PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal Acquisition Regulations (FAR)
Subpart 32.9, entitled "PROMPT PAYMENT", and Paragraphs 52.232-5 and 52.232-27, entitled
"Payments Under Fixed-Price Construction Contracts', and "Prompt Payment for Construction Contracts”,
respectively. In addition each request shall be submitted in the number of copies and to the designated
billing office as shown in the Contract.

1.3.1 When submitting payment requests, the Contractor shall complete Blocks 1 through 12 of the
"PROGRESS PAYMENT INVOICE" Form as directed by the Contracting Officer. (A sample formis
attached at the end of this Technical Specification Section.) The completed form shall then become the
cover document to which all other support data shall be attached.
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1.3.2 One additiona copy of the entire request for payment, to include the "PROGRESS PAYMENT
INVOICE" cover document, shall be forwarded to a separate address as designated by the Contracting
Officer.

1.3.3 The Contractor shall submit with each pay request, alist of subcontractors that have worked during
that pay period. The listing shal be broken down into weeks, identifying each subcontractor that has
worked during a particular week, and indicate the total number of employees that have worked on site for
each subcontractor for each week. The prime Contractor shall also indicate the total number of
employees for its on site staff for each week.

PARTS2and 3 NOT USED
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PROGRESS PAYMENT INVOICE
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27

1. PROJECT AND LOCATION

2. DATE

3. CONTRACTOR NAME AND ADDRESS
(Must be the same as in the Contract)

4. CONTRACT NO.

5. INVOICE NO.

6. DESCRIPTION OF WORK

7. PERIOD OF PERFORMANCE

From:

To:

8. DISCOUNT TERMS

9. OFFICIAL TOWHOM PAYMENT
ISTO BE FORWARDED

10. OFFICIAL TO BE NOTIFIED
OF DEFECTIVE INVOICE

Name: Name:
Title: Title:
Phone: () - Phone () -

11. CERTIFICATION: | hereby certify, to the best of my knowledge and belief, that

(1) Theamountsrequested areonly for the performance in accor dance with the specifications, terms, and
conditions of this contract;

(2) Paymentsto subcontractorsand suppliers have been made from previous payments received under

the contract, and timely paymentswill be made from the proceeds of the payment covered by this certification,

in accor dance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code;
and

(3) Thisrequest for progress payment does not include any amounts which the prime contractor intendsto
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract.

(Signature) (Title) (Date)

12. OTHER INFORMATION OR DOCUMENTATION (FOR GOVERNMENT USE ONLY)
required by Contract. Provide two (2) copies of each
(check and attach if applicable): Retainage: % Amt.:
$
Updated Progress Chart/Schedule
Progress Narrative
Certified Payrolls (submitted weekly)
Safety Exposure Report
Updated Submittal \register
Progress Photos

Subcontractor/Employee Listings

Withholdings: $

Reason:

Following items are current:

As-Builts Yes No
O & M Manuals Yes No
1354 Data Yes No
Submittal Register Yes No
END OF SECTION
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SECTION 01035

MODIFICATION PROCEDURES

PART 1 GENERAL
1.1 PROPOSED PROJECT MODIFICATIONS:

Price proposals for proposed modifications shall be submitted in accordance with the requirements of the
Contract Clause MODIFICATION PROPOSALS - PRICE BREAKDOWNS. If change order work
impacts or delays other unchanged contract work, the costs of such impacts or delays shall be included in
the proposals and separately identified. Additional instructions for submitting price proposals can be found
in NPSP-415-1-1, INSTRUCTION AND INFORMATION FOR CONTRACTORS, a copy of which
will be furnished to the Contractor at the Preconstruction Conference. For information applicable to
equipment rates used in contract modifications, refer to 00800 - SPECIAL CLAUSES, clause
“EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE”.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

END OF SECTION

DACAG67-02-B-0202 01035-1



01062
Tactical Equipment Complex, Fort Lewis, Washington
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SECTION 01320

PROJECT SCHEDULE

PART 1 GENERAL
11 SUBMITTALS

Government agpproval is required for submittals with a"GA" designation; submittals having an "FIO"
designation are for information only. The following shall be submitted in accordance with Section 01330
SUBMITTAL PROCEDURES:

SD-01 Precongtruction Submittals
GA  Preiminary project schedule, two (2) copies.

_GA initid project schedule, two (2) copies
Activity No. Sort
Predecessor/successor listing
Cost Schedule
Floppy Disk with schedule data in Standard Data Exchange Format (SDEF).
Activity Code Dictionary.

FIO  Periodic schedules updates, monthly updates two (2) copies.
Floppy Disks with schedule data in Standard Data Exchange Format (SDEF).
Narrative
Activity No. Sort
Cost Schedule
Cash Flow Report (S-Curve)

SD-07 Certificates
Qudifications, GA.
Documentation showing qualifications of personnel preparing schedule reports.
12 QUALIFICATIONS
The Contractor shall designate an authorized representative who shall be responsible for the preparation of
all required project schedule reports. This person shall have previoudy created and reviewed

computerized schedules. Quadlifications of thisindividua shall be submitted to the Contracting Officer for
review with the Preliminary Project Schedule submission.
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PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
31 GENERAL

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS a Project
Schedule as described below shall be prepared. The scheduling of construction shall be the responsibility
of the Contractor. Contractor management personnel shall actively participate in its development.
Subcontractors and suppliers working on the project should aso contribute in developing and maintaining
an accurate Project Schedule. The approved Project Schedule shall be used to measure the progress of
the work, to aid in evaluating time extensions, and to provide the basis of al progress payments.

32 BASISFORPAYMENT

The schedule shall be the basis for measuring Contractor progress. Lack of an approved schedule or
scheduling personnel will result in an inability of the Contracting Officer to evaluate Contractor progress
for the purposes of payment. Failure of the Contractor to provide dl information, as specified below, shall
result in the disapprova of the entire Project Schedule submission and the inability of the Contracting
Officer to evaluate Contractor progress for payment purposes. In the case where Project Schedule
revisions have been directed by the Contracting Officer and those revisions have not been included in the
Project Schedule, then the Contracting Officer may hold retainage up to the maximum alowed by
contract, each payment period, until revisions to the Project Schedule have been made.

3.3 PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the Project Schedule shall be capable
of providing al requirements of this specification including the SDEF (Standard Data Exchange Format).
Failure of the Contractor to meet the requirements of this specification shall result in the disapprova of the
schedule. Manual methods used to produce any required information shall require approval by the
Contracting Officer.

3.3.1 Useof the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to generate the Project Schedule.
The Contractor shall provide the Project Schedule in Precedence Diagram Method (PDM)

3.3.2 Leve of Detail Required

With the exception of the initial and preliminary schedule submission, the Project Schedule shall include an
gppropriate level of detail. Failure to develop or update the Project Schedule or provide data to the
Contracting Officer at the appropriate level of detail, as specified by the Contracting Officer, shall result in
the disapprovd of the schedule. The Contracting Officer will use, but is not limited to, the following
conditions to determine the appropriate level of detail to be used in the Project Schedule.
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3.3.21 Activity Durations

Contractor submissions shall be required to follow the direction of the Contracting Officer regarding
reasonable activity durations. Reasonable durations are those that alow the progress of activitiesto be
accurately determined between payment periods. A rule of thumb, that the Contractor should use, is that
less than 2 percent of all non-procurement activities Origina Durations shall be greater than 20 days.

3.3.2.2 Procurement Activities

Tasks related to the procurement of long lead materials or equipment shal be included as separate
activities in the project schedule. Long lead materials and equipment are those materials that have a
procurement cycle of over 90 days. Examples of procurement process activities include, but are not
limited to: submittals, gpprovals, procurement, fabrication, delivery, ingtallation, start-up, and testing.

3.3.2.3 Government Activities

Government and other agencies activities that could impact progress shall be shown. These activities
include, but are not limited to: approvas, ingpections, utility tie-in, Government Furnished Equipment (GFE)
and notice to proceed for phasing requirements.

3.3.24 Responghility

All activities shall be identified in the project schedule by the party responsible to perform the work.
Responsihility includes, but is not limited to, the subcontracting firm, (at the lowest tier), Contractor work
force, or Government agency performing a given task. Activities shall not belong to more than one
responsible party. The responsible party for each activity shal be identified by the Responsibility Code.

3.3.25 Work Areas

All activities shdl be identified in the project schedule by the work areain which the activity occurs.
Activities shal not be alowed to cover more than one work area. The work area of each activity shal be
identified by the Work Area Code.

3.3.2.6 Maodification or Claim Number

Any activity that is added or changed by contract modification or used to justify claimed time shall be
identified by amod or claim code that changed the activity. Activities shall not belong to more than one
modification or claim item. The modification or claim number of each activity shall be identified by the
Mod or Claim Number. Whenever possible, changes shall be added to the schedule by adding new
activities. Existing activities shal not normally be changed to reflect modifications.

3.3.2.7 BidItem
All activities shall be identified in the project schedule by the Bid Item to which the activity belongs. An

activity shal not contain work in more than one bid item. The bid item for each appropriate activity shall
be identified by the Bid Item Code.
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3.3.2.8 Phase of Work

All activities shal be identified in project schedule by phases of work in which the activity occurs.
Activities shall not contain work in more than one phase of work. The project phase of each activity shall
be by the unique Phase of Work Code.

3.3.2.9 Category of Work

All Activities shall be identified in the project schedule according to the category of work which best
describes the activity. Category of work refers, but is not limited , to the procurement chain of activities
including such items as submittals, gpprovals, procurement, fabrication, ddivery, instalation, start-up, and
testing. The category of work for each activity shall be identified by the Category of Work Code.

3.3.2.10 Feature of Work

All activities shal be identified in the project schedule according to the festure of work to which the
activity belongs. Feature of work refers, but is not limited to a work breakdown structure for the project.
The feature of work for each activity shall be identified by the Feature of Work Code.

3.3.2.11 Critica Activities
The following activities shall be listed as separate line activities on a Contractor's project schedule:

submission and approval of mechanica/eectric layout drawings
submission and approva of O&M manuals

submission and approval of as-built drawings

submission and approva of 1354 data and installed equipment lists
submission and gpproval of testing and air balance (TAB) firm
submission of TAB specidist design review report

submission and approval of fire protection specidist

submission and agpprova of testing and balancing and HV AC commissioning plans and data
air and water balance dates

HVAC commissioning dates

any other systems testing

prefina ingpection correction of punchlist from prefina ingpection

find ingpection
3.3.3 Scheduled Project Completion
The schedule interval shall extend from notice-to-proceed to the contract completion date.
3.3.3.1 Project Start Date

The schedule shall start no earlier than the date that the Notice to Proceed (NTP) was acknowledged.
The Contractor shall include as the first activity in the project schedule an activity called "Start Project.”
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The "Start Project” activity shal have: a"ES' congtraint, a constraint date equal to the date that the NTP
was acknowledged, and a zero day duration.

3.3.3.2 Condtraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the contract completion date.
Cdculation on project updates shal be such that if the early finish of the last activity falls after the
contract completion date, then the float calculation shall reflect a negative float on the critical path. The
Contractor shal include as the last activity in the project schedule an activity call "End Project”. The "End
Project” activity shall have: a"LF" congtraint, a constraint date equal to the completion date for the
project, and a zero day duration.

3.3.3.3 Early Project Completion

In the event the project schedule shows completion of the project prior to the contract completion date, the
Contractor shall identify those activities that have been accelerated and/or those activities that are
scheduled in parallel to support the Contractor's "early” completion. Contractor shall specifically address
each of the activities noted at every project schedule update period to assist the Contracting Officer to
evaluate the Contractor's ability to actually complete prior to the contract period.

3.34 Interim Completion Dates

Contractualy specified interim completion dates shall aso be constrained to show negative float if the
early finish date of the last activity in that phase falls after the interim completion date.

3.3.4.1 Start Phase

The Contractor shall include as the first activity for a project phase an activity called "Start Phase X" were
"X" refers to the phase of work. "Start Phase X" activity shall have an "ES' congraint date equa to the
date on which the NTP was acknowledged, and a zero day duration.

3.3.4.2 End Phase

The Contractor shal include as the last activity in a project phase an activity caled "End Phse X" where
"X" refers to the phase of work. The "End Phase X" activity shall have an "LF" constraint date equal to
the completion date for the project, and a zero day duration.

3.3.4.3 Phase X
The Contractor shall include a hammock type activity for each project phase called "Phase X" where "X"

refersto the phase of work. The "Phase X" activity shall be logically tied to the earliest and latest
activities in the phase.
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3.3.5 Default Progress Data Disallowed

Actud Start and Finish dates shall not be automatically updated by default mechanisms that may be
included in CPM scheduling software systems. Actua Start and Finish dates on the CPM schedule shall
match those dates provided from Contractor Quality Control Reports. Failure of the Contractor to
document the Actual Start and Finish dates on the Daily Quality Control report for every in progress or
completed activity and ensure that the data contained on the Daily Quality Control reports is the sole basis
for schedule updating shall result in the disapprova of the Contractor's schedule and the inability of the
Contracting Officer to evaluate Contractor progress for payment purposes.

3.3.6 Out-of-Sequence Progress

Activities that have posted progress without predecessors being completed (Out-of -Sequence Progress)
shall be allowed only by the case-by-case approva of the Contracting Officer. The Contracting Officer
may direct that changes in schedule logic be made to correct any or al out-of -sequence work.

3.3.7 Negative Lags
Lag durations contained in the project schedule shall not have a negative vaue.
34 PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below. The data disk, reports, and network
diagrams required for each submission are contained in paragraph SUBMISSION REQUIREMENTS.

3.4.1 Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned operations for the first 60 calendar
days shall be submitted for approva within 10 calendar days after Notice to Proceed is acknowledged.
The approved preliminary schedule shall be used for payment purposes not to exceed 60 calendar days
after Notice to Proceed.

3.4.2 Initid Project Schedule Submission

The Initia Project Schedule shall be submitted for approval within 40 calendar days after Notice to
Proceed. The schedule shall provide a reasonable sequence of activities which represent work through
the entire project and shdl be at areasonable leve of detall.

3.4.3 Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress Meetings,” the Contractor shall
submit periodic schedule updates. These submissions shall enable the Contracting Officer or to assess
Contractor's progress. If the Contractor fails or refuses to furnish the information and project schedule
data, which in the judgment of the Contracting Officer or authorized representative, is necessary for
verifying the contractor's progress, the Contractor shall be deemed not to have provided an estimate upon
which progress payment may be made.
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3.4.4 Standard Activity Coding Dictionary

The Contractor shal submit, with the Initial Project Schedule, a coding scheme that shall be used
throughout the project for al activity codes contained in the schedule. The coding scheme submitted shall
list the values for each activity code category and trandate those values into project specific designations.
For example, a Responsibility Code Vaue, "ELE", may be identified as "Electrica Subcontractor.”
Activity code values shall represent the same information throughout the duration of the contract. Once
gpproved with the Initia Project Schedule submission, changes to the activity coding scheme must be
approved by the Contracting Officer.

3.5 SUBMISSION REQUIREMENTS

The as noted in paragraph 1.1 items shall be submitted by the Contractor for the preliminary submission,
initid submission, and every periodic project schedule update throughout the life of the project:

35.1 DataDisks

Two data disks containing the project schedule shal be provided. Data on the disks adhere to the SDEF
format specified in ER 1-1-11, Appendix A.

3511 FleMedium
Required data shall be submitted on 89 mm (3.5 inch) disks, formatted to hold 1.44 MB of data.
35.1.2 Disk Labe

A permanent exterior label shal be affixed to each disk submitted. The label shal indicate the type of
schedule (Initia, Update, or Change), full contract number, project name, project location, data date, name
and telephone number or person responsible for the schedule, and the version used to prepare the C.P.M.

35.1.3 FleName

Each file submitted shall have a name related to either the schedule data date, project name, or contract
number. The Contractor shall develop a naming convention that will ensure that the names of the files
submitted are unique. The Contractor shall submit the file naming convention to the Contracting Officer
for gpproval.

35.2 Narrative Report

A Narrative Report shall be provided with each update of the project schedule. This report shall be
provided as the basis of the Contractor's progress payment request. The Narrative Report shal include: a
description of activities dong the critical path, a description of current and anticipated problem areas or
delaying factors and their impact, and an explanation of corrective actions taken or required to be taken.
The narrative report is expected to relay to the Government, the Contractor's thorough analysis of the
schedule output and its plans to compensate for any problems, either current or potential, which are
reveaed through that analysis.
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35.3 Approved Changes Verification

Only project schedule changes that have been previously approved by the Contracting Officer shall be
included in the schedule submission. The Narrative Report shall specificaly reference, on an activity by
activity basis, al changes made since the previous period and relate each change to documented, approved
schedule changes.

3.5.4 Schedule Reports

The format for each activity for the schedule reports listed below shall contain: Activity Numbers,
Activity Description, Origina Duration, Remaining Duration, Early Start Date, Early Finish Date, Late
Start Date, Late Finish Date, Total Float. Actual Start and Actual Finish Dates shal be printed for those
activitiesin-progress or completed.

35.4.1 Activity Report

A list of all activities sorted according to activity number. For completed activities the Actud Sart Date
shall be used as the secondary sort.

35.4.2 Logic Report

A list of Preceding and Succeeding activities for every activity in ascending order by activity number and
then sorted according to Early Start Date. For completed activities the Actual Start Date shall be used as
the secondary sort. Preceding and succeeding activities shall include al information listed above in
paragraph Schedule Reports. A blank line shall be left between each activity grouping.

3543 Totad Float Report

A list of all activities sorted in ascending order of total float. Activities which have the same amount of
total float shall be listed in ascending order of Early Start Dates. Completed activities shall not be shown
on this report.

35.4.4 Earnings Report

A compilation of the Contractor's Total Earnings on the project from the Notice to Proceed until the most
recent Monthly Progress Meeting. This report shall reflect the Earnings of specific activities based on the
agreements made in the field and approved between the Contractor and Contracting Officer at the most
recent Monthly Progress Meeting. Provided that the Contractor has provided a complete schedule update,
this report shall serve as the basis of determining Contractor Payment. Activities shall be grouped by bid
item and sorted by activity numbers. Thisreport shdl: sum al activities in abid item and provide a bid
item percent; complete and sum al bid items to provide atotal project percent complete. The printed
report shall contain, for each activity: Activity Number, Activity Description, Original Budgeted Amount,
Total Quantity, Quantity to Date, Percent Complete (based on cost), Earnings to Date.
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3.5.4.5 Cash Flow Report

A report showing scheduled cost of work-in-place by week (tabular report) and a cash flow curve by
week (S-curve plot), both based on early dates.

355 Network Diagram

The time scaled network diagram shall be required on the initial schedule submission and on quarterly
update submissions. The network diagram shall depict and display the order and interdependence of
activities and the sequence in which the work is to be accomplished. The Contracting Officer will use, but
is not limited to, the following conditions to review compliance with this paragraph:

3.55.1 Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows from right to left. The activity or
event number, description, duration, and estimated earned vaue shall be shown on the diagram.

35.5.2 Project Milestone Dates

Dates shal be shown on the diagram for start of project, any contract required interim completion dates,
and contract completion dates.

3.5.5.3 Critica Peth
The critical path shall be clearly shown.
3.5.54 Banding

Activities shal be grouped to assist in the understanding of the activity sequence. Typicdly, thisflow will
group activities by category of work, work area and/or responsbility.

3555 SCurves

Earnings curves shall be provided showing projected early and late earnings and earnings to date.

3.6 PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly on-site meeting or other regular intervals
mutually agreed to at the preconstruction conference. During this meeting the Contractor will describe, on
an activity by activity basis, al proposed revisions and adjustments to the project schedule required to
reflect the current status of the project. The Contracting Officer will approve activity progress, proposed
revisions, and adjustments as appropriate.

3.6.1 Meseting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular progress mesting.
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3.6.2 Update Submission Following Progress Meeting

A complete update of the project schedule containing al approved progress, revisions, and adjustments,
based on the regular progress meeting, shal be submitted not later than 4 working days after the monthly
progress meeting.

3.6.3 Progress Meeting Contents

Update information, including Actua Start Dates, Actua Finish Dates, Remaining Durations, and Cost to
Date shall be subject to the approval of the Contracting Officer. The following minimum set of items
which the Contractor shall address, on an activity by activity basis, during each progress mesting.

3.6.3.1 Start and Finish Dates
The Actual Start and Actua Finish dates for each activity currently in-progress or completed activities.
3.6.3.2 Time Completion

The estimated Remaining Duration for each activity in-progress. Time-based progress cal culations must
be based on Remaining Duration for each activity.

3.6.3.3 Cog Completion

The earnings for each activity started. Payment shall be based on earnings for each in-progress or
completed activity. Payment for individua activities shal not be made for work that contains quality
defects. A portion of the overall project amount may be retained based on delays of activities.

3.6.3.4 Logic Changes

All logic changes pertaining to Notice to Proceed on change orders, change orders to be incorporated into
the schedule, contractor proposed changes in work sequence, corrections to schedule logic for out-of -
sequence progress, lag durations, and other changes that have been made pursuant to contract provisions
shall be specifically identified and discussed.

3.6.35 Other Changes

Other changes required due to delays in completion of any activity or group of activities are those delays
beyond the Contractors control such as strikes and unusual weather. Also included are delays
encountered due to submittals, Government Activities, deliveries or work stoppage which makes re-
planning the work necessary, and when the schedule does not represent the actual prosecution and
progress of the work.

DACAG67-02-B-0202 01320 - 10



01062
Tactical Equipment Complex, Fort Lewis, Washington

3.7 REQUESTSFOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract completion date, he shall furnish such
justification, project schedule data and supporting evidence as the Contracting Officer may deem
necessary for a determination as to whether or not the Contractor is entitled to an extension of time under
the provisions of the contract. Submission of proof of delay, based on revised activity logic, duration, and
costs (updated to the specific date that the delay occurred) is obligatory to any approvals.

3.7.1 Judtification of Delay
The project schedule must clearly display that the Contractor has used, in full, dl the float time available
for the work involved with this request. The Contracting Officer's determination as to the number of
alowable days of contract extension, shall be based upon the project schedule updates in effect for the
time period in question and other factual information. Actua delays that are found to be caused by the
Contractor's own actions, which result in the extension of the schedule, shall not be a cause for atime
extension to the contract completion date.
3.7.2 Submission Requirements
The Contractor shall submit ajustification for each request for a change in the contract completion date of
under two weeks based upon the most recent schedule update at the time of the Notice to Proceed or
constructive direction issued for the change. Such aregquest shal be in accordance with the requirements
of other appropriate Contract Clauses and shdl include, as a minimum:

a A list of affected activities, with their associated project schedule activity number.

b. A brief explanation of the causes of the change.

c. Ananayss of the overall impact of the changes proposed.

d. A sub-network of the affected area.

Activities impacted in each justification for change shdl be identified by a unique activity code contained in
the required datafile.

3.7.3 Additiona Submission Requirements

For any request for time extension for over 2 weeks, the Contracting Officer may request an interim
update with revised activities for a specific change request. The Contractor shall provide this disk within 4
days of the Contracting Officer's request.

3.8 DIRECTED CHANGES

If Notice to Proceed (NTP) isissued for changes prior to settlement of price and/or time, the Contractor

shall submit proposed schedule revisions to the Contracting Officer within 2 weeks of the NTP being
issued. The proposed revisions to the schedule will be approved by the Contracting Officer prior to
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inclusion of those changes within the project schedule. |f the Contractor fails to submit the proposed
revisions, the Contracting Officer may furnish the Contractor suggested revisions to the project schedule.
The Contractor shall include these revisions in the project schedule until the Contractor submits revisions,
and final changes and impacts have been negotiated. If the Contractor has any objections to the revisons
furnished by the Contracting Officer, then the Contractor shal advise the Contracting Officer within 2
weeks of receipt of the revisions. Regardless of the objections, the Contractor will continue to update
their schedule with the Contracting Officer's revisions until a mutual agreement in the revisions may be
made. If the Contractor fails to submit alternative revisions within 2 weeks of receipt of the Contracting
Officer's proposed revisions, the Contractor will be deemed to have concurred with the Contracting
Officer's proposed revisions. The proposed revisions will then be the basis for an equitable adjustment for
performance of the work.

3.9 OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shdl not be considered for the exclusive use of either the
Government or the Contractor.

310 NASDATA

The Contractor shall provide the Government with the means to electronically transfer al required NAS
data into the Resident Management System (RMS) program using the Standard Data Exchange Format
(SDEF). The Contractor may use network analysis software different from that used by the Contracting
Officer in the Resident Office, however, the Contractor shall aso furnish the following:

NAS data that complies with the Standard Data Exchange Format (SDEF). Thisis a standard
ASCII format for exchanging scheduling data and is compatible with our resident management system.
Many software devel opers provide the capability to convert and export schedule data to the SDEF at no
additional cost. The SDEF specifications are in a separate publication, available from the Internet
http://www.usace.army.mil/search.html - Publications.

END OF SECTION
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1 GENERAL
1.1 CONTROL AND SCHEDULING OF SUBMITTALS
1.1.1 Submittal Coordination Meeting

After the preconstruction conference and before any submittals are sent to the Contracting Officer's
Representative (COR), the Contractor shall meet with the COR and provide and further develop an
gpproved preliminary submitta register, ENG Form 4288. During the meeting all required items will be
identified and grouped into three categories.

Government Approved (G)

Governmert approva is required for extensions of design, critical materials, variationsg/deviations, an "or
equal” decision, equipment whose compatibility with the entire system must be checked, architecturd items
such as Color Charts/Patterns/Textures, and other items as designated by the COR. Within the terms of
the Contract Clause entitled " Specifications and Drawings for Construction,” these submittals will be acted
on as "shop drawings."

For Information Only

Submittals not requiring Government approva will be for information only. These are items such as
Installation Procedures, Certificates of compliance, Samples, Qualifications, etc. Within the terms of the
Contract Clause entitled " Specifications and Drawings for Construction,” these submittals will not be acted
on as "shop drawings."

Those items that can be visually inspected by the Contractor’s Quality Control Representative (CQC)
on Site or are provided to the Government other than with an ENG Form 4025: The items that fal into this
category shall remain on the register but shall not be submitted to the COR. For these items, the
“Classification” column on the submittal register shdl remain blank.

1.1.2 Fina Submittal Register

The final submittal register shal be coordinated with the progress schedule and submitted within [40] days
of Notice to Proceed. In preparing the final document, adequate time (minimum of 30 days) shall be
alowed for review and approval, and possible resubmittal of each item on the register.

1.1.3 Submittal Register Updates
The Contractor's quality control representative shall review the listing at least every 30 days and take

appropriate action to maintain an effective system. Copies of updated or corrected listings shall be
submitted to the COR at least every 30 daysin the quantity specified.
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1.2 SUBMITTAL TYPES

Throughout these specifications submittals may be identified with the prefix "SD" (submittal data) followed
by a number (category, i.e., data, drawings, reports, etc.). Thisisfor bookkeeping and record sorting in
the system:

SD-01 Preconstruction Submittals

Certificates of insurance.

Surety bonds.

List of proposed subcontractors.
List of proposed products.
Construction Progress Schedule.
Submittal schedule.

Schedule of values.

Health and safety plan.

Work plan.

Qudity control plan.

Environmental protection plan.
SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in producing the product and
as aids to the contractor for integrating the product or system into the project.

Drawings prepared by or for the contractor to show how multiple systems and interdisciplinary
work will be coordinated.

SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts, instructions and brochures
illustrating size, physical appearance and other characteristics of materials or equipment for some
portion of the work.

Samples of warranty language when the contract requires extended product warranties.
SD-04 Samples

Physical examples of materias, equipment or workmanship that illustrate functional and aesthetic
characteristics of amateria or product and establish standards by which the work can be judged.
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Color samples from the manufacturer's standard line (or custom color samples if specified) to be
used in selecting or approving colors for the project.

Field samples and mock-ups constructed on the project site establish standards by which the
ensuring work can be judged. Includes assemblies or portions of assemblies which are to be
incorporated into the project and those which will be removed at conclusion of the work.

SD-05 Design Data

Calculations, mix designs, analyses or other data pertaining to a part of work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a material, product or system
identical to the materid, product or system to be provided has been tested in accord with specified
requirements. (Testing must have been within three years of date of contract award for the
project.)

Report which includes findings of atest required to be performed by the contractor on an actual
portion of the work or prototype prepared for the project before shipment to job site.

Report which includes finding of atest made at the job site or on sample taken from the job site,
on portion of work during or after installation.

Investigation reports
Daily checklists
Final acceptance test and operational test procedure

SD-07 Certificates

Statements signed by responsible officials of manufacturer of product, system or materia attesting
that product, system or material meets specification requirements. Must be dated after award of
project contract and clearly name the project.

Document required of Contractor, or of a supplier, ingtaler or subcontractor through Contractor,
the purpose of which isto further quality of orderly progression of a portion of the work by
documenting procedures, acceptability of methods or personnel quaifications.

Confined space entry permits.

SD-08 Manufacturer's Instructions

Preprinted materia describing instalation of a product, system or materia, including specia
notices and Material Safety Data sheets concerning impedances, hazards and safety precautions.
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SD-09 Manufacturer's Field Reports
Documentation of the testing and verification actions taken by manufacturer's representative to
confirm compliance with manufacturer's standards or instructions.

Factory test reports.

SD-10 Operation and Maintenance Data

Data intended to be incorporated in operations and maintenance manuals.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative requirements or to establish
an adminigtrative mechanism.

As-built drawings.

Special warranties.

Posted operating instructions.
Training plan.

1.3 APPROVED SUBMITTALS

The approval of submittals by the COR shall not be construed as a complete check, but will indicate only
that the general method of construction, materials, detailing and other information are satisfactory.
Approva will not relieve the Contractor of the responsibility for any error which may exist. The
Contractor, under the CQC requirements of this contract, is responsible for the dimensions and design of
adequate connections, details, and satisfactory construction of all work. After submittals have been
approved by the COR, no resubmittal for the purpose of substituting materials or equipment will be given
consideration.

1.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the COR and promptly furnish a corrected submittal
in the format and number of copies specified for the initia submittal. If the Contractor considers any
correction indicated on the submittals to constitute a change to the contract, written notice, as required
under the Contract Clause entitled "Changes," shall be given to the COR.

1.5 PAYMENT
Separate payment will not be made for submittals, and al costs associated therein shall be included in the
applicable unit prices or lump sum prices contained in the schedule. Payment will not be made for any

materia or equipment which does not comply with contract requirements.

PART 2 PRODUCTS (Not Applicable)
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PART 3 EXECUTION
3.1 GENERAL

Prior to submittal, al items shall be checked and approved by the Contractor's CQC and each item of the
submittal shall be stamped, signed, and dated. Each respective transmitta form (ENG Form 4025) shal be
signed and dated by the CQC certifying that the accompanying submittal complies with the contract
requirements. This procedure appliesto al submittals. Submittals shall include items such as.
Contractor's, manufacturer's, or fabricator's drawings, descriptive literature including, but not limited to,
catalog cuts, diagrams, operating charts or curves; test reports; test cylinders, samples, O&M manuals
including parts lists; certifications; warranties and other such required items. Units of weights and
measures used on al submittals shall be the same as the contract drawings. Each submittal shall be
complete and in sufficient detail to allow ready determination of compliance with contract requirements.
Government-approva submittals shall be scheduled and made prior to the acquisition of the materia or
equipment covered thereby. The COR may request submittals in addition to those listed when deemed
necessary to adequately describe the work covered in the respective sections. The Contractor shall
maintain a complete and up-to-date file of al submittals/items on site for use by both the Contractor and
the Government.

3.2 SUBMITTAL REGISTER (ENG Form 4288)

The submittal register - ENG Form 4288 — for Divisons 1 through 16 shdl be developed by the
Contractor prior to the submittal coordination meeting and list each item of equipment and materia for
which submittals are required in the Technical Specifications. (See paragraph SUBMITTALS at the
beginning of each specification section. A blank form ENG 4288 are attached at the end of this
specification section.) The Contractor shall approve dl items listed on the submittal register. During the
submittal coordination meeting, a preliminary submittal register will be created by annotating this Form
4288. When the final submittal register is submitted for approva, the Contractor shall complete the
column entitled “Item No.” and al data under “ Contractor Schedule Dates’ and return five completed
copiesto the COR for approval. The Contractor shall review the list to ensure its completeness and may
expand genera category listingsto show individua entries for each item. The numbersin column “Item
No.” are to be assigned sequentialy starting with "1" for each specification section. DO NOT preassign
transmittal numbers when preparing the submittal register. When a conflict exists between the submittal
register and a submittal requirement in the technical sections, other than those submittals referenced in
Paragraph 3.9: Field Test Reports, the approved submittal register shall govern. The preliminary, and then
the final approved submitta register, will become the scheduling documents and will be updated monthly
and used to control submittals throughout the life of the contract. Names and titles of individuas
authorized by the Contractor to approve shop drawings shall be submitted to COR with the final 4288
form. Supplier or subcontractors certifications are not acceptable as meeting this requirement.

3.3 SCHEDULING

Submittals covering component items forming a system, or itemsthat are interrelated, shal be coordinated
and submitted concurrently. Certifications shall be submitted together with other pertinent information
and/or drawings. Additional processing time beyond 30 days, or number of copies, may be shown by the
COR on the submittal register attached in the “Remarks’ column, or may be added by the COR during the
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coordination meeting. No delays damages or time extensions will be allowed for time lost due to the
Contractor not properly scheduling and providing submittals.

3.4 TRANSMITTAL FORM (ENG Form 4025)

Transmittal Form 4025 (sample at end of this section) shall be used for submitting both Government-
gpprova and information-only submittals in accordance with the instructions on the reverse side of the
form. Transmittal numbers shall be assigned sequertialy. Electronic generated 4025 forms shall be
printed on carbonless paper and be a reasonable facsimile of the original 4025. If eectronic forms are not
used, the origina 4025 forms shall be used (do not photo copy) and will be furnished by the COR. These
forms shall be filled in completely prior to submittal. Special care shall be exercised to ensure proper
listing of the specification paragraph and/or sheet number of the contract drawings pertinent to the data
submitted for each item.. Each submittal item shall be listed separately on the form, naming subcontractor,
supplier, or manufacturer, applicable specification paragraph number(s), drawing/sheet number, pay item
number, and any other information needed to identify the item, define its use, and locate it in the work.
One or more 4025 forms may be used per specification section, however, DO NOT include more than one
specification section per transmittal.

3.5 CROSS-REFERENCE (ENG FORM 4288/ENG FORM 4025)

To provide a cross-reference between the approved submittal register and transmittal forms, the
Contractor shall record the "transmittal numbers' assigned when submitting items in column “Transmittal
No.” of the ENG FORM 4288. The item numbersin column “Item No.” of submittal register shall
correspond to the item numbers on ENG Form 4025.

3.6 SUBMITTAL PROCEDURE
3.6.1 Genera

Shop drawings with 4025 forms shal be submitted in the number of copies specified in subparagraphs
"Government Approved Submittals' and "Information Only Submittals," or asindicated on the submittal
register in the “Remarks’ column. Submit a complete collated “ reviewers copy” with one 4025 form and
attachments (not originals). The remaining copies (4 for Government-approval, 2 for information-only) of
4025 forms and attachments shall not be collated. Thiswould not apply to a series of drawings.

3.6.2 Approval of Submittals by the Contractor

Before submittal to the COR, the Contractor shal review and correct shop drawings prepared by
subcontractors, suppliers, and itself, for completeness and compliance with plans and specifications. The
Contractor shall not use red markings for correcting material to be submitted. Red markings are reserved
for COR'suse. Approva by the Contractor shall be indicated on each shop drawing by an approval
stamp containing information as shown in this section. Submittals not conforming to the requirements of
this section will be returned to the Contractor for correction and resubmittal.

3.6.3 Vaiations

For submittals which include proposed variations requested by the Contractor, column “h” of ENG Form
4025 shdll be checked and the submittal shall be classified as G, and submitted accordingly. The
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Contractor shall set forth in writing the justification for any variations and annotate such variations on the
transmittal form in the REMARKS block. Variations are not approved unless there is an advantage to the
Government. The Government reserves the right to rescind inadvertent approval of submittals containing
unnoted variations.

3.6.4 Drawings

Each drawing shdl be not larger than A1 size (841 mm wide by 594 mm high), with atitle block in lower
right hand corner and a 75 mm by 100 mm (3 by 4 inch) clear area adjacent. Thetitle block shall contain
the subcontractor's or fabricator's name, contract number, description of item(s), bid item number, and a
revison block. Provide a blank margin of 20 mm (3/4 inch) at bottom, 50 mm (2 inches) at left, and 10
mm (1/2 inch) at top and right. Where drawings are submitted for assemblies of more than one piece of
equipment or systems of components dependent on each other for compatible characteristics, complete
information shall be submitted on al such related components at the same time. The Contractor shall
ensure that information is complete and that sequence of drawing submittal is such that al information is
available for reviewing each drawing. Drawings for al items and equipment, of special manufacture or
fabrication, shal consist of complete assembly and detail drawings. All revisions after initia submittal shall
be shown by number, date, and subject in revision block.

3.6.4.1 Submittals Containing Drawings Larger than A3 size, (297 mm high by 420 mm wide)

For Government-approval submittals containing drawings larger than A3 size, one reproducible and one
blue line copy will be required to be submitted with five copies of the ENG Form 4025. The marked-up
reproducible (and/or any review comments contained on the page-size comment sheet(s) at the
Government's option) will be returned to the Contractor upon review. The Contractor shall provide three
copies of blue line drawings (generated from the reviewed reproducible) to the Government within 10 days
of Contractor's receipt of the reviewed reproducible. The Contractor shall not incorporate approved work
into the project until the Government has received the three blue line copies. The Contractor shall use the
marked-up reproducible to make any additiona copies as needed. For information-only submittals, one
reproducible and two blue line copies shall be submitted with the appropriate number of copies of ENG
Form 4025.

3.6.5 Printed Material

All requirements for shop drawings shall apply to catalog cuts, illustrations, printed specifications, or other
data submitted, except that the 75 mm by 100 mm (3 inch by 4 inch) clear area adjacent to thetitle block is
not mandatory. Inapplicable portions shall be marked out and applicable items such as model numbers,
sizes, and accessories shall be indicated by arrow or highlighted.

3.7 SAMPLES REQUIRING LABORATORY ANALY SIS

See Section 01451 CONTRACTOR QUALITY CONTROL for procedures and address for samples
requiring Government testing.
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3.8 SAMPLES REQUIRING VISUAL INSPECTION

Samples requiring only physical inspection for appearance and suitability shal be coordinated with the on-
site Government quality assurance representative (QAR).

3.9 FIELD TEST REPORTS

Routine tests such as soil dengity, concrete deliveries, repetitive pressure testing shall be delivered to the
QAR with the daily Quality Control reports. See SECTION: 01451 CONTRACTOR QUALITY
CONTROL.

3.10 CONTROL OF SUBMITTALS

The Contractor shal carefully control his procurement operations to ensure that each individua submittal is
made on or before the Contractor scheduled submittal date shown on the approved " Submittal Register.”

3.11 GOVERNMENT APPROVED SUBMITTALS (G)

The Contractor shall submit 5 copies of G submittals with 5 corresponding 4025 forms. Upon completion
of G submittal review, copies as specified below will be marked with an action code, dated, and returned
to the Contractor. See “Drawings’ above for special instructions if drawings larger than size A3 (11 inch
by 17 inch) are used.

3.11.1 Processing of G Submittals
Submittals will be reviewed and processed as follows:

a. Approved as Submitted (Action Code "A"): Shop drawings which can be approved without
correction will be stamped "Approved” and two copies will be returned to the Contractor. No resubmittal
required.

b. Approved Except as Noted (Action Code "B"): Shop drawings which have only minor
discrepancies will be annotated in red to indicate necessary corrections. Marked materia will be stamped
"Approved Except as Noted" and two copies returned to the Contractor for correction. No resubmittal
required.

c. Approved Except as Noted (Action Code "C"): Shop drawings which are incomplete or require
more than minor corrections will be annotated in red to indicate necessary corrections. Marked materia
will be stamped "Approved Except as Noted - Resubmission Required” and two copies returned to the
Contractor for correction. Resubmittal of only those items needing correction required.

d. Disapproved (Action Code "E"): Shop drawings which are fundamentaly in error, cover wrong
equipment or construction, or require extensive corrections, will be returned to the Contractor stamped
"Disgpproved.” An explanation will be furnished on the submitted material or on ENG Form 4025
indicating reason for disapproval. Complete resubmittal required.
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e. Resubmittal will not be required for shop drawings stamped "A" or "B" unless subsequent changes
are made by Contractor or a contract modification. For shop drawings stamped "C" or "E," Contractor
shall make corrections required, note any changes by dating the revisions to correspond with the change
request date, and promptly resubmit the corrected material. Resubmittals shall be associated with the
“parent” by use of sequential apha characters (for example, resubmittal of transmittal 8 will be 8A, 8B,
etc). Government costs incurred after the first resubmittal may be charged to the Contractor.

3.12 INFORMATION ONLY SUBMITTALS

The Contractor shall submit three copies of data and four copies of ENG Form 4025. Information-only
submittals will not be returned. Government approval is not required on information-only submittals.
These submittals will be used for information purposes. The Government reserves the right to require the
Contractor to resubmit any item found not to comply with the Contract. This does not relieve the
Contractor from the obligation to furnish materia conforming to the plans and specifications and will not
prevent the COR from requiring removal and replacement if nonconforming materid is incorporated in the
work. This does not relieve the Contractor of the requirement to furnish samples for testing by the
Government laboratory or check testing by the Government in those instances where the technical
specifications so prescribe.
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3.12.1 Processing of Information-Only Submittals

Information-only submittals shal be submitted prior to delivery of the materia or equipment to the job site.
ENG Form 4025 shall be marked with the words "contractor approved - information copy only" in the
REMARKS block of the form. Submittals will be monitored and spot checks made. When such checks
indicate noncompliance, the Contractor will be notified by the same method used for Government-approval
submittals. Resubmittal of nonconforming information-only submittals shal be reclassified Government-
approva and shall bein five copies.

3.13 CONTRACTOR APPROVAL STAMP

The stamp used by the Contractor on the submittal data to certify that the submittal meets contract
requirements shall be similar to the following:

CONTRACTOR:

CONTRACT NUMBER
CONTRACTORS REVIEW STAMP

TRANSMITTAL NUMBER MAXIMUM SIZE:

ITEM NUMBER 3INCHESBY 3 INCHES
SPECIFICATION SECTION
PARAGRAPH NUMBER
APPROVED AS SUBMITTED
APPROVED WITH CORRECTIONS AS

NOTED
SIGNATURE:
TITLE:

DATE
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SECTION 01410

ENVIRONMENTAL PROTECTION

PART 1 GENERAL
1.1 GENERAL REQUIREMENTS

The contractor shdl perform the work minimizing environmental pollution and damage as the result of
construction operations under this contract. For the purpose of this specification, environmental pollution
and damage is defined as the presence of chemical, physical, or biological elements or agents which
adversdly affect human health or welfare; unfavorably ater ecological balances of importance to human
life; affect ather species of importance to humankind; or degrade the utility of the environment for
aesthetic, cultural, and/or historical purposes. The control of environmenta pollution and damage requires
consideration of air, water, and land, and includes management of visual esthetics, noise, solid waste, and
erosion from stormwater, as well as pollutants.

1.2 ABBREVIATIONS AND ACRONYMS:

BACT Best Available Control Technology

BMP Best Management Practice

CFR Code of Federa Regulations

CcO Contracting Officer

COR Contracting Officer’s Representative

DOT Department of Transportation

ECMD Engineering & Contract Management Division
ECO Environmental Compliance Officer

ENRD Environmental and Natural Resources Division
EPA Environmental Protection Agency

HM Hazardous Material

HMTA Hazardous Materials Transportation Act

HW Hazardous Waste
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HWT Hazardous Waste Technician

HWMS Hazardous Waste Management Section

ISCP Ingtalation Spill Contingency Plan

MSDS Material Safety Data Sheets

NFPA National Fire Protection Association

NPDES Nationa Pollutant Discharge Elimination System
NOI Notice of Intent

OSHA Occupational Safety and Health Act

PCB Polychlorinated Biphenyls

PCS Petroleum Contaminated Soil

PPE Personnel Protective Equipment

PW Public Works

PSCA Puget Sound Clean Air Agency

RUL Restricted Use List

SPCCP Spill Prevention, Control and Countermeasures Plan
TPCHD Tacoma Pierce County Health Department
WAC Washington Adminigtrative Code

WHPA Well Head Protection Area

WISHA Washington Industrial Safety and Health Act
YTC Y akima Training Center

1.3 PROTECTION OF ENVIRONMENTAL RESOURCES
The environmental resources within the project boundaries and those affected outside the limits of work

under this contract shall be protected during the entire period of this contract. The Contractor shall
confine his activities to areas defined by the drawings and specifications.
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1.4 SUBCONTRACTORS
The Contractor shall ensure compliance with this section by al subcontractors.
1.5 LAWSAND REGULATIONS

The Contractor shall comply with all applicable Federal, State, and Loca environmental, natural and
cultura resources, and historic preservation laws and regulations. Specific attention is directed to Fort
Lewis Regulation No. 200-1 "Environmental Protection and Enhancement”. These specifications
supplement these laws and regulations.

1.6 COORDINATION

The Environmental and Natural Resources Division (ENRD) of PW coordinates most environmental
concerns at Fort Lewis and its sub-ingtalations. The Contractor shall make contact with them through
PW, Engineering & Contract Management Division.

1.7 SUBMITTALS

Government approval is required for al submittals with a“GA” designation; submittals having an
“FIO”designation are for information only. The following shall be submitted in accordance with section
01330 SUBMITTAL PROCEDURES.

The following is a summary of required submittals. Complete details and schedules are described in the
rest of the section.

Environmenta Protection Plan, GA

The Contractor shall submit an environmental protection plan within 15 days after receipt of the notice to
proceed. Approva of the Contractor’s plan will not relieve the Contractor of responsibility for adequate
and continuing control of pollutants and other environmental protection measures. The environmental
protection plan shdl include, but not be limited to, the following:

a ligt of Federa, State, and loca laws, regulations, and permits concerning environmental
protection, pollution control and abatement that are applicable to the Contractor's proposed
operations and the requirements imposed by those laws, regulations, and permits.

b. Methods for protection of features to be preserved within authorized work aress like trees,
shrubs, vines, grasses and ground cover, landscape features, air and water quality, fish and wildlife,
soil, historical, archaeological, and cultura resources.

c. Proceduresto be implemented to provide the required environmental protection, to comply with
the applicable laws and regulations, and to correct pollution due to accident, natural causes, or failure
to follow the procedures of the environmental protection plan.

d. Location of the permitted solid waste disposd fecility to be used.
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e. Drawings showing locations of any proposed temporary material storage aress, structures,
sanitary facilities, and stockpiles of excess or spoil materias.

f. Environmenta monitoring plans for the job site, including land, water, ar, and noise monitoring.

g. Pan showing the proposed activity in each portion of the work area and identifying the areas of
limited use or nonuse. Plan should include measures for marking the limits of use areas.

h. Applicable environmenta training (both formal and on the job) the Contractor's personnel have
received prior to the construction period.

Hazardous Materials and Hazardous Wastes, FIO

Hazardous Materids Inventory Form (Initial and ongoing)
Material Safety Data Sheets (MSDYS)

Hazardous Waste Profile Sheets

Hazardous Waste Accumulation Log

Hazardous Waste Manifest

PCB Transformer Certification and Information

Asbestos

Permits and any amendments, FIO

Management Plan, GA

Remova Summary, FIO

Bulk Sample Results, FIO

Air Monitoring Sample Results (Pre-abatement, area, clearance, and personnel), FIO
Jobsite Entry Logs, FIO

Waste Shipment Record, FIO

Summary of Asbestos Removed and Remaining, FIO

90-Day Waste Storage Facility Permits

(if applicable), FIO

L ead-based Paint, FIO

Test results
Summary of Paint Removed and Remaining

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION
3.1 WORK AREA LIMITS

The Contractor shall confine al activities to areas defined by the design drawings and specifications. Prior
to any construction, the Contractor shall mark the areas that will not be disturbed under this contract.
Isolated areas within the general work area, which are to be saved and protected, shall aso be marked or
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fenced. Monuments and markers shall be protected before construction operations commence. Where
construction operations are to be conducted during darkness, the markers shall be visible. The
Contractor's personnel shall be knowledgeable of the purpose for marking and/or protecting particul ar
objects.

3.1.1 Contractor Fecilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and temporary buildings shall be placed in
areas designated on the drawings or as directed by the Contracting Officer or their representative.
Temporary movement or relocation of Contractor facilities shall be made only when approved by the
Contracting Officer or their representative.

3.2 MANAGEMENT OF HAZARDOUS MATERIALS AND HAZARDOUS WASTE
321 Gened
3.2.1.1 Déefinitions

a. Hazardous materia (HM): A useful product that requires special management because it has
hazardous characteristics (ignitability, corrosivity, reactivity, or toxicity) that could pose dangers to human
hedlth or the environment. A HM becomes a Hazardous Waste when it can no longer be used for its
intended purpose.

b. Hazardous waste (HW): A discarded materia with properties that could pose dangers to human
hedlth or the environment. A HW either exhibits a hazardous characteristic (ignitability, corrosivity,
reactivity, or toxicity) or is specificaly listed asa HW by the EPA or by the State.

c. Material Safety Data Sheet (MSDS): A document containing information that manufacturers are
required by law to provide on al products they manufacture and sell. The MSDS is useful in evauating
the product to determine if it has hazardous congtituents and the type of medica treatment in case of an
accident.

3.2.1.2 Hazardous Waste Management Section (HWMYS)

The Contractor shall contact the HWMS at (253) 967-4786 with any questions pertaining to the storage,
use, and disposal of Hazardous Materials and/or Hazardous Waste during the execution of this contract.

3.2.1.3 Restricted Use Materias

Certain chemicals are restricted from use on Fort Lewis. These chemicals are listed on the Restricted
UseList (RUL). The RUL is maintained by the PW Environmental and Natural Resources Division
(ENRD) and is updated semi-annually. A print out and/or an electronic copy of the entire RUL are
available from ENRD, Building 1210. The Contractor shall receive authorization from the Contracting
Officer or their representative prior to using any product that contains chemicas listed on the RUL. Only
materials necessary for and associated with the execution of this Contract will be alowed on Government

property.
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3.2.1.4 Contingency Planning and Spill Response

The Contractor shall comply with the provisions of the Fort Lewis Spill Prevention, Control and
Countermeasures Plan (SPCCP) and the Installation Spill Contingency Plan (ISCP). The PW ENRD
maintains these plans. The Contractor shall aso maintain on site a written contingency plan for HW
accumulation and HM storage areas if the work associated with this contract generates HW or require
storage of HM.

3.2.1.5 Trangportation of HM and HW

The Contractor shall comply with all Department of Transportation (DOT) requirements associated with
HM/HW, including proper container marking/labeling and vehicle placarding when transporting HM/HW
on or off the ingtallation. The Contractor shall obtain Government approva prior to remova of any HW
from the ingtallation. Remova shall only be done by an authorized HW transporter having an EPA

I dentification Number and with the HW recorded on a Uniform Hazardous Waste Manifest (EPA Form
8700-22).

3.2.1.6 HM/HW Personnel and Training Requirements

The Contractor shall appoint an Environmental Compliance Officer (ECO) and a Hazardous Waste
Technician (HWT) in writing, if the work associated with this contract causes the Contractor to generate,
store, or handle HM/HW. The ECO/HWT shdl be responsible for insuring the requirements of this
specification are met.

The Contractor shall ensure that al personne are trained in accordance with Washington Department of
Ecology regulations before being assgned to any position handling HW/HM. Thistraining shall include,
but not be limited to:
a. Hazardous Materias Use, Storage and Disposal Training Course for ECOSYHWTs. The 8-hour
course is available weekly from the Fort Lewis ENRD Hazardous Waste Management Section
(HWMS) and shall be taken prior to the Contractor generating, storing, or handling HM or HW
on the ingtdlation. The Contractor shall contact the HWMS to schedule attendance.
b. First Responder Awareness Level as specified in the ISCP.
c. Quarterly contingency plan review and rehearsal.
d. Hazard Communication training as stated in paragraph 3.2.2.5.
The Contractor shal maintain arecord of al required training, and the date conducted, for each individua

requiring training and shall make this record available to the Government at al times during the execution
of this contract.
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3.2.2 Hazardous Materials
3.2.2.1 Natification

The Contractor shall provide an initia inventory and MSDS copies for al HM to be used during the
execution of this contract, to the PW, Engineering & Contract Management Division. The inventory shall
include the type of HM, proposed storage location and quantity to be stored and shall be provided before
bringing any HM onto the ingtdlation. The Contractor shall use the Hazardous Materia Inventory form
(HFL Form 953-Enclosure No. 1) or a contractor-generated form providing the same information. An
electronic version of the Hazardous Materia Inventory form is available from the PW ENRD in Building
1210.

3.2.2.2 Storage Facilities

Facilities shall meet dl fire code requirements and provide adequate ventilation, containment, and
protection from the elements. Provide warning signs, limit access to the facility, and lock it when it is
unattended. Only HM shall be stored in the facility. Contractor vehicles are not considered a proper
storage facility. No HM shal be stored in vehicles overnight or for any length of time.

3.2.2.3 Storage and Use

The Contractor shall store HM according to product labels and MSDS requirements. Non-compatible
materials shall not be stored together. All containers shall be properly labeled as to contents and kept in
good condition with tight fitting lids. Unopened containers shall be segregated from opened containers.
Personal protective egquipment (PPE) required by the MSDS or product |abel shall be available and worn
by all personnel who handle the product.

3.2.24 Inspections, Record Keeping and Reporting

The Contractor shall perform weekly inspections of their HM storage facilities utilizing the HM Inspection
Checklist (HFL Form 951-Enclosure No. 2). A current inventory of the HM storage facility shall be
maintained on site and a copy forwarded to PW, Engineering & Contract Management Division quarterly
using the Hazardous Material Inventory form. Additionally, a current MSDS for each product used or
stored shall be present and on file at the site where the product is used or stored.

3.2.25 Hazard Communication Program

The Contractor shdl have a written Hazard Communication program, which explains how personnel are
informed and trained concerning HM in the workplace as required by Federa, state and Fort Lewis
regulations. The written program shall be located at a hazard communication station that is accessible to

al Contractor personnel and shdl contain the following sections:

a A current inventory of HM, who is responsible for classifying a product as a HM, and how the
inventory is updated.
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b. Labels and other forms of warning: This section shall describe the procedure for insuring that
each HM container is clearly labeled and has the appropriate warnings. The section also stateswho is
responsible for labeling requirements and how label information is updated.

c. MSDSfile Thelocation of the MSDS file, who maintains the file, and how personnd may
access thefile, shal be described. This section shall also describe what is done when a product is
received without the MSDS and how the MSDS file is updated.

d. Personnd training and information: This section shall describeinitia and refresher training
provided to personnel concerning the hazards of the HM in the workplace, the training provided, and who
conducts the training.

e. Information to non-Contractor personnel: This section shal describe how non-Contractor
personnel are informed about possible hazards, where MSDS copies can be obtained, and what PPE is
required in the workplace.

3.2.3 Hazardous Waste
3.2.3.1 Identification

The Contractor shall identify al HW generated during the execution of this contract. The Contractor shall
completely characterize the waste stream to identify the waste constituents. Each waste stream identity
shall be recorded on a Hazardous Waste Profile Sheet (HWPS) and submitted to PW, Engineering &
Contract Management Division for approval prior to waste generation. Profile sheets are available from
the HWMS or Contractor generated equivalent sheets may be used. The Contractor is responsible for
any costs associated with laboratory andysis to verify the waste stream identity if it is not obvioudy
evident.

3.2.3.2 Accumulation

HW shall be accumulated in waste-compatible, sturdy, leak-proof, closed containers that are Department
of Transportation (DOT) approved. If the waste is to be disposed of on Fort Lewis, the Contractor shall
accumulate wastes only in Government issued HW containers. The Contractor shal contact the HWMS,
phone (253) 967-4786 for drums at Fort Lewis.

Each HW container shall be clearly labeled with the words HAZARDOUS WASTE, a description of the
waste, and the hazard associated description or label. Any container issued by the HWMS at Fort Lewis
shall have a Bar-coded label that contains al necessary labeling information. This label can be obtained by
contacting the HWMS.

3.2.3.3 Container Management
HW shall be handled in a manner that prevents leaks, spills, fires, and explosions. Container tops and/or
bungs shall be serviceable and tightly installed (wrench tight) at all times except when adding materia to

the container (material should not spill if the container tips over). Containers shal be properly grounded
when transferring flammable materials. Containers holding flammable liquids (flash point less than 140
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degrees F) shal be grounded. Reactive and ignitable waste containers shall be stored in a manner
compatible with NFPA Fire Code requirements. Incompatible wastes shall not be accumulated in the
same container or in the same area.

The container accumulation area shall be 50 feet from any other occupied building, shal have overhead
cover, and shall be capable of being secured. Access to the area shall be restricted to trained personnel
who need to be in and use the area. The site shall be locked when not in use. The container accumulation
area shdl have a secondary containment system capable of collecting and holding spills and lesks. 1t shall
be sized to hold 110% of the volume of the largest container. A minimum of thirty inches of aide space
shdl be maintained between container rows. Container markings and labels shall be clearly visible.

3.2.34 Inspection, Record Keeping and Reporting

The Contractor shall inspect each accumulation point weekly, utilizing the attached Hazardous Waste
Accumulation Areas checklist, (HFL Form 950-Enclosure No. 3) to verify compliance with the above
requirements. The checklist shall be available on site for inspection.

3.2.35 Transportation and Disposa

The Contractor shall be responsible for the transportation and disposal off site of all HW generated from
the execution of this contract, unless stated otherwise in this specification.

The Contractor or his representative, who provides services that generate, prepare for shipment or
transports hazardous waste or provides hazardous waste clean-up/disposal services, shdl be responsible
for preparing EPA Form 8700-22, Uniform Hazardous Waste Manifest, for the state to which the material
is being transported. The Contractor shall comply with al manifest and record keeping and reporting
requirements. Specific manifesting procedures include:

a. The Uniform Hazardous Waste Manifest will only be signed by personnel in the HWMS at
Building 1210 on Fort Lewis.

b. The Contractor shall provide a copy of the Uniform Hazardous Waste Manifest and supporting
documentation (i.e., waste profile and land ban as appropriate) no less than 72 hours in advance of the
proposed transporter pick up date.

c. The Contractor shall coordinate and schedule transportation pick up dates and times by
contacting the HWMS at (253) 967-4786 or 3268. Thiswill ensure quaified individuals are available for
the certification/signature of the manifest and other related documentation. A waste profile (land ban
when required) must accompany the manifest to verify description of material being transported.

The Contractor shal be responsible for verifying that the shipment is properly identified (profiled),

packaged, marked, labeled, and not leaking. The Contractor shall apply appropriate placards to his vehicle
while transporting hazardous materialswaste.
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The Contractor shall ensure that the transporter and disposa facility have a valid Environmental Protection
Agency identification number for the applicable hazardous waste services, i.e., transportation, treatment,
storage, or disposal.

The Contractor shall ensure that the transporter drivers have current DOT combination licenses. The
Contractor shall ensure that the carrier has instructed and trained personnel concerning the applicable
Hazardous Materials Transportation Act (HMTA) regulations relevant to their job functions.

The Contractor or his representatives shall take appropriate action (including cleanup) in the event of a
release/spill. If arelease/spill occurs on Fort Lewis the Contractor shall immediately notify the Fort Lewis
Fire Department (Dia 911). Secondary notification shall be made to (253) 967-4786 or 3268.

The Contractor shall ensure the transporter and disposal facility has liability insurance in effect for clams
arising out of death or bodily injury and property damage from hazardous material/waste transport,
treatment, storage, and disposal, including vehicle liability and legal defense costs in the amount of
$1,000,000.00, as evidenced by a certificate of insurance for Genera, Automobile, and Environmental
Liability Coverage.

3.2.3.6 Hazardous Waste Turn-In

The Contractor shall coordinate turn-in of small quantities of Hazardous Waste. Only HW generated on
site as a result of the Contractor's execution of this contract will be accepted. At Fort Lewis, coordination
for turn-in shal be made with the HWMS, phone (253) 967-4786.

Containers shall be turned in no later than 90 days after the accumulation start date (earlier if full). All
HW that is turned in must be properly identified and characterized, contained, marked/labeled, and (if
turned in from a site outside Fort Lewis) manifested. The HWMS will provide assistance to the
Contractor at Fort Lewis. This assistance does not free the Contractor from the responsbility of insuring
that the waste is identified and managed in accordance with al of the above requirements so that it is
acceptable for turnrin. The following procedures shall be followed:

a. ldentify the HW. The HW should be one of the waste streams that the activity is permitted to
generate and for which a HWPS has been submitted. HM that has become HW shall require the name of
the product, the MSDS, the stock number if known, and manufacturer if known, or a completed waste
profile anayss.

b. List the type, size, and number of containers, or items (e.g., PCB transformers).

c. Prepare the HW container(s) for turrntin as directed by the HWMS representative. If the
container is closed, the HWMS representative may require the Contractor to open the container(s) to
verify proper identification of the HW (not applicable to original, factory-sealed containers).

d. Provide certification as to HW identity and container compliance with appropriate regulations.
The Contractor's ECO shall sign the certificate.
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3.3 POLYCHLORINATED BIPHENYLS (PCB)
3.3.1 Transformers

The Contractor shdl notify PW, Engineering & Contract Management Division on the day that any
electrical transformer is delivered to Fort Lewis. All transformers brought on to Fort Lewis that are fluid
filled must contain less than two parts/million (ppm) PCBs and be accompanied by a letter from the
manufacturer that indicates that the level of PCBs in the transformer is below two ppm. Copies of all
PCB letters and nameplate information shall be provided to PW, Engineering & Contract Management
Divison.

3.3.2 Light Ballasts

The Contractor shall place all PCB light ballasts being removed into a DOT Specification 1A2 drum and
turned in as specified for Hazardous Wastes above. All light ballasts removed which are marked, as non-
PCB must be disposed of in accordance with Fort Lewis waste designations. This designation can be
obtained from the HWMS.

3.4 RADIATION SAFETY

All aspects of the job relating to radiation safety, including transportation, use, storage or handling must be
addressed by the Contractor through PW, Engineering & Contract Management Division to the Ingtdlation
Radiation Safety Officer, Ingtalation Safety Office, Building 6069, Fort Lewis, WA, phone: (253) 967-
3079/6764.

3.5 DISPOSAL OF SOLID WASTE.
3.5.1 Generd

The Contractor shall be responsible for the disposal off site of all refuse generated in the course of
performance of this contract, to include containers, transport, handling, and dumping fees. All solid wastes
shall be placed in containers that are emptied on aregular schedule. The Contractor will not be permitted
to deposit refuse in existing garbage cans or refuse dumpsters. No burning of refuseis alowed. All
vehicle loads of waste being transported shall be adequately secured to prevent spillage.

3.5.2 Clean Fill Materias

Clean fill materias shall be disposed of on Fort Lewis at a Site as directed by PW, Engineering & Contract
Management Divison. Clean fill shal not contain any items such as vegetative material, asphalt, concrete
or metals.

3.6 PROTECTION OF LAND RESOURCES

Prior to the beginning of any construction, the Contractor shal identify the land resources to be preserved

within the work area. Except in areas indicated on the drawings or specified to be cleared, the Contractor
shall not remove, cut, deface, injure, or destroy land resources including trees, shrubs, vines, grasses,
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topsoil, and land forms without special permission from the Contracting Officer or their representative. No
ropes, cables, or guys shall be fastened to or attached to any trees for anchorage unless specifically
authorized.

3.6.1 Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features indicated and defined on the
drawings to be preserved shdl be clearly identified by marking, fencing, or wrapping with boards, or any
other approved techniques.

3.6.2 Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated on the design drawings and specifications.
Side dopes and back dopes shall be protected as soon as practicable upon completion of rough grading.
All earthwork shall be planned and conducted to minimize the duration of exposure of unprotected soils.
Except in cases where the constructed feature obscures borrow areas, quarries, and waste material areas,
these areas shal not initially be totaly cleared. Clearing of such areas shal progress in reasonably sized
increments as needed to use the developed areas as approved by the Contracting Officer or their
representative.

3.6.3 Disturbed Areas

The Contractor shall effectively prevent erosion and control sedimentation through approved methods
including, but not limited to, the following:

a. Retardation and Control of Runoff. Runoff from the construction site or from storms shall be
controlled, retarded, and diverted to protected drainage courses by means of diversion ditches, benches,
berms, and by any measures required by area wide plans under the Clean Water Act.

b. Erosion and Sedimentation Control Devices. The Contractor shall construct or install temporary
and permanent erosion and sedimentation control features as indicated on the drawings. Berms, dikes,
drains, sedimentation basins, grassing, and mulching shal be maintained until permanent drainage and
erosion control facilities are completed and operative.

c. Sediment Basins. Sediment from construction areas shall be trapped in temporary or permanent
sediment basins in accordance with the drawings.

The basins shal accommodate the runoff of aloca 5year, 24-hour storm. After each storm, the basins
shall be pumped dry and accumulated sediment shal be removed to maintain basin effectiveness.
Overflow shal be controlled by paved weirs or by vertical overflow pipes. The collected topsoil sediment
shdl be reused for fill on the construction site, and/or stockpiled for use at another site. The Contractor
shall ingtitute effluent quality monitoring programs as required by State and local environmental agencies.
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3.6.4 Tree Protection

The Contractor shall exercise care when excavating trenches in the vicinity of trees. Where roots are two
inches in diameter or greater, the trench shall be excavated by hand or tunneled. When large roots are
exposed, they shal be wrapped with heavy burlap for protection and to prevent drying. Trenches dug by
meachines adjacent to trees having roots less than two inches in diameter shall have the sides hand
trimmed, making a clean cut of the roots. Trenches having exposed tree roots shall be backfilled within 24
hours unless adequately protected by moist burlap or canvas.

3.6.5 Trees Removed During Construction

Logs from trees removed during construction shall be decked for subsequent disposal by the Governmert.
Decks shdl be located so as not to interfere with the construction work and shall be located as directed
by PW, Engineering & Contract Management Division. Logs shdl be sorted by size and placed in
separate decks for sawlogs and fuelwood. Trees shall be cut from the stump and limbed to the top before
decking. Whenever possible logs shdl be left in tree length. If trees are too large to be handled tree
length, cut 40-foot logs plus 12 inches trim alowance from the butt. The minimum size for asawlog is6
diameter inches on the smdl end and 16 foot in length. All logs not suitable for sawlogs shall be placed in
afuelwood deck. The minimum size for afuelwood log is 5 inches diameter on the large end and 8 feet in
length.

3.6.6 Restoration of Landscape Damage

All landscape features (vegetation - such as trees, plants, and grass) damaged or destroyed during
Contractor operations outside and within the work areas shall be restored by the Contractor to a condition
smilar to that which existed prior to construction activities unless otherwise indicated on the drawings or in
the specifications. All vegetation that was removed or damaged consisting of native species shall be
replaced with native species. If the area had been previoudy landscaped with non-native species then
smilar plants shall be used for replacement. Landscaping shall be maintained for a minimum of 60 days
after planting, to include irrigation. The Contractor shall coordinate with ENRD prior to planting any non-
native species.

Trees shdl be replaced in kind with a minimum 4-inch caliper nursery stock. Shrubs, vines, and ground
cover shall be replaced in kind; the Contracting Officer or their representative shall approve size. All plant
material shall meet specifications outlined in ANSI Z60.1 - current publication, "American Standard for
Nursery Stock."

Grass areas shall be replaced in kind by sodding or seeding as specified. Sod shall be required in all
regularly maintained lawn areas.

Plant material damaged or destroyed within the historical district shall be replaced or repaired as directed
by the Contracting Officer or their representative.
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3.7 PROTECTION OF WATER RESOURCES
3.7.1 Generd

The Contractor shall keep construction activities under surveillance, management, and control to avoid
pollution of surface and ground waters. Toxic or hazardous chemicals shall not be applied to soil or
vegetation when such application may cause contamination of the fresh water reserve. Monitoring of
water areas affected by construction shall be the Contractor's responsibility. The Contractor shal monitor
all water areas affected by construction activities. The Contractor shall observe all prescribed setbacks
from streams and wetlands as specified in FL REG 200-1.

3.7.2 Washing and Curing Water

Stormwaters from sites less than 5 acres, directly derived from construction activities shall not be alowed
to enter water areas. Stormwaters shall be collected and placed in retention ponds where suspended
material can be settled out or the water evaporates to separate pollutants from the water. Analysis shall
be performed and results reviewed and approved before water in retention ponds is discharged.

3.7.3 Cofferdam and Diversion Operations

Construction operations for dewatering, remova of cofferdams, tailrace excavation, and tunnel closure
shall be controlled at al times to limit the impact of water turbidity on the habitat for wildlife and on water
quality for downstream use.

3.7.4 Stream Crossings

Stream crossings shall alow movement of materias or equipment without violating water pollution control
standards of the Federal, State or local government.

3.7.5 Fish and Wildlife

The Contractor shall minimize interference with, disturbance to, and damage of fish and wildlife. The
Contractor prior to beginning of construction operations shal list species that require specific attention
along with measures for their protection.

3.7.6 Wellhead Protection Areas

Particular care shall be taken to prevent the introduction of any contaminant to the surface in a designated
Wellhead Protection Area (WPA). Certain activities that may pose a danger to groundwater resources
are prohibited within WPAs.

3.7.7 Condtruction Stormwater Permit

The Nationd Pollutant Discharge Elimination System (NPDES), requires general permits, a notice of
intent, and a notice of discontinuation for construction sites greater than 5 acres discharging stormwater to
any waters of the United States. The Contractor shall file aNotice of Intent with the EPA for coverage
under the EPA's genera permit for storm water discharges from construction activities. A copy of the
NOI shal be submitted to PW, Engineering & Contract Management Division. The Contractor shal be
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responsible for compliance with the terms of the permit, including the development of a storm water
pollution prevention plan.

3.8 PROTECTION OF AIR RESOURCES
3.8.1 Genera

Dust particles, aerosols, and gaseous byproducts from construction activities, processing, and preparation
of materials shal be controlled at al times, including weekends, holidays, and hours when work isnot in
progress. Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federa
and state alowable limits at all times. The Contractor shall not conceal or mask the emission of an air
pollutant which violates air pollution regulations or causes a detriment to the health, safety, or welfare of
any person.

An air pollution source shall not emit air pollutants in such quantities and of such characteristics and
duration which are likely to be injurious to human hedlth, plant or animal life, property, or which
unreasonably interfere with enjoyment of life and property.

3.8.2 Fugitive Dust

Fugitive dust created as aresult of construction activities shall be controlled with the BACT such as
spraying with water. Contractor vehicles shall not enter public roadways with deposits of mud, dirt, or
other debris or unsecured loads. Fugitive dust shall not be emitted from air pollution generating equipment
such as boilers and incinerators.

3.8.3 Painting Operations

Spray painting shal not be conducted except inside a paint booth, which utilizes adry filter system and is
approved by ENRD for use. This requirement does not apply to the use of hand-held aerosol cans,
coating of buildings and similar type structures, and painting of other items that ENRD deems cannot be
sprayed in a paint booth.

3.8.4 Burning Natura Vegetation

All cantonment areas, housing areas and al of North Fort are designated as no burn areas. A burning
permit is required for burning natural vegetation in al other areas on Fort Lewis. Burning permits may be
obtained from the PW Forestry Section. A copy of the permit shall be submitted to PW, Engineering &
Contract Management Division.

3.8.5 Notice of Construction Permits

The Contractor shal be responsible for obtaining any necessary Puget Sound Air Pollution Control Agency

"Notice of Construction” permits for the construction/ingtdlation of new air emission sources under this
project. The Contractor is responsible for the associated fees.
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The following process shall be followed when filing a Notice of Construction and Application for
Approvd. The Contractor shal complete the application including the Environmental Checklist (the proper
forms can be obtained from the Puget Sound Air Pollution Control Agency (PSAPCA)). The Contractor
shall then submit the application and a cashier’s check addressed to PSAPCA for the associated plan
examination fee to PW, Contract & Engineering Management Division. The application and check are to
be submitted in a sealed envelope clearly marked with PSAPCA Notice of Construction Application and
Associated Fee. The Government will review the application. If it is complete and accurate, the
Application will be submitted by the Government to PSAPCA with check. If it is not complete or
accurate, the Contractor will be requested to submit arevised Application. The Contractor shall alow 30
days for review and submission by the Government. After submission, the Contractor shall alow 75 days
for review, negotiation, and approva by PSAPCA. This process time line appliesto standard projects. If
the project isamagjor air pollution source, which requires other environmental documentation and public
comment, the process time should be adjusted accordingly.

The Contractor is responsible for assuring all the standards/limits included in the Order of Approval to the
Notice of Construction and Application for Approva are implemented or met. Thisincludes developing an
Operations and Maintenance plan to assure compliance with al environmental requirements and any
testing of the air pollution source, the control equipment, or the monitoring equipment required by the Order
of Approval or other regulatory requirement (this may be a supplement to any O&M manuals required
elsawhere in the technical specifications).

The address on the Notice of Construction and Application for Approval for the property owner aswell as
the applicant should be PUBLIC WORKS, ATTN: AFZH-PWE, MS 17E, BOX 339500, FORT LEWIS,
WA, 98433-9500.

3.8.6 Best Available Control Technology (BACT)

The Contractor shall utilize the BACT as determined by the regulatory authority on al air pollution
sources. The Contracting Officer or their representative shal be notified for resolution if this requires a
change in the design.

3.9 PRESERVATION OF HISTORICAL, CULTURAL, AND ARCHEOLOGICAL RESOURCES
If, during construction activities, the Contractor observes items that might have historica or archeologica
significance, the Contractor shall immediately contact the Contracting Officer or their representative and
shall cease dl activities that may result in the destruction of these resources and shall prevent its
employees from trespassing on, removing, or otherwise damaging such resources.

3.10 PROTECTION OF FISH AND WILDLIFE

The Contractor shal conduct their operationsin a manner that will minimize impacts on surrounding fish
and wildlife. If, during congtruction activities, the Contractor observes any Federd or State protected
species, the Contractor shall immediately contact the Contracting Officer or their representative and cease
al activities a the Site.

END OF SECTION
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SECTION 01415

METRIC MEASUREMENTS

11 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications
are referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM E 380 (1993) Practice for Use of the International System of Units (SI)

ASTM E 621 (1999 €) Practice for Use of Metric (Sl) Unitsin Building Design and
Congtruction

1.2 GENERAL

This project includes metric units of measurements. The metric units used are the International System of
Units (SI) developed and maintained by the General Conference on Weights and Measures (CGPM); the
name International System of Units and the international abbreviation Sl were adopted by the 11th CGPM
in 1960. A number of circumstances require that both metric Sl units and English inch-pound (I-P) units
be included in a section of the specifications. When both metric and I-P measurements are included, the
section may contain measurements for products that are manufactured to I-P dimensions and then
expressed in mathematically converted metric value (soft metric) or, it may contain measurements for
products that are manufactured to an industry recognized rounded metric (hard metric) dimensions but are
alowed to be substituted by |-P products to comply with the law. Dua measurements are also included to
indicate industry and/or Government standards, test values or other controlling factors, such as the code
requirements where |-P values are needed for clarity or to trace back to the referenced standards, test
values or codes. For American Society for Testing and Materials (ASTM) references in the technical
specifications, the Contractor shall use the metric publication, if oneis available (For example: ASTM A
36, use ASTM A 36M). An acceptable substitute to hard Metric SI Concrete Masonry Units (CMU) and
Recessed Lighting Fixtures (RLF) is English in-pound (soft metric) CMU and RLF. The Contractor shall
be responsible for any adjustments required to accommodate these aternative English in-pound units a no
additiona cost to the Government.

1.3 USE OF MEASUREMENTS

Measurements shall be either in Sl or I-P units as indicated, except for soft metric measurements or as
otherwise authorized. The Contractor shall be responsible for al associated labor and materials when
authorized to substitute one system of units for another and for the final assembly and performance of the
specified work and/or products.
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1.3.1 Hard Metric

A hard metric measurement is indicated by an Sl value with no expressed correlation to an I-P value, i.e.,
where an Sl value is not an exact mathematical conversion of an I-P value, such asthe use of 100 mm in
lieu of 4 inches. Hard metric products are required when only metric dimensions are indicated, except
for Contractor’s options as outlined in paragraph GENERAL above. Hard metric measurements are often
used for field data such as distance from one point to another or distance above the floor. Products are
considered to be hard metric when they are manufactured to metric dimensions or have an industry
recognized metric designation.

1.3.2 Soft Metric

a A soft metric measurement isindicated by an Sl value which is a mathematical conversion of
the I-P vaue shown in parentheses e.g. 38.1 mm (1-1/2 inches). Soft metric measurements are used
for measurements pertaining to products, test values, and other situations where the I-P units are the
standard for manufacture, verification, or other controlling factor. The I-P value shal govern while the
metric measurement is provided for information.

b. A soft metric measurement is also indicated for products that are manufactured in industry
designated metric dimensions but are required by law to alow substitute I-P products. These
measurements are indicated by a manufacturing hard metric product dimension followed by the
subgtitute I-P equivaent value in parentheses e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8 inches).

1.3.3 Neutrd

A neutral measurement isindicated by an identifier which has no expressed relation to either an Sl or an |-
P value (e.g., American Wire Gage (AWG) which indicates thickness but in itself is neither SI nor I-P).

1.4 COORDINATION

Discrepancies, such as mismatches or product unavailability, arising from use of both metric and non-
metric measurements and discrepanci es between the measurements in the specifications and the
measurements in the drawings shall be brought to the attention of the Contracting Officer for resolution.

1.5 RELATIONSHIPTO SUBMITTALS

Submittals for Government approval or for information only shall cover the Sl or I-P products actually
being furnished for the project. The Contractor shall submit the required drawings and calculations in the
same units used in the contract documents describing the product or requirement unless otherwise
instructed or approved. The Contractor shall use ASTM E 380 and ASTM E 621 as the basis for
establishing metric measurements required to be used in submittals.

END OF SECTION
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL
11 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications
arereferred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1999b) Minimum Requirements for Agencies Engaged in the
Testing and/or Inspection of Soil and Rock asUsed in
Engineering Design and Construction

ASTM E 329 (19984) Agencies Engaged in the Testing and/or Inspection of
Materials Used in Congtruction

1.2 PAYMENT

Separate payment will not be made for providing and maintaining an effective Quality Control program,
and al costs associated therewith shal be included in the applicable unit prices or lump-sum prices
contained in the Bidding Schedule.

1.3 LABORATORY VALIDATION

The testing laboratory shall be validated by Corps of Engineers Material Testing Center (MTC) for dll
tests required by contract. See paragraph 3.7 TESTS.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION
3.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an effective quality
control system in compliance with the Contract Clause titled "Inspection of Construction.” The quality
control system shall consist of plans, procedures, and organization necessary to produce an end product
that complies with the contract requirements. The system shall cover al construction operations, both
onsite and offsite, and shall be keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job and is subject to remova by the
Contracting Officer for non-compliance with quality requirements specified in the contract The site
project superintendent in this context shall be the highest-level manager responsible for overall
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construction activities at the site, including quality and production. The Site project superintendent shall
maintain a physica presence at the site at all times, except as otherwise acceptable to the Contracting
Officer, and shall be responsible for al construction and congtruction related activities at the site.

3.2 QUALITY CONTROL PLAN

321 Gened

The Contractor shal furnish for review by the Government, not later than 10 days after receipt of notice
to proceed, the Contractor Quality Control (CQC) Plan proposed to implement the requirements of the
Contract Clausetitled "Inspection of Congtruction.” The plan shall identify personnel, procedures,
control, ingtructions, test, records, and formsto be used. The Government will consider an interim plan
for the first 60 days of operation. Construction will be permitted to begin only after acceptance of the
CQC Plan or acceptance of an interim plan applicable to the particular feature of work to be started.
Work outside of the features of work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the additional features of work to be

started.

3.2.2 Content of the CQC Plan

The CQC Plan shdl include, as a minimum, the following to cover dl construction operations, both
ongite and offgite, including work by subcontractors, fabricators, suppliers, and purchasing agents:

a.

A description of the quality control organization, including a chart showing lines of authority
and acknowledgment that the CQC staff shall implement the three phase control system for
all aspects of the work specified. The staff shall include a CQC System Manager who shall
report to the project manager. |If the project manager and project superintendent is the same
person, the CQC System Manager shall report to someone higher in the Contractor’s
organization than the project manager.

The name, qudlifications (in resume format), duties, responsbilities, and authorities of each
person assigned a CQC function.

A copy of the letter to the CQC System Manager signed by an authorized officid of the firm
which describes the responsibilities and delegates sufficient authorities to adequately
perform the functions of the CQC System Manager, including authority to stop work which
is not in compliance with the contract. The CQC System Manager shall issue letters of
direction to al other various qudity control representatives outlining duties, authorities, and
respongbilities. Copies of these letters shall aso be furnished to the Government.

Procedures for scheduling, reviewing, certifying, and managing submittals, including those of
subcontractors, offsite fabricators, suppliers, and purchasing agents. These procedures shall
be in accordance with Section 01330 SUBMITTAL PROCEDURES.

Control, verification, and acceptance testing procedures for each specific test to include the
test name, specification paragraph requiring test, feature of work to be tested, test
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frequency, and person responsible for each test. Laboratory facilities will be validated by the
Corps of Engineers Materia Testing Center and approved by the Contracting Officer.

f.  Proceduresfor tracking preparatory, initial, and follow-up control phases and control,
verification, and acceptance tests including documentation.

g Proceduresfor tracking construction deficiencies from identification through acceptable
corrective action. These procedures shall establish verification that identified deficiencies
have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i. Alistof the definable features of work. A definable feature of work isatask whichis
separate and distinct from other tasks, has separate control requirements, and may be
identified by different trades or disciplines, or it may be work by the sametradein a
different environment. Although each section of the specifications may generaly be
considered as a definable feature of work, there are frequently more than one definable
features under a particular section. This list will be agreed upon during the coordination
mesting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction. Acceptanceis
conditional and will be predicated on satisfactory performance during the construction. The
Government reserves the right to require the Contractor to make changes in his CQC Plan and
operations including removal of personnel, as necessary, to obtain the quality specified.

3.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the Contracting Officer in writing of any
proposed change. Proposed changes are subject to acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and prior to acceptance by the
Government of the CQC Plan, the Contractor shall meet with the Contracting Officer or Authorized
Representative and discuss the Contractor's quaity control system. The CQC Plan shall be submitted
for review aminimum of 5 calendar days prior to the Coordination Meeting. During the meeting, a
mutual understanding of the system details shall be devel oped, including the forms for recording the
CQC operations, control activities, testing, administration of the system for both onsite and offsite work,
and the interrelationship of Contractor's Management and control with the Government's Quality
Assurance. Minutes of the meeting shall be prepared by the Government and signed by both the
Contractor and the Contracting Officer. The minutes shall become a part of the contract file. There
may be occasions when subsequent conferences will be called by either party to reconfirm mutual
understandings and/or address deficiencies in the CQC system or procedures which may require
corrective action by the Contractor.

DACAG67-02-B-0202 01451 - 3



01062
Tactical Equipment Complex, Fort Lewis, Washington

3.4 QUALITY CONTROL ORGANIZATION
3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and sufficient number of
additional qualified personnel to ensure safety and contract compliance. The Safety and Hedlth
manager shall receive direction and authority from the CQC System manager and shall serve asa
member of the CQC staff. The Contractor shall provide a CQC organization which shdl be at the site
at dl times during progress of the work and with complete authority to take any action necessary to
ensure compliance with the contract. All CQC staff members shall be subject to acceptance by the
Contracting Officer. The Contractor shall provide adequate office space, filing systems and other
resources as necessary to maintain an effective and fully functional CQC organization. Complete
records of al letters, materia submittals, shop drawings submittals, schedules and all other project
documentation shall be promptly furnished to the CQC organization by the Contractor. The CQC
organization shal be responsible to maintain these documents and records at the site at all times, except
as otherwise acceptable to the Contracting Officer.

3.4.2 CQC System Manager

The Contractor shdl identify as CQC System Manager an individua within the onsite work organization
who shall be responsible for overall management of CQC and have the authority to act in al CQC
matters for the Contractor. The CQC System Manager shall be a graduate engineer, graduate
architect, or a graduate of construction management, with a minimum of 5 years construction
experience on construction similar to this contract or a construction person with a minimum of 10 years
in related work. This CQC System Manager shall be on the site at all times during construction and
shal be employed by the prime Contractor. The CQC System Manager shall be assigned no other
duties. An dternate for the CQC System Manager shall be identified in the plan to serve in the event of
the System Manager's absence. The requirements for the alternate shall be the same as for the
designated CQC System Manager.

3.4.3 Additionad Requirement
In addition to the above experience education requirements the CQC System Manager shall have
completed the course entitled "Construction Quality Management For Contractors'. This course is
periodically offered at AGC offices throughout the state of Washington and Oregon.

3.4.4 Organizational Changes
The Contractor shall maintain the CQC staff at full strength at al times. When it is necessary to make

changes to the CQC staff, the Contractor shall revise the CQC Plan to reflect the changes and submit
the changes to the Contracting Officer for acceptance.
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3.5 SUBMITTALSAND DELIVERABLES

Submittals shall be made as specified in Section 01330 SUBMITTAL PROCEDURES. The CQC
organization shall be responsible for certifying that al submittals are in compliance with the contract
requirements. All Contractor forms for submitting test results are subject to Contracting Officer

approval.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the construction, to
include that of subcontractors and suppliers, complies with the requirements of the contract. At least
three phases of control shall be conducted by the CQC System Manager for each definable feature of
work as follows:

3.6.1 Preparatory Phase

This phase shdl be performed prior to beginning work on each definable feature of work, after all
required plans/documentsmaterials are approved/accepted, and after copies are at the work site. This
phase shall include:

a

A review of each paragraph of applicable specifications, reference codes, and standards. A
copy of those sections of referenced codes and standards applicable to that portion of the
work to be accomplished in the field shal be made available by the Contractor at the
preparatory inspection. These copies shdl be maintained in the field and available for use by
Government personnel until final acceptance of the work.

A review of the contract drawings.

A check to assure that all materials and/or equipment have been tested, submitted, and
approved.

Review of provisions that have been made to provide required control inspection and testing.

Examination of the work area to assure that al required preliminary work has been
completed and isin compliance with the contract.

A physical examination of required materials, equipment, and sample work to assure that
they are on hand, conform to approved shop drawings or submitted data, and are properly
stored.

A review of the appropriate activity hazard analysis to assure safety requirements are met.

Discussion of procedures for controlling quality of the work including repetitive deficiencies.
Document construction tolerances and workmanship standards for that feature of work.
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A check to ensure that the portion of the plan for the work to be performed has been
accepted by the Contracting Officer.

Discussion of theinitia control phase.

The Government shdl be notified at least 48 hours in advance of beginning the preparatory
control phase. This phase shal include a meeting conducted by the CQC System Manager
and attended by the superintendent, other CQC personnel (as applicable), and the foreman
responsible for the definable feature. The results of the preparatory phase actions shall be
documented by separate minutes prepared by the CQC System Manager and attached to
the daily CQC report. The Contractor shall instruct applicable workers as to the acceptable
level of workmanship required in order to meet contract specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of work. The following shall
be accomplished:

a

A check of work to ensure that it isin full compliance with contract requirements. Review
minutes of the preparatory meeting.

Verify adequacy of controls to ensure full contract compliance. Verify required control
ingpection and testing.

Establish level of workmanship and verify that it meets minimum acceptable workmanship
standards. Compare with required sample panels as appropriate.

Resolve dl differences.

Check safety to include compliance with and upgrading of the safety plan and activity
hazard analysis. Review the activity analysis with each worker.

The Government shall be notified at least 24 hours in advance of beginning the initial phase.
Separate minutes of this phase shall be prepared by the CQC System Manager and attached
to the daily CQC report. Exact location of initial phase shall be indicated for future
reference and comparison with follow-up phases.

Theinitial phase should be repeated for each new crew to work onsite, or any time
acceptable specified quality standards are not being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including control testing, are providing
continued compliance with contract requirements, until completion of the particular feature of work.
The checks shall be made a matter of record in the CQC documentation. Final fdlow-up checks shall
be conducted and all deficiencies corrected prior to the start of additiona features of work which may
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be affected by the deficient work. The Contractor shall not build upon nor conceal non-conforming
work.

3.6.4 Additiona Preparatory and Initial Phases

Additiona preparatory and initial phases shall be conducted on the same definable features of work if
the qudity of on-going work is unacceptable, if there are changes in the applicable CQC staff, onsite
production supervision ar work crew, if work on a definable feature is resumed after a substantial
period of inactivity, or if other problems develop.

3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are adequate to
provide a product which conforms to contract requirements, see Table 1 — Minimum Testing, attached
at the end of this specification section. Contractor shall submit al materials test reports on forms
standard to industry standards such as ACI, ASTM and AASHTO or with laboratory accreditation
forms such as AALA, NIST or NVLAP. Upon regquest, the Contractor shall furnish to the Government
duplicate samples of test specimens for possible testing by the Government. Testing includes operation
and/or acceptance tests when specified. The Contractor shall procure the services of a Corps of
Engineers vadidated testing laboratory or establish a testing laboratory at the project site which can be
validated by the Corps of Engineers in advance of any and al required testing; and in addition, submit
proof of validation for approval. The Contractor shall perform the following activities and record and
provide the following data:

a.  Veify that testing procedures comply with contract requirements.
b. Verify that facilities and testing equipment are available and comply with testing standards.
c. Check test instrument calibration data against certified standards.

d. Veify that recording forms and test identification control number system, including al of the
test documentation requirements, have been prepared.

e. Reaultsof dl teststaken, both passing and failing tests, shall be recorded on the CQC report
for the date taken. Specification paragraph reference, location where tests were taken, and
the sequential control number identifying the test shal be given. If approved by the
Contracting Officer, actual test reports may be submitted later with a reference to the test
number and date taken. An information copy of tests performed by an offsite or
commercia test facility shall be provided directly to the Contracting Officer. Failureto
submit timely test reports as stated may result in nonpayment for related work performed
and disapproval of the test facility for this contract.
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3.7.2 Testing Laboratories
a Vadidation

The testing laboratory shall be validated by the Corps of Engineers Materials Testing Center
(MTC) for al tests required by the contract prior to the performance of any such testing.
The vaidation of alaboratory is site specific and cannot be transferred or carried over to a
facility at adifferent location. Any and al costs associated with this Government laboratory
validation shal be borne by the laboratory and/or the Contractor. Validation of alaboratory
is not granted for the entire laboratory activity, but only for the specific procedures
requested by the inspected laboratory. The inspected laboratory has full choice of the
procedures to be inspected except that the Quality Assurance portion of ASTM E 329 is
mandatory to be inspected.

(1) Validation Procedures

Validation of alaboratory may consist of either an inspection or audit as defined herein.
Vaidation of al materia testing laboratories shall be performed by the MTC. Vdidation may
be accomplished by one of the following processes:

(&) Inspection. Inspection shall be performed by the MTC in accordance with American
Society for Testing and Materias (ASTM) standards E329 and D3740.

(b) Audit. A laboratory may be validated by auditing if it has been accredited by the
Concrete and Cement Reference Laboratory (CCRL) or AASHTO Materials Reference
Laboratory (AMRL) within the past two years in accordance with ASTM E329. Audit shall
be performed by the MTC. Inspection by MTC may be required after auditing if one or
more of the critica testing procedures required in the project specification were not included
in the CCRL or AMRL inspection report or if there is any concern that the laboratory may
not be able to provide required services.

b. Standards of Acceptability

(1) Aggregate, concrete, bituminous materias, soil, and rock. Laboratories for testing
aggregate, concrete, bituminous materias, soil, and rock shall be validated for compliance
with ASTM E 329, Engineer Manua (EM) 1110-2-1906, o project specifications, as
applicable.

(2) Water, sediment, and other samples. Laboratories engaged in analysis of water,
sediment, and other samples for chemica analysis shal be inspected to assure that they
have the capability to perform analyses and quaity control procedures described in
referencesin Appendix A as appropriate. The use of analytical methods for procedures not
addressed in these references will be evaluated by the CQAB for conformance with project
Or program reguirements.
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(3) Steel and other construction materias, Laboratories testing steel and other construction
materias shall be validated for capabilities to perform tests required by project requirements
and for compliance with ASTM E329.

c. Vdidation Schedule

(2) For al contracted laboratories and project Quality Assurance (QA) laboratories testing
aggregate, concrete, bituminous materials, soils, rock, and other construction materias, an
initial validation shall be performed prior to performance of testing and at least every two (2)
years thereafter.

(2) Laboratories performing water quality, wastewater, dudge, and sediment testing shall be
approved at an interval not to exceed eighteen (18) months.

(3) All laboratories shal be revalidated at any time at the discretion of the Corps of
Engineers when conditions are judged to differ substantialy from the conditions when last
vaidated.

d. Vadidation Process

If avalidated laboratory is unavailable or the Contractor selects to use a laboratory which has not
been previoudy validated, Contractor shall coordinate with Corps of Engineers Materia Testing
Center (MTC) to obtain validation and pay all associated costs. Point of contact at MTC is Daniel
Leavdll, telephone (601) 634-2496, fax (601) 634-4656, email

daniel.aleavell @erdc.usace.army.mil, at the following address:

U.S. Army Corps of Engineers
Materias Testing Center
Waterways Experiment Station
3909 Hall Ferry Road
Vicksburg, MS 39180-6199

Procedure for Corps of Engineers validation, including qualifications and ingpection/audit request
forms are available at the MTC web site;

http://www.wes.army.mil/SL/MTC/mtc.htm

Contractor shall coordnate directly with the MTC to obtain validation. Contractor is cautioned the
vaidation process is complicated and lengthy, may require an onsite inspection by MTC staff,
correction of identified deficiencies, and the submittal and approva of significant documentation.
Estimate a minimum of 60 days to schedule an inspection/submittal and receive avaidation. Cost
of ongite ingpections is $2500 plus travel time and cost from Vicksburg MS. Cost of auditsis
$1500. If an ongite ingpection is required following an audit, the cost of the ingpection shal be
$1500 plus travel time and cost. The Contractor will be invoiced for actua travel costs and shall
submit payment direct to the MTC made payable to the ERDC Finance and Accounting Officer
prior to the scheduling of the inspection and/or audit. The Contractor shal copy the Contracting
Officer of dl correspondence and submittals to the MTC for purposes of laboratory validation.
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3.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's control testing laboratory and equipment to
make assurance tests and to check the Contractor's testing procedures, techniques, and test results at
no additional cost to the Government.

3.7.4 Furnishing or Trangportation of Samples for Tegting

Costs incidental to the transportation of samples or materials will be borne by the Contractor. Samples
of materias for test verification and acceptance testing by the Government shall be delivered to the
Corps of Engineers Division Laboratory, f.0.b., at the following address:

U.S. Army Corps of Engineers

Materias Testing Center

Waterways Experiment Station

3909 Hall Ferry Road

Vicksburg, MS 39180-6199

Phone: (601) 634-2496 or (601) 634-3261

ATTN: Project , Contract Number

Coordination for each specific test, exact delivery location and dates will be made through the Area
Office. If samples are scheduled to arrive at the laboratory on aweekend (after 1700 Friday through
Sunday) notify the laboratory at least 24 hours in advance at (601) 634-2496 to arrange for delivery.

3.8 COMPLETION INSPECTION
3.8.1 Punch-Out Inspection

Near the completion of al work or any increment thereof established by a completion time stated in the
Specid Clause entitled "Commencement, Prosecution, and Completion of Work," or stated elsewhere in
the specifications, the CQC System Manager shall conduct an inspection of the work and develop a
punch list of items which do not conform to the approved drawings and specifications. Such alist of
deficiencies shall be included in the CQC documentation, as required by paragraph
DOCUMENTATION below, and shall include the estimated date by which the deficiencies will be
corrected. The CQC System Manager or staff shall make a second inspection to ascertain that all
deficiencies have been corrected. Once this is accomplished, the Contractor shall notify the
Government that the facility is ready for the Government Pre-Find inspection.

3.8.2 Pre-Fina Inspection

The Government will perform this inspection to verify that the facility is complete and ready to be
occupied. A Government Pre-Final Punch List may be developed as a result of thisinspection. The
Contractor's CQC System Manager shall ensure that al items on this list have been corrected before
notifying the Government so that a Final inspection with the customer can be scheduled. Any items
noted on the Pre-Final inspection shall be corrected in atimely manner. These inspections and any
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deficiency corrections required by this paragraph shall be accomplished within the time dated for
completion of the entire work or any particular increment thereof if the project is divided into increments
by separate completion dates.

3.8.3 Fina Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other primary
management person, and the Contracting Officer's Representative shall be in attendance at this
ingpection. Additional Government personnel including, but not limited to, those from Base/Post Civil
Facility Engineer user groups, and major commands may also be in attendance. The final acceptance
ingpection will be formally scheduled by the Contracting Officer based upon results of the Pre-Find
inspection. Notice shall be given to the Contracting Officer at least 14 days prior to the final
acceptance ingpection and shall include the Contractor's assurance that all specific items previously
identified to the Contractor as being unacceptable, dong with al remaining work performed under the
contract, will be complete and acceptable by the date scheduled for the final acceptance inspection.
Failure of the Contractor to have al contract work acceptably complete for this inspection will be cause
for the Contracting Officer to hill the Contractor for the Government's additiona inspection cost in
accordance with the contract clause titled "Inspection of Construction”.

3.9 DOCUMENTATION
The Contractor shal maintain current records providing factua evidence that required quality control
activities and/or tests have been performed. These records shall include the work of subcontractors
and suppliers and shal be on an acceptable form that includes, as a minimum, the following information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for repair.

c.  Work performed each day, giving location, description, and by whom. When Network
Anayss (NAS) is used, identify each phase of work performed each day by NAS activity
number.

d. Test and/or control activities performed with results and references to
specifications/drawings requirements. The control phase should be identified (Preparatory,
Initid, Follow-up). List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to acceptability, storage, and
reference to specifications/drawings requirements.

f.  Submittas reviewed, with contract reference, by whom, and action taken.
g  Off-dte surveillance activities, including actions taken.
h.  Job safety evauations stating what was checked, results, and instructions or corrective

actions.
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i.  Ingtructions given/received and conflicts in plans and/or specifications.
j.  Contractor's verification statement.

These records shall indicate a description of trades working on the project; the number of personnel
working; weather conditions encountered; and any delays encountered. These records shall cover both
conforming and deficient features and shall include a statement that equipment and materias
incorporated in the work and workmanship comply with the contract. The origina and one copy of
these records in report form shall be furnished to the Government daily within 24 hours after the date
covered by the report, except that reports need not be submitted for days on which no work is
performed. Asaminimum, one report shal be prepared and submitted for every 7 days of no work and
on the last day of ano work period. All caendar days shal be accounted for throughout the life of the
contract. The first report following a day of no work shal be for that day only. Reports shal be signed
and dated by the CQC System Manager. The report from the CQC System Manager shall include
copies of test reports and copies of reports prepared by all subordinate quality control personnel.

3.10 SAMPLE FORMS
Sample forms are attached at the end of this specification section.
3.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such
notice, when delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of
notification. If the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an
order stopping al or part of the work until satisfactory corrective action has been taken. No part of the
time lost due to such stop orders shall be made the subject of claim for extension of time or for excess
costs or damages by the Contractor.
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TABLE1

MINIMUM SAMPLING AND TESTING FREQUENCY

Minimum Sampling
Materias Test and Testing Frequency

Fills, Embankments, Backfills, Subgrade, Subbase, and Base Course Materia

Fill and Embankment Field Density2/12/ Two tests per lift for each increment or
fraction of 1,672 square meters (2000 sy)
and any time materia type changes.

Lab Densityd Onetedt initialy per each type of
materias or blended material and any
time materia type changes, and one
every 10 field density tests.

Gradation!/ One test every 153 cubic meters
(200 cubic yards) of fill for each type of
materials or blended materiad and any
time materia type changes.

Subgrade Field Density2/12/ One test per each increment or fraction
of 1,672 square meters (2000 sy.)
Lab Density3/ One test every 10 field density tests.
Backfill for Culverts, Field Density2/12/ Culverts: One test per each lift.

Trenches, Buildingsand

Walls, Pavements, and

Other Structures
Trenches: Onetest per lift for each
increment or fraction of 152 lineal meters
(500 linear feet) for backfill. Under
pavements, one test every lift and at
every crossing.

Wals and Buildings Perimeters, Including
Footings: Onetest per lift for each
increment or fraction of 61 lineal meters
(200 linear feet) of backfill.

Buildings Sabs on Grade: One test per lift

for each increment or fraction of
93 sguare meters (1000 s.f.)
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Materids Test
Backfill for Culverts,

Trenches, Buildings and

Walls, Pavements, and

Minimum Sampling
and Testing Frequency

Areas enclosed by grade beams,
compacted with power driven hand
operated compactors. One test per lift
for each increment or fraction of 46
square meters (500 s.f.)

Pavements. Two tests per lift for each
increment or fraction of 1,672 square
meters (2000 sy.)

Other Structures. One test per lift for
each increment or fraction of 61 lined
meters (200 linear feet) of backfill.

One test initidly per each type of material
or blended material and one every 10 field

One test per each type of material or
blended material and one every 10 field

1 sample for every 3,345 square meters

1 sample every 1,672 square meters

linitidly and every 20 dengity tests.

Other Structures (Con.)
Lab Density/
density tests.
Gradation!/
density tests.
Subbase and Base Gradationd/(including .02 mm
particles size limits. (4,000 sy.)
In-Place DensityZ/ v/
(2000 sy.)
Moisture-Density
Reationshipd
Portland Cement Concrete (Non airfield)
Coarse and Fine Moisture, specific gravity and Linitidly.
Aggregate’/ absorption8/

Gradation and finenessmodules 1 every 191 cubic meters (250 cy) of

Moisture, specific gravity and

absorption8/
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Materids Test
Concrete Sump
Entrained Air

Ambient and concrete
temperatures

Unit weight, yield,

and water cement ratio

Flexural strength
and evaluation

Compressive strength

Vibrators Frequency and amplitude

Masonry

Concrete Masonry Units?  Dry shrinkageld/

Airdry condiitionl/
Absorption

Compressive strength
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Minimum Sampling
and Testing Frequency

Conduct test every day of placement
and for every 19 cubic meters (25 cy)
and more frequently if batching appears
inconsistent. Conduct with strength
tests.

Conduct with dump test.

Conduct with dump tests.

Conduct with strength tests. Check unit
weight and adjust aggregate weights to
ensure proper yield.

When specified for dlabs on grade or for
concrete pavements, take one set of

6 beams every 76 cubic meters (100 cy)
of concrete with aminimum of 1 set per
day. Two beams shall be tested at

7 days, two at 28 days, and two at

90 days.

One set of 3 cylinders per day and
every 76 cubic meters (100 cy) for each
class of structural concrete. Test one
cylinder a 7 days and two at 28 days.
Additional field cure cylinders shdl be
made when insitu strengths are required
to be known.

Check frequency and amplitude initially
and any time vibration is questionable.

1 set of 3 per 10,000 units and
manufacturers certification and test
report.

Same as dry shrinkage.

n n n n
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Minimum Sampling
Materias Test and Testing Frequency

Masonry (Con.)
Concrete Masonry UnitsY
Unit Weight

Mortar and grout Compressive Srength 1 set of 3, every 2,000 units (1 test at
7 days and 2 tests at 28 days).
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NOTES:

1/ All acceptance tests shall be conducted from in-place samples.

2/ Additiona tests shal be conducted when variations occur due to the contractors operations, weather
conditions, Site conditions, etc.

3/ Classification (ASTM D-2487), moisture contents, Atterberg limits and specific gravity tests shal be
conducted for each compaction test if
gpplicable.

4/ Materias to be submitted only upon request by the Contracting Officer.

5/ Tests can substitute for same tests required under "Aggregates’ (from bins or source), although
gradations will be required when blending aggregates.

6/ Increase quantities by 50 percent for Paving mixes and by 100 percent for Government testing of
admixtures. Include standard deviation for smilar mixes from the intended batch plant and data from a
minimum of 30 tests, if available. Refer to ACI 214.

7/ A petrographic report for aggregate is required with the sample for source approval. If the total
amount of al types of concrete isless than 153 cubic meters (200 c.y.) service records from three
separate structures in smilar environments which used the aggregates may substitute for the petrographic
report.

8/ Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for w/c
caculations.

9/ For less than 1,000 units, the above test may be waived at the discretion of the Contracting Officer
and acceptance based on manufacturers certification
and test report.

10/ Additional tests shall be performed when changes are made either in the manufacturing processes or
in materials used in the production of the masonry
units.

11/ If adequate storage protection is not provided at the jobsite, additional tests shall be made to
determine that the allowable moisture condition has not been exceeded before the blocks can be placed in
the structure.

12/ The nuclear densometer, if properly calibrated, may be used but only in addition to the required
testing frequency and procedures using sandcones. The densometer shall be calibrated and is
recommended for use when the time for complete results becomes critical.
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This page intentionaly blank.
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(sample of typica Contractor's Daily Report)
DAILY CONSTRUCTION QUALITY CONTROL REPORT

Contract Number: Date: Rpt. No.

Contract Title: Location:

Weather: Clear _ P.Cloudy  Cloudy  Rainfal (% of workday)
Temperature during workday: High degreesF. Low ___ degreesF.

1. WORK PERFORMED BY CONTRACTOR/SUBCONTRACTOR(S):
Contractor Name No. of Workers Crafts’Hours Work performed

2. EQUIPMENT DATA:
Type, Size, Etc. Owned/Rented Hours Used Hours Standby
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3. QUALITY CONTROL INSPECTIONS AND RESULTS: (Include a description of preparatory,
initial, and/or follow up inspections or meetings, check of subcontractors work and materias delivered to
the site compared to submittals and/or specifications, comments on the proper storage of materials; include
comments on corrective actions to be taken):

4. QUALITY CONTROL TESTING AND RESULTS (comment on tests and attach test reports):

5. DAILY SAFETY INSPECTIONS (Include comments on new hazards to be added to the Hazard
Analysis and corrective action of any safety issues):

6. REMARKS (Include conversations with or instructions from the Government representatives; delays
of any kind that are impacting the job; conflicts in the contract documents, comments on change orders;
environmental considerations; etc.):

CONTRACTOR'S VERIFICATION: The above report is complete and correct. All material, equipment
used, and work performed during this reporting period are in compliance with the contract documents
except as noted above.

CONTRACTOR QC REPRESENTATIVE
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(Sample of Typical Contractor's Test Report)
TEST REPORT

STRUCTURE OR BUILDING

CONTRACT NO.

DESCRIPTION OF ITEM, SYSTEM, OR PART OF SYSTEM TESTED:

DESCRIPTION OF TEST:

NAME AND TITLE OF PERSON IN CHARGE OF PERFORMING TESTS FOR THE
CONTRACTOR:

NAME

TITLE

SIGNATURE

| HEREBY CERTIFY THAT THE ABOVE DESCRIBED ITEM, SYSTEM, OR PART OF SYSTEM
HAS BEEN TESTED AS INDICATED ABOVE AND FOUND TO BE ENTIRELY
SATISFACTORY AS REQUIRED IN THE CONTRACT SPECIFICATIONS.

SIGNATURE OF CONTRACTOR
QUALITY CONTROL INSPECTOR

DATE

REMARKS

DACAG7-02-B-0202 01451 - 21



01062
Tactical Equipment Complex, Fort Lewis, Washington

END OF SECTION
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SECTION 01501

CONSTRUCTION FACILITIESAND TEMPORARY CONTROLS

PART 1 GENERAL
1.1 AVAILABILITY OF UTILITY SERVICES
1.1.1 Water

The Government will make available to Contractor, from existing outlets and supplies, reasonable amounts
of potable water without charge. Contractor shall reasonably conserve potable water furnished.
Contractor, at its own expense, shdl ingtal and maintain necessary temporary connections and distribution
lines and shall remove the connections and lines prior to final acceptance of construction.

1.1.2 Electricity

Electric power will be made available by the Government, without charge, to the Contractor for
performing work at the work area. The Contractor shall carefully conserve electricity furnished. The
Contractor, at its own expense and in a workmanlike manner satisfactory to the Contracting Officer, shall
extend the existing electrical distribution system (overhead and underground) for temporary electrical
service to the worksite, shal ingtall and maintain necessary temporary connections, and shall remove the
same prior to fina acceptance of the construction.

1.2 SANITARY PROVISIONS

Contractor shall provide sanitary accommodations for the use of employees as may be necessary and shall
maintain accommodations approved by the Contracting Officer and shall comply with the requirements
and regulations of the State Health Department, County Sanitarian, or other authorities having jurisdiction.

1.3 TEMPORARY ELECTRIC WIRING

1.3.1 Temporary Power and Lighting

The Contractor shal provide construction power facilities in accordance with the safety requirements of
the National Electric Code NFPA No. 70 and the SAFETY AND HEALTH REQUIREMENTS
MANUAL EM 385-1-1. The Contractor, or its delegated subcontractor, shall enforce the safety

requirements of eectrical extensions for the work of subcontractors. Work shall be accomplished by
journeyman electricians.

1.3.2 Construction Equipment
In addition to the requirements of SAFETY AND HEALTH REQUIREMENTS MANUAL,

EM 385-1-1, temporary wiring conductors installed for operation of construction tools and equipment shall
be either Type TW or THW contained in metal raceways, or shal be hard usage or extra hard usage
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multiconductor cord. Temporary wiring shall be secured above the ground or floor in a workmanlike
manner and shall not present an obstacle to persons or equipment. Open wiring may only be used outside
of buildings, and then only in accordance with the provisions of the National Electric Code.

1.3.3 Submittals

Submit detailed drawings of temporary power connections. Drawings shdl include, but not be limited to,
main disconnect, grounding, service drops, service entrance conductors, feeders, GFCI'S, and al site trailer
connections.

1.4 FIRE PROTECTION

During the construction period, the Contractor shal provide fire extinguishers in accordance with the
safety requirements of the SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1. The
Contractor shall remove the fire extinguishers at the completion of construction.

1.5 UTILITY LOCATOR/IDENTIFICATION TAPE

Unless specified otherwise elsewhere in the Contract, all installed utility lines shall have a plastic marker
tape (minimum 150 mm wide and 0.125 mm thick, installed 200 mm to 260 mm below grade. The plastic
marker tape shal include a metallic wire or metal foil backing for detection purposes, and shall bear a
continuous printed inscription describing the type of utility line buried below. All underground exterior gas
lines shdl be provided with a continuous tracer wire (#12 wire) taped to the pipe. Utility line monument
markers (concrete with brass identification plugs) shall be installed every 60 meters aong straight runs and
at each change of direction. Any existing marker tapes or tracer wires damaged during construction shall
be repaired to origind condition.

1.6 STAGING AREA

Contractor will be provided adequate open staging area as directed by the Contracting Officer. Areais
unsecured, and Contractor shall make provisions for its own security.

Contractor shall be responsible for keeping staging area, and office area clean and free of weeds and
uncontrolled vegetation growth. Weeds shal be removed by pulling or cutting to within 1-inch of ground
level. Lawn areas shall be mown to keep growth to less than 2-inches. All loose debris and materia
subject to being moved by prevailing winds in the area shdl be picked up or secured at al times.

If the areais not maintained in a safe and clean condition as defined above the Contracting Officer may
have the area cleaned by others with the costs being deducted from the Contractor's payment.

1.7 HOUSEKEEPING AND CLEANUP
Pursuant to the requirements of Clause CLEANING UP and Clause ACCIDENT PREVENTION, of the
CONTRACT CLAUSES, the Contractor shall assign sufficient personnel to ensure compliance. The

Contractor shall submit a detailed written plan for implementation of this requirement. The plan will be
presented as part of the preconstruction safety plan and will provide for keeping the total construction site,
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structures, and accessways free of debris and obstructions at al times. Work will not be allowed in those
areas that, in the opinion of the Contracting Officer, have unsatisfactory cleanup and housekeeping at the
end of the preceding day's normal work shift. At least once each day all areas shall be checked by the
Quality Control person of the Contractor and the findings recorded on the Quality Control Daily Report.
In addition, the Quality Control person shall take immediate action to ensure compliance with this
requirement. Housekeeping and cleanup shall be assigned by the Contractor to specific personnel. The
name(s) of the personnel shall be available at the project site.

1.8 DIGGING PERMIT

Before performing any onsite excavation, Contractor shal obtain adigging permit. The digging permit can
be obtained at Directorate of Public Works, Building 2012, room 110, telephone 253-967-5237, on
weekdays between 8 am. and 3:30 p.m. Typicaly it will take a Contractor 3-5working daysto collect dl
signatures necessary for clearances prior to the permit being issued.

1.9 CONSTRUCTION NEAR COMMUNICATIONS CABLES
1.9.1 Excavation Near Communication Cables

Digging within .9144 meters (3 feet) of communication cables (including fiber optic cables) shall be
performed by hand digging until the cable is exposed. The Contracting Officer shal be notified a minimum
3 days prior to digging within a.9144 meter (3-foot) area near cable. The cable route will be marked by
the Government prior to excavation in the area. A digging permit shal be obtained by the Contractor
before performing any excavation. The Contractor shall be held responsible for any damage to the cable
by excavation procedures. Once the cable is exposed, mechanical excavation may be used if thereis no
chance of damage occurring to the cable.

1.9.2 Reburia of Exposed Utilities

When existing utility lines are reburied a locator/identification tape, detectable by pipe detector systems,
shall be installed above the uncovered length of the utility. See paragraph UTILITY
LOCATOR/IDENTIFICATION TAPE above for detailed tape and installation requirements.

1.9.3 Access to Communications Manhole or Handhole

No communications manhole or handhole shall be entered without first obtaining a fiber optic cable
briefing. Coordinate through the Contracting Officer with DOIM (Directorate of Information
Management), Fort Lewis, Information Services Center, Bldg. 2003.

1.9.4 Cable Cuts or Damage

If a communications cable is cut or damaged the Contractor shall immediately notify the Contracting
Officer (CO) and begin gathering personnel and equipment necessary to repair the cut, or damage.

Contractor shal begin repairs within one hour of the cut or damage, unless notified otherwise, and continue
repairs without interruption until full service is restored.
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1.10 PROJECT SIGN

Contractor shal furnish and install one project sign in accordance with conditions hereinafter specified and
layout shown on drawing No. 49s-40-05-15, Sheets 1 and 2, except Corps of Engineers’ castle and
Department of Army sed will be Government furnished. All letters shall be block type, upper case.

L etters shal be painted as indicated using exterior-type paint. Sign shal be maintained in excellent
condition throughout the life of job. Project sign shall be located as directed. Upon completion of project,
sign shal be removed and shall remain the property of Contractor.

1.11 CONCEALED WORK
All items of work to be concealed shall be Government inspected prior to conceal ment.
1.12 REPAIR OF ROAD CUTS

Asphaltic surface shall be completely in place within 48 hours after placement of base gravel. Between
placement of base gravel and pavement, road shdl be kept in drivable and passable condition.

1.13 ELEVATED WORK AREAS

Workers in elevated work areas in excess of 2 meters (6 feet) above an adjoining surface require specia
safety attention. In addition to the provisions of SAFETY AND HEALTH REQUIREMENTS
MANUAL, EM 385-1-1, the following safety measures are required to be submitted to the Contracting
Officer's Representative. Prior to commencement of work in elevated work areas, the Contractor shall
submit drawings depicting al provisions of his postive fal protection system including, but not limited to, dl
details of guardrails. Positive protection for workmen engaged in the ingtalation of structurd steel and
ded joist shdl be provided by safety nets, tie-offs, hydraulic man lifts, scaffolds, or other required means.
Decking crews must be tied-off or work over nets or platforms not over 2 meters (6 feet) below the work
area. Walking on beams and/or girders and the climbing of columnsis prohibited without positive
protection. Perimeter guardrails shall be installed at floor, roof, or wall openings more than 2 meters

(6 feet) above an adjoining surface and on roof perimeters. Rails shall be designed to protect all phases of
elevated work including, but not limited to, roofing operations and ingtallation of gutters and flashing. Rails
around roofs may not be removed until al work on the roof is complete and al traffic on or across the roof
ceases. Ralls shdl be designed by alicensed engineer to provide adequate stability under any anticipated
impact loading. Asaminimum, the rails shal consst of atop rail a aheight of 2067 mm (42 inches), a
mid-rail, and atoe board. Use of tie-offs, hydraulic man lifts, scaffolds, or other means of roof edge
protection methods may be utilized on small structures such as family housing, prefabricated metal
buildings, etc. If safety belts and harnesses are used, the positive fal protection plan will address fall
restraint versus fall arrest. Body beltswill ONLY be used for fal restraint, they will not be used for fall
arrest.

1.14 TRAFFIC CONTROL PLAN
The Contractor shall submit a Traffic Control Plan for moving traffic through and around the construction

zone in amanner that is conducive to the safety of motorists, pedestrians, and workers. This plan shall
indicate scheduling, placement, and maintenance of traffic control devices in accordance with the U.S.
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Department of Transportation, Federa Highway Administration publication, Manual on Uniform Traffic
Control Devices. The Contractor shall obtain, in writing, from the Directorate of Public Works (PW)
Traffic Engineer, through the Contracting Officer, approva of the Traffic Control Plan. The Contractor
shall submit the Traffic Control Plan at least 15 working days prior to commencement of street or road
work. Streets (except dead end) may be closed to traffic temporarily (except at least one access lane
shall be kept open to traffic) by approved written request to the Contracting Officer at least 10 working
days prior to street closure. Excavations shall not remain open for more than 1 working day without
gpprova. The Contractor shall identify by site ingpection and indicate on the plan al roads and trails used
by military or civilian wheeled and tracked vehicular traffic and, by traffic control devices, prevent this
traffic from entering the construction zone.

1.15 UTILITIESNOT SHOWN

The Contractor can expect to encounter, within the construction limits of the entire project, utilities not
shown on the drawings and not visible as to the date of this contract. The Contractor shall scan the
construction site with electromagnetic or sonic equipment, and mark the surface of the ground where
exigting utilities are discovered. The Contractor shal verify the elevations of existing utilities, piping and
any type of underground obstruction not indicated, or indicated and not specified to be removed. If such
utilities interfere with construction operations, he shall immediately notify the Contracting Officer verbally
and then in writing to enable a determination by the Contracting Officer as to the necessity for removal or
relocation. If such utilities are removed or relocated as directed, the Contractor shall be entitled to
equitable adjustment for any additional work or delay. The types of utilities the Contractor may encounter
are waterlines, sewer lines (sorm and sanitary), gas lines, fueling lines, steam lines, buried fuel tanks,
septic tanks, other buried tanks, communication lines, cathodic protection cabling, and power lines. These
utilities may be active or abandoned utilities.

1.16 GOVERNMENT WITNESSING AND SCHEDULING OF TESTING

The Contractor shall notify the Contracting Officer, by serid letter, of dates and agenda of all
performance testing of the following systems: mechanica (including fire protection and EMCS), electrical
(including fire protection) medicd and food service systems a minimum of 10 calendar days prior to start
of such testing. In this notification, the Contractor shall certify that all equipment, materias, and personnel
necessary to conduct such testing will be available on the scheduled date and that the systems have been
prechecked by him and are ready for performance and/or acceptance testing. Contractor shall aso
confirm that al operations and maintenance manuals have been submitted and approved. NO
PERFORMANCE AND/OR ACCEPTANCE TESTING WILL BE PERMITTED UNTIL THE
OPERATIONS AND MAINTENANCE MANUALSHAVE BEEN APPROVED.

Government personnel, at the option of the Government, will travel to the site to witness testing. If the
testing must be postponed or canceled for whatever reason not the fault of the government, the Contractor
shall provide the Government not less than 3 working days advance notice (notice may be faxed) of this
postponement or cancellation. Should this 3 working day notice not be given, the Contractor shall
reimburse the Government for any and all out of pocket expenses incurred for making arrangements to
witness such testing including, but not limited to airline, rental car, meal, and lodging expenses. Should
testing be conducted, but fail and have to be rescheduled for any reason not the fault of the Government,
the Contractor shall similarly reimburse the Government for al expenses incurred.
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1.17 HARD HAT SIGNS

The Contractor shall provide 610 mm by 610 mm (24 by 24 inch) square Hard Hat Area signs at each
entry to the project or work area as directed by the Contracting Officer. A minimum of two signswill be
required. Signs shal be in accordance with the sketch at the end of this section.

PART 2 PRODUCTS AND PART 3 EXECUTION (NOT APPLICABLE)
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SIGN SHALL BE FABRICATED FROM .125 THICK 6061-T6 ALUMINUM PANEL
COLOR

1. SAFETY RED (SR)

2. WHITE

3. WHITE

4. BLACK
LETTERING SHALL BE HELVETICA BOLD TYPOGRAPHY.
LETTERS AND BACKGROUND SHALL BE REFLECTIVE SHEETING MATERIAL.
SIGNS SHALL BE POSTED AT 6 -6” (BOTTOM SIGN TO GRADE) OR AS DIRECTED BY
THE CONTRACTING OFFICER.
LETTERING TO BE CENTERED ON PANEL.
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D >
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SAMPLE CONSTRUCTION SIGN FOR MCP PROJECTS

SCHEDULE

SPACE HT. LINE DESCRIPTION LETTER STROKE
HT.

A 2" 1 LOCATION 2 3/8" 1/4"
B 25/8" 2 PROJECT NOMENCLATURE * 2 3/4" 3/8"
c 53/4" 3 U.S. ARMY PROJECT 4" 1/2"
D 8" 4 CONSTRUCTION UNDER SUP. 1 1/2" 1/8"
E 4" 5 CONSTRUCTION AGENCY* 2 3/8" 1/4"
F 4" 6 GENERAL CONTRACTOR * 1 3/8" 3/16" U.S. ARMY
G " 7 GENERAL CONTRACTOR* 1 3/8" 3/16"
H 27/8" *  WILL VARY TO SUIT PROJECT REQUIREMENTS PROJECT
| 2 SEATTLE DISTRICT CONSTRUCTION SIGN

Sheet 1 of 2 Scales As shown

U.S. Army Engr. Dist. Seattle, WA.

Dr: R.L.W. Transmitted with report
Tr: DATED: 20 JUNE 84

R.L.W.
Ck: R.L.W. File No. 49s/40-05-15
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U.S. ARMY PROJECT SIGN
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SEE DETAIL

4 d GALV. COMMON
AT6"O.C. A

4 x 4 WOOD POSTS—a_|

Lo

3
3
|
|

. NQOT TO SCALE

POST 3% " X 2% " diameter - -
COUNTERSUNK LAG BOLTS (EACH SIDE)

NOTES:

=

Signboard 4' x 8 x 5/8" grade A-C exterior type plywood with medium density overlay on both sides.
Paint both sides and edges with one prime coat and two coats of paint, color white exterior type
enamel. Lettering shall be as shown on drawing and shall be black gloss exterior type enamel.
Lettering shall be Helvetica medium.

Acceptable abbreviations may be used for Contractor's name.

Department of Air Force Seal and Corps of Engineers Castle to be Government furnished.

No company logo shdl be used.

Sign posts and 1¥% wood trim shall be painted white.

Upon completion of work under this contract, the project sign shall be removed from the job site and
shall remain the property of the Contractor.

N

0O N O~ W

NOTE: The Contractor shall verify the colors to be used with the Contracting Officer prior to
constructing the sign.

SHEET 2 OF 2

END OF SECTION
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SECTION 01701

OPERATIONS AND MAINTENANCE MANUALS

PART 1 GENERAL

1.1 SUBMITTALS

Submittals shall be in accordance with SECTION 01330: SUBMITTAL PROCEDURES.
1.2 PAYMENT

No partia or total payment will be made for this work until al O&M manuals are fully approved by the
Government (A or B action) and dl copies of fina manuals are received by the Government in their fina
binders.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION
3.1 GENERAL

The Contractor shal provide Operation and Maintenance (O& M) manuals for the complete project as
applicable under this contract, including al Contractor furnished and installed equipment, systems and
materias, and al Government furnished-Contractor installed equipment, systems and materias. Included
herein are requirements for compiling and submitting the O&M data. Additional O&M data requirements
are specified in the individual sections of the technical specifications. O & M Manua requirements shall
be coordinated with the requirements as stated in the other technical specification sections and shall
include listings for spare parts, framed instructions, etc.

3.1.1 Preparation

Manua preparation shall be under the direction of an individual or organization that has demonstrated
expertise and a minimum of 3 years experience in the preparation of comprehensive and complete O& M
manuals. Quadlifications shall be submitted for Contracting Officer approval.

3.1.2 Format

3.1.2.1 O&M data shall be separated into distinct systems. O&M manuals for any perticular system shall
include narrative and technical descriptions of the interrelations with other systems. This narrative shall
include a description on how the system works with notabl e features of the system, including normal and
abnormal operating conditions. The explanation of the system isto be short and concise with reference to
specific manufacturer's equipment manuals for details (see paragraph CONTENT, subparagraph b). If
the quantity of materia is such that it will not fit within one binder then it shall be divided into volumes, as
required (see paragraph Binders).
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3.1.2.2 Six copies of the complete set of manuas shall be provided for each building (as identified by a
building number or building description) for multi-building projects. For those multi-building projects where
the work isidentica in each building, one copy of the manud is required for each building plus six
additional copies. For those projects that do not have work in specific buildings, six copies of the manuas
are required for the complete project. Any project may have a combination of these requirements to
determine the total number of copies required.

3.1.2.3 The requirement for six copies of the O& M manual shall supersede and replace any regquirements
for alesser amount of manuals which may be indicated in some specifications. Each set of manuals shdll
be tailored for its respective building or facility.

3.2 PRELIMINARY O&M MANUAL AND DATA SUBMITTAL

To establish and assure uniform O& M manual format, the Contractor shall submit two copies of complete
set of O & M data without the binders and receive Contracting Officer approval on one (1) of the sets
prior to submission of the find bound manuas. Initid O & M Manual data submittal shal be a minimum of
30 days prior to 90 percent project completion.

The Contractor shall also provide two typewritten pages representing the proposed binder marking format
as required under Paragraph: Marking and Binding. One page will represent the front cover/spine and the
other page will represent the inside of the front cover.

3.2.1 Data submitted for the manual are to be for the specific equipment furnished, and are in addition to
that furnished as shop drawings.

3.2.2 The Contracting Officer will require thirty (30) days for review of submitted O&M manual(s) or
data. The Contracting Officer will retain one copy of unacceptable O& M manual submittal and return
remainder of copies to the Contractor marked "Returned for Correction.” If "Returned for Correction.”
the Contractor shall resubmit the required number of copies of the manual(s) incorporating al comments,
prior to substantial completion and/or use and possession. The Contractor may, at his option, update the
copy retained by the Government in lieu of providing the added copy.

3.2.3 For equipment or systems requiring personne training and/or acceptance testing, al O&M data
needed for testing shall be approved by the Contracting Officer prior to the scheduling of the training
and/or testing. O&Msin final bound format shall be submitted in atimely manner so al manuas will be
approved in the required quantity, prior to the fina inspection. Failure to furnish approved, bound manuas
in the required quantity by the final inspection may delay the fina inspection and will be cause for the
Contracting Officer to hold or adjust the retained percentage in accordance with CONTRACT CLAUSE,
PAYMENTS UNDER FIXED PRICE CONSTRUCTION CONTRACTS.

3.2.4 Three of the six completed copies of the find O&M manuas (for each building) shall contain

origind manufacturer's data. Data in the remaining manuals may be duplicated copies of origina data. All
data furnished must be of such quality to reproduce clear, legible copies.
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3.3 BINDERS
3.3.1 Construction and Assembly

Manuals shal be diding posts or screw-type auminum binding posts (three screws) with spine, but only
one type shall be used for all manuals. The manuals shal be hardback plastic-covered, cleanable, not over
76 mm (3 inches) thick and designed for 216 mm by 279 mm (8-1/2 by 11 inch) paper. The hard cover
shdl be of minimum stiffness equal to 2.03 mm (0.080 inch) display board or double weight illustration
board.

3.3.2 Marking and Binding

As appropriate, systems shall be grouped into four separate categories and bound into four volumes as
follows: Mechanical, Electrical, Fire Alarm/Security, and Architectural/General.

Each binder shall have the following information, as a minimum, inscribed on both the spine and cover
using an offset or silk screen printing process; "EQUIPMENT OPERATION, MAINTENANCE, AND
REPAIR MANUAL;" BUILDING NAME, IDENTIFICATION NUMBER (Building No.),
LOCATION, AND DISCIPLINE (MECHANICAL, ELECTRICAL, FIRE ALARM/SECURITY,
ARCHITECTURAL/GENERAL). Contractor's name and address as well as the contract title and
contract number shall be printed on the inside of the front cover.

3.3.3 Color

Color of binder and printing shal be the option of the Contractor except that; (a) printing color shdll
contrast with binder color, and (b) colors shall be the same for all manuals.

3.3.4 Content

The O&M manuas shall be structured to address each of the following topics in order for each system.
When the topic does not apply to a particular system the topic name will be included in the manua with the
words "DOES NOT APPLY ."

a. Warning Page: A warning page shal be provided to warn of potential dangers (if they exist), such
as high voltage, toxic chemicals, flammable liquids, explosive materias, carcinogens, or high pressures.
The warning page shal be placed inside the front cover, in front of the title page.

b. Index: Each manual shal have a master index at the front identifying al manuals and volumes and
subject matter by system name for each. Following the master index, each manual shall have an index of
its enclosures listing each volume, tab numbers, etc., as necessary to readily refer to a particular operating
or maintenance ingtruction. Rigid tabbed fly leaf sheets shal be provided for each separate product and/or
piece of equipment under each system in the manua. For example, if a system includes Air Handling
Units 1 through 5, there shall be tab sheets AHU-1, AHU-2, AHU-3, AHU-4 and AHU-5. When a
manud is divided into volumes, each volume shall have a master index at its front, followed by an index for
the specific volume ligting in detail dl enclosed ingtructions for materids, individua pieces of equipment,
and systems. All pages shdl be numbered with the referenced number included in the index.
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c. Description: Narrative and technical descriptions of the system and of the interrelations with other
systems.

d. Check List Prior to Start Up: Precautions and prechecks prior to start up of equipment and/or
system, including safety devices, monitoring devices and control sequence shall be provided.

e. Start Up and Operation: Step-by-step sequential procedures for start up and normal operation
checks for satisfactory operation shall be provided. Safety precautions and instructions that should be
followed during these procedures shall be incorporated into the operating instructions and flagged for the
atention of the operator. Procedures shall include test, manual or normal, and automatic modes.

f. Shutdown: Procedures for norma and emergency shutdown of equipment and/or systems shall be
provided. The instructions shal include any procedures necessary for placing the equipment and/or
system on standby or preparing the equipment and/or system for start up at a later time. Procedures shall
include test, manual or normal, and automatic modes.

0. Operator Preventive Maintenance, Mg or Maintenance, and Adjustments: The instructions shall
include recommended operator preventive maintenance which would normally be performed by operating
personnel and adjustment procedures necessary for normal operation. Schedules shal be provided
indicating time frames or operating hours for initiating operator maintenance and adjustments, and including
manufacturer's recommended major maintenance requirements. Emergency adjustments shal be included
and flagged for operator's attention; the instructions shall also include procedures for emergency repairs
that could be performed by operating personnel. These emergency repairs or "trouble-shooting guides’
shall be outlined in three columns with the following headings:

Column 1 - Trouble
Column 2 - Probable Cause(s)
Column 3 - Correction

h. Operator Data: The ingtructions shdl include equipment and/or system layouts showing al piping,
wiring, breakers, valves, dampers, controls, etc., complete with diagrams, schematics, isometrics, and data
to explain the detailed operation and control of each individua piece of equipment and/or system, including
system components. Layouts shall show the location within the facility of controls, valves, switches,
dampers, €tc., by reference to site location, wing designation, floor, room number, or other clear and
concise directions for locating the item. Operator data may be identical to posted data and framed
instructions but shall be prepared as part of the O&M manuals. All control systems operations data shall
include the following:

(1) A fully labeled control schematic which details al set points, throttling ranges, actions, spans,
proportional bands, and any other adjustment.

(2) A fully labeled elementary diagram (ladder diagram).
(3) A sequence of control on the diagrams cross-referenced to the control schematic and

elementary diagram.
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(4) A generic, functional description of each contrd component shown on the drawings.
(5) Cataog data of every control device.

i. Electrica Layout Drawings. The Electricd O&M's shall include complete layout drawings and one-
line diagrams of exterior and interior electrical with reference to the buildings and site layout. Drawings
shdl include layout of interior lighting, interior power, intrusion detection systems, communication systems
and fire protection systems. Exterior layout drawings shall show where fed from, pad-mount transformer,
metering, main distribution panel and communication lines. Layout drawings shall show the location within
the facility or reference to the building and the site plan. Layout drawings shall be half size contract as-
built drawings and shal be inserted into plastic pockets and installed at the back of the O& M's that pertain
to that particular drawing.

j. Maintenance Procedures. Recommended procedures shall indicate preventive maintenance,
lubrication, and good housekeeping practices which should be performed by operating personnel aswell as
more complex maintenance procedures which would normally be performed by trained maintenance
personnel only. The procedures shall be presented with a schedule indicating time frames or operating
hours for specific maintenance to be accomplished. Safety precautions and instructions that should be
followed during these procedures shall be incorporated into the maintenance procedures and flagged for
the attention of personnel. The procedures shall include necessary operating instructions for taking
equipment off line, putting equipment on line, or putting equipment on standby. The instructions shdll
include al necessary material, equipment, and system data to perform maintenance work and shall include,
but not be limited to, manufacturers/bulletins, catalogs, and descriptive data; certified performance curves,
copies of approved test plans, including logs and records of performance acceptance test results, and
actua adjustments made during final acceptance and inspection; system layouts, including block diagrams,
wiring, control, and isometric diagrams. schematic items within the facility; and interrelationships with
other items of system.

k. Repairs. Repair procedures shall be presented with a step-by-step procedure for locating and
correcting the trouble. A "shop manua™ may be used for this purpose. Repair procedures shal be keyed
to a troubleshooting guide outlined in three columns with the following headings:

Column 1 - Trouble
Column 2 - Probable Cause(s)
Column 3 - Correction

The procedures shdll clearly indicate a magjor repair activity which should only be performed in a shop or
factory versus normal repair work that may be performed onsite or with equipment online. The
procedures shall also clearly indicate the limit of repair work that may be performed by Government
personnel during the warranty period without voiding warranty provisons. Safety precautions and
instructions that should be followed during these procedures shall be incorporated into the repair
procedures and flagged for the attention of personnel.

I. Tools: The Contractor shal provide one of each nonstandard tool, test instrument, and gauge
necessary for performing maintenance and repair work. A nonstandard tool, test instrument, or gauge is
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defined as an item normally supplied by the manufacturer for the equipment operation or maintenance.
The Contractor shall prepare amaster list of such items for all equipment and systems and shall key
maintenance and repair procedures to thislist. The above referenced items for performing maintenance
and repair work shall be provided for each individua facility of multifacility projects.

m. Partsand Supplies: A complete list of parts and supplies shal be provided with the maintenance
ingtructions. Theligt shal include al parts and components of individual pieces of equipment, and al parts
and components of each system and shall identify such items as description of part, model number, circuit
or component identification, etc. Parts and supplies lists shdl be included within each volume of
maintenance instructions. Further, a master list of spare parts and supplies recommended from each
manufacturer for 1 year of operation, including source of supply, shall be sublisted with each ingtruction.

(1) Availability: The Contractor shdl list the sources of supply for al parts and supplies,
including name of supplier/manufacturer, address, and telephone number. If the parts and supplies are not
normally stocked locdly, (within 6 hours travel time, round trip by surface transportation) necessary
procurement time shall also be a part of the listing.

(2) Spare Parts. The Contractor shall provide those spare parts and supplies that are specified
in the TECHNICAL SPECIFICATIONS and those which are normaly provided with the equipment or
materia item. A separate master list shall be provided for these items upon turnover to the Government of
the parts and supplies.

n. Maintenance Schedule: A separate schedule of al required periodic maintenance shall be included.
This schedule shall list by frequency of occurrence al lubricants and specia adjustments required. The
types and amounts of [ubrication must be specified. The Contractor shal verify that the furnished
maintenance schedul e agrees with the published manufacturer's data.

3.3.4.1 Architectural/General O&M:

(1) Building Products, Applied Materias, and Finishes: Include product data, with catalog
number, size, composition, and color and texture designations. Provide information for re-ordering custom
manufactured products. Data shdl include, but not be limited to, information on carpet, floor tile, vinyl wall
finishes, builder's hardware, etc.

(2) Instructions for Care and Maintenance: Include manufacturer's recommendations for
cleaning agents and methods, precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

(3) Moisture-protection and Weather-exposed Products: Include product data listing applicable
reference standards, chemical composition, and details of installation. Provide recommendations for
inspections, maintenance, and repair.

(4) Additional Requirements. As specified in individua specifications sections.
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3.3.4.2 Warranties;

In addition to the genera warranty required by the contract, the O& M manuals shall include any specific
warranties required by other sections of the TECHNICAL SPECIFICATIONS and other warranties
normally provided with the particular piece of equipment or system. Extended warranties normally
provided by manufacturers that are beyond the warranty of construction shall be specificaly noted. The
O&M manuals shal also include a specific warranty section itemizing al standard and extended warranty
items. Thewarranty list shall be asindicated below. Warranties will not begin until the facility is accepted
by the Contracting Officer. Copy of warranty shal be included in the manual.

WARRANTY INFORMATION

Project Title
Contract Number

Genera Contractors Name, Phone Number

ITEM DESCRIPTION START DATE END DATE O & M REFERENCE LOCATION

(in alphabetical order)

Descriptive Name,
Manufactures/
Warrantors Name
Address & Phone No.

3.3.4.3 Indaled Equipment Ligts:

A copy of the completed Equipment in Place forms required in Section 01705 EQUIPMENT-IN-PLACE
-LIST shdl beincluded in the manual. The completed forms shall be located at the front of the catalog
and O&M data for the equipment listed on the form.

3.3.4.4 DataLayout:

(1) Dataldentification: Catalog data shall be marked to clearly identify pertinent data by highlighting
the data with pointers or crossing out al nonpertinent data.

(2) Drawings: All drawings bound in the manuals shdl be of such size that will require only one fold
made right to left. All larger size drawings shall be inserted into a separate pocket in the required location
inthemanua. All drawings shal be of microfilm quality.

(3) Posted Data: The Contractor shall provide posted data for equipment or systems, in addition to
O&M manuals, and as required by other Technical Specifications sections. The data shall consist of as-
built schematics of al wiring, controls, piping, etc., as necessary for the operation of the equipment or
system, and a condensed typewritten description of the system. The posted data may include approved
shop drawings, layout drawings, riser, and block diagrams and shdl indicate al necessary interrelation with
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other equipment and systems. The data may be presented in one or several frames, under glass or sheet
acrylic glazing, for clarity and convenience of location. The framed data presentation and outline shall be
acceptable to and posted at locations designated by the Contracting Officer. The data shall be posted
before personnel training or performance testing acceptance for the related items of equipment or system.

(4) Framed Ingtructions: Typewritten instructions, framed under glass or sheet acrylic glazing,
explaning equipment or system prestart checkout, startup, operations and shutdown procedures, safety
precautions, preventive maintenance procedures, and normal operation checks for satisfactory
performance of the equipment of systems shal be posted in conjunction with the posted data. The framed
instructions may be presented in one or several frames for clarity and convenience of location. The
instruction presentation and outline shall be acceptable to the Contracting Officer prior to posting, and shall
be posted at locations designated by the Contracting Officer. All framed instructions shall be posted
before personnel training or performance testing acceptance commences for the related item of equipment
or system.

3.35 Checklist
Contractor shall complete and initial a copy of the O&M Manua Check List which is provided at the end

of this section, and forwarded along with ENG form 4025 as part of the O&M Manua submittal to the
Contracting Officer for approval.
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0O&M MANUAL - REVIEW CHECKLIST

___ Does the manual cover dl equipment furnished under the contract? (Review against equipment
schedules on the drawings and/or equipment submittals.)

___Doesthe manua clearly highlight al relevant portions or cross out al irrelevant portions of
catalog data?

___Does the manua contain operations data for the equipment? (Step-by-step operating
instructions, start up procedures, sequences of operation, precautions.)

___ Doesthe manua contain maintenance and repair data for the equipment? (Lubrication,
dismantling, assembly, adjustment, troubleshooting.)

___ Doesthe manua contain a separate maintenance schedule listed by frequency of occurrence?
___ Doesthe manual contain parts lists or parts catalogs for the equipment? Parts catalog or list
shdll contain identification, part numbers, recommended parts to be stocked, and local source
of parts.
__ Doesthe manua contain electrical connection diagrams?
Does the manual contain control and interlock system diagrams where applicable?
__Isevery page in the manual numbered and an index provided for ready reference to the data?
___Isthe cover hard (nonflexible) with the facility name, identification number, location, and
system embossed on both the spine and cover? |s the Contractor's name and address, and
the contract title and contract number embossed on the inside of the manual cover?
___Isthe binding screw posts or diding post?
___Isany of the datain the manua under the binding where it cannot be seen?
___ Do three sets of manuals contain al original data sheets and are others clearly legible?
___ Aresystem layout drawings provided? (Simplified diagrams for the system asinstalled.)
___Areall drawingsin the manual of such a size that requires one fold right to l€eft, or if alarger size
drawing, then inserted into a pocket in the manual ?
Note that the above are common requirements to all contracts. Check the specific contract for additional

information.

END OF SECTION
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SECTION 01702
ASBUILT RECORDS AND DRAWINGS
PART 1 GENERAL
1.1 SUBMITTALS

Datalisted in PART 3 of this section shall be submitted in accordance with Section 01330 SUBMITTAL
PROCEDURES. Due dates shall be as indicated in applicable paragraphs and all submittals shall be
completed before final payment will be made.

1.2 PAYMENT

No partial or total payment will be made for this item until the as-built drawings, both marked up blue prints
and electronic files are fully approved by the Government (A or B action) and al copies of approved
drawings and electronic media received by the Government.

PART 2 PRODUCTS (NOT APPLICABLE)
PART 3 EXECUTION

3.1 ASBUILT FIELD DATA

3.11 Generd

The Contractor shall keep at the construction site two complete sets of full size prints of the contract
drawings, reproduced at Contractor expense, one for the Contractor’s use, one for the Government.
During construction, both sets of prints shall be marked to show dl deviationsin actua construction from
the contract drawings. The color red shal be used to indicate all additions and green to indicate all
deletions. The drawings shdl show the following information but not be limited thereto:

a. Thelocations and description of any utility lines and other ingtalations of any kind or description
known to exist within the construction area. The location includes dimensions and/or survey coordinates to
permanent features.

b. Thelocations and dimension of any changes within the building or structure, and the accurate
location and dimension of al underground utilities and facilities.

c. Correct grade or aignment of roads, structures, and utilities if any changes were made from
contract plans.

d. Correct elevations if changes were made in site grading from the contract plans.

e. Changesin details of design or additiond information obtained from working drawings specified to
be prepared and/or furnished by the Contractor including, but not limited to, fabrication erection,
ingtallation, and placing details, pipe Sizes, insulation material, dimensions of equipment foundations, etc.
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f. Thetopography and grades of dl drainage installed or affected as part of the project construction.
g. All changes or modifications from the original design and from the final inspection.

h.  Where contract drawings or specifications allow options, only the option actually used in the
construction shall be shown on the as-built drawings. The option not used shall be deleted.

These deviations shall be shown in the same general detail utilized in the contract drawings. Marking of
the prints shall be pursued continuoudly during construction to keep them up to date. In addition, the
Contractor shal maintain full size marked-up drawings, survey notes, sketches, nameplate data, pricing
information, description, and seria numbers of al instaled equipment. Thisinformation shal be maintained
in acurrent condition at al times until the completion of the work. The resulting field-marked prints and
data shall be referred to and marked as “As-Built Field Data,” and shal be used for no other purpose.
They shall be made available for inspection by the Contracting Officer’ s representative whenever
requested during construction and shall be jointly inspected for accuracy and completeness by the
Contracting Officer’ s representative and a responsible representative of the Contractor prior to submission
of each monthly pay estimate. Failure to keep the As-Built Field Data (including Equipment-in-Place lists)
current shall be sufficient justification to withhold a retained percentage from the monthly pay estimate.

3.1.2 Submitta of the As-Built Fied Data

Two sets of the full size As-Built Field Data shdl be submitted to the Contracting Officer for review and
gpprova aminimum of 20 caendar days prior to the date of fina inspection. If review of the preliminary
as-built drawings reveds errors and/or omissions, the drawings will be returned to the Contractor for
corrections. The Contractor shal make al corrections and return the drawings for backcheck to the
Contracting Officer within 10 calendar days of receipt. When submitted drawings are accepted, one set
of marked drawings will be returned to the Contractor for the completion of the as-built drawings.

3.1.3 Additional Drawing Setsfor System Acceptance Testing

One set of marked-up as-built prints shall be furnished at the time of system acceptance testing. These
as-built prints shal be in addition to the submittals of marked-up as-built prints specified under
paragraph 3.1.2.

3.2 ASBUILT ELECTRONIC FILE DRAWINGS

3.2.1 No earlier than 30 days after award the Government will have available for the Contractor one set
